
SEP 18, 2001 02:37 PM WAYNE

TIP NO B-3379 8.1331401 10:00AM 1 /  4 001

FED AID NO BRSTP-117A(1) 0.140 MI SEP 18 2001 C200230
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROOKS SWAMP & APPROACHES ON US-117A  AT MT. OLIVE

C. C. MANGUM CONTRACTORS,
LLC

DELLINGER, INC. SANFORD CONTRACTORS, INC.

RALEIGH,  NC MONROE,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 30000.00 21500.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 7200.00 12000.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 11000.00 10000.00 11375.00REINF BRG APPR **********

(14+77.500)
0004 0043000000-N 226 Lump Sum 30000.00 20000.00 21400.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1800.00 1800.00 500.00 500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  730 CY  12.00 8760.00 6.00 4380.00 5.80 4234.00UNDERCUT EXCAVATION
0007 0070000000-E SP   1,200 CY  10.00 12000.00 10.00 12000.00 8.85 10620.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   200 SY  2.00 400.00 4.00 800.00 3.85 770.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  4 TON 30.00 120.00 70.00 280.00 65.00 260.00FNDATION MATL, MINOR STRS
0010 0708000000-E 324  32 LF  30.00 960.00 33.00 1056.00 31.00 992.0015" BCCSP B 0.064"
0011 0806000000-E 324  4 EA  150.00 600.00 158.00 632.00 150.00 600.0015" BCCS ELB B 0.064"
0012 1489000000-E SP   165 TON 56.00 9240.00 57.00 9405.00 51.00 8415.00ASP CONC BASE CRS B25.0B
0013 1498000000-E SP   110 TON 61.00 6710.00 62.00 6820.00 57.00 6270.00ASP CONC INTR CRS I19.0B
0014 1519000000-E SP   445 TON 68.00 30260.00 70.00 31150.00 53.00 23585.00ASP CONC SURF CRS S9.5B
0015 1560000000-E SP   41 TON 261.50 10721.50 275.00 11275.00 185.00 7585.00ASP FOR PLANT MIX  PG64-22
0016 2286000000-N 840  2 EA  1300.00 2600.00 862.00 1724.00 820.00 1640.00MASNRY DRAINAGE STRUCT
0017 2330000000-N 840  2 EA  420.00 840.00 315.00 630.00 300.00 600.00FRAME W/2GRTS 840.***** DETL

(840.29)
0018 2556000000-E 846  210 LF  18.00 3780.00 16.00 3360.00 14.80 3108.00SHOULDER BERM GUTTER
0019 3030000000-E 862  600 LF  10.00 6000.00 9.00 5400.00 8.75 5250.00STL BM GUARDRAIL
0020 3150000000-N 862  5 EA  30.00 150.00 37.00 185.00 40.00 200.00ADDIT GUARDRAIL POSTS
0021 3180000000-N 862  4 EA  1236.00 4944.00 1600.00 6400.00 1200.00 4800.00GR ANCHOR TYPE **********

III
0022 3270000000-N SP   4 EA  1854.00 7416.00 1000.00 4000.00 1500.00 6000.00GR ANCHOR TYPE 350
0023 3649000000-E 868  2 TON 77.00 154.00 100.00 200.00 90.00 180.00PLAIN RIP RAP, CLASS B
0024 3656000000-E 868  10 SY  5.00 50.00 16.00 160.00 15.00 150.00FILTER FABRIC FOR DRAINGE
0025 4400000000-E SP   352 SF  8.00 2816.00 8.00 2816.00 16.00 5632.00WORK ZONE SIGNS (FIXED)
0026 4410000000-E SP   158 SF  5.50 869.00 5.00 790.00 12.00 1896.00WORK ZONE SIGNS (BARRICDE
0027 4425000000-N 1125  12 EA  5.00 60.00 5.00 60.00 20.00 240.00WARNING FLAGS
0028 4445000000-E SP   96 LF  8.00 768.00 12.00 1152.00 16.00 1536.00BARRICADES (TYPE III)
0029 6000000000-E 1605  1,440 LF  2.60 3744.00 2.00 2880.00 3.20 4608.00TEMPORARY SILT FENCE
0030 6009000000-E 1610  140 TON 36.00 5040.00 34.00 4760.00 32.00 4480.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  45 TON 36.00 1620.00 50.00 2250.00 48.00 2160.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  1 ACR 599.00 599.00 600.00 600.00 600.00 600.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  4.50 225.00 4.50 225.00 4.00 200.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 600.00 150.00 600.00 150.00 400.00 100.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  20 LF  25.75 515.00 22.00 440.00 21.00 420.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  2 EA  257.50 515.00 84.00 168.00 80.00 160.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  285 CY  5.00 1425.00 5.00 1425.00 4.80 1368.00SILT EXCAVATION
0038 6036000000-E 1631  1,000 SY  1.43 1430.00 1.50 1500.00 1.40 1400.00MATTING FOR EROS CONTROL
0039 6042000000-E 1632  40 LF  15.45 618.00 2.00 80.00 6.00 240.001/4" HARDWARE CLOTH



SEP 18, 2001 02:37 PM WAYNE

TIP NO B-3379 8.1331401 10:00AM 2 /  4 001

FED AID NO BRSTP-117A(1) 0.140 MI SEP 18 2001 C200230
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROOKS SWAMP & APPROACHES ON US-117A  AT MT. OLIVE

C. C. MANGUM CONTRACTORS,
LLC

DELLINGER, INC. SANFORD CONTRACTORS, INC.

RALEIGH,  NC MONROE,  NC SANFORD,  NC

0040 6084000000-E 1660  1 ACR 2575.00 2575.00 3000.00 3000.00 1640.00 1640.00SEEDING AND MULCHING
0041 6087000000-E 1660 0.5 ACR 103.00 51.50 120.00 60.00 100.00 50.00MOWING
0042 6090000000-E 1661  50 LB  5.99 299.50 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0043 6093000000-E 1661 0.25 TON 499.00 124.75 500.00 125.00 600.00 150.00FERT FOR REPAIR SEEDING
0044 6096000000-E 1662  50 LB  3.25 162.50 3.25 162.50 2.00 100.00SEED FOR SUPP SEEDING
0045 6102000000-E 1663  300 SY  4.85 1455.00 5.00 1500.00 8.00 2400.00SODDING
0046 6105000000-E 1663 5.04 M/G 110.00 554.40 110.00 554.40 150.00 756.00WATER
0047 6108000000-E 1665 0.75 TON 475.00 356.25 475.00 356.25 360.00 270.00FERTILIZER TOPDRESSING
0048 6114000000-N SP   2 HR  46.00 92.00 40.00 80.00 30.00 60.00SPECIALIZED HAND MOWING
0049 6117000000-N SP   8 EA  10.30 82.40 100.00 800.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0050 6150000000-E SP   80 TON 40.00 3200.00 40.00 3200.00 35.00 2800.00GENERIC EROSION CONTROL ITEM (TON)

#4 STONE

STRUCTURE ITEMS

0051 8035000000-N 402 Lump Sum 7200.00 20000.00 28500.00REMV EXIST STR **********
(14+77.50-L-)

0052 8119000000-E 412  323 CY  10.00 3230.00 12.00 3876.00 15.25 4925.75UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 43.4 CY  600.00 26040.00 850.00 36890.00 845.00 36673.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 20000.00 25000.00 26600.00BRG APPR SLAB ***********

(14+77.50-L-)
0055 8217000000-E 425  7,476 LB  0.52 3887.52 0.75 5607.00 0.87 6504.12REINF STEEL (BRIDGE)
0056 8357000000-E 450  510 LF  26.00 13260.00 25.00 12750.00 30.00 15300.00HP10X42 PILES
0057 8364000000-E 450  305 LF  26.00 7930.00 30.00 9150.00 35.00 10675.00HP12X53 PILES
0058 8405000000-N SP  Lump Sum 3450.50 5000.00 4200.00PNTING STL PILES @ ******

(14+77.50-L-)
0059 8503000000-E 460 145.25 LF  68.00 9877.00 100.00 14525.00 78.00 11329.50CONCRETE BARRIER RAIL
0060 8608000000-E 868  280 TON 32.00 8960.00 40.00 11200.00 40.00 11200.00PLAIN RIP RAP II (2'-0")
0061 8622000000-E 868  315 SY  2.00 630.00 2.00 630.00 3.00 945.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N SP  Lump Sum 2800.00 5000.00 5000.00ELASTOMERIC BEARINGS
0063 8762000000-E SP  1,089.375 LF  76.00 82792.50 80.00 87150.00 85.00 92596.883'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 393311.32 TOTAL 439869.15 TOTAL 444649.25CONTRACT TOTAL

 

    SUB-TOTAL 203253.80 SUB-TOTAL 203091.15 SUB-TOTAL 190200.00ROADWAY ITEMS
    SUB-TOTAL 190057.52 SUB-TOTAL 236778.00 SUB-TOTAL 254449.25STRUCTURE ITEMS



SEP 18, 2001 02:37 PM WAYNE

TIP NO B-3379 8.1331401 10:00AM 3 /  4 001

FED AID NO BRSTP-117A(1) 0.140 MI SEP 18 2001 C200230
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROOKS SWAMP & APPROACHES ON US-117A  AT MT. OLIVE

S. T. WOOTEN CORPORATION

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 13000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 9000.00REINF BRG APPR **********

(14+77.500)
0004 0043000000-N 226 Lump Sum 25000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  730 CY  15.00 10950.00UNDERCUT EXCAVATION
0007 0070000000-E SP   1,200 CY  24.00 28800.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   200 SY  3.00 600.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  4 TON 50.00 200.00FNDATION MATL, MINOR STRS
0010 0708000000-E 324  32 LF  31.00 992.0015" BCCSP B 0.064"
0011 0806000000-E 324  4 EA  188.00 752.0015" BCCS ELB B 0.064"
0012 1489000000-E SP   165 TON 51.00 8415.00ASP CONC BASE CRS B25.0B
0013 1498000000-E SP   110 TON 57.00 6270.00ASP CONC INTR CRS I19.0B
0014 1519000000-E SP   445 TON 53.00 23585.00ASP CONC SURF CRS S9.5B
0015 1560000000-E SP   41 TON 185.00 7585.00ASP FOR PLANT MIX  PG64-22
0016 2286000000-N 840  2 EA  1300.00 2600.00MASNRY DRAINAGE STRUCT
0017 2330000000-N 840  2 EA  350.00 700.00FRAME W/2GRTS 840.***** DETL

(840.29)
0018 2556000000-E 846  210 LF  28.00 5880.00SHOULDER BERM GUTTER
0019 3030000000-E 862  600 LF  9.00 5400.00STL BM GUARDRAIL
0020 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0021 3180000000-N 862  4 EA  1000.00 4000.00GR ANCHOR TYPE **********

III
0022 3270000000-N SP   4 EA  1750.00 7000.00GR ANCHOR TYPE 350
0023 3649000000-E 868  2 TON 50.00 100.00PLAIN RIP RAP, CLASS B
0024 3656000000-E 868  10 SY  10.00 100.00FILTER FABRIC FOR DRAINGE
0025 4400000000-E SP   352 SF  7.50 2640.00WORK ZONE SIGNS (FIXED)
0026 4410000000-E SP   158 SF  5.00 790.00WORK ZONE SIGNS (BARRICDE
0027 4425000000-N 1125  12 EA  5.00 60.00WARNING FLAGS
0028 4445000000-E SP   96 LF  8.00 768.00BARRICADES (TYPE III)
0029 6000000000-E 1605  1,440 LF  1.55 2232.00TEMPORARY SILT FENCE
0030 6009000000-E 1610  140 TON 31.00 4340.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  45 TON 30.00 1350.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  1 ACR 599.00 599.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  4.50 225.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 600.00 150.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  20 LF  15.00 300.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  2 EA  116.00 232.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  285 CY  8.50 2422.50SILT EXCAVATION
0038 6036000000-E 1631  1,000 SY  1.43 1430.00MATTING FOR EROS CONTROL
0039 6042000000-E 1632  40 LF  6.00 240.001/4" HARDWARE CLOTH



SEP 18, 2001 02:37 PM WAYNE

TIP NO B-3379 8.1331401 10:00AM 4 /  4 001

FED AID NO BRSTP-117A(1) 0.140 MI SEP 18 2001 C200230
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROOKS SWAMP & APPROACHES ON US-117A  AT MT. OLIVE

S. T. WOOTEN CORPORATION

WILSON,  NC   

0040 6084000000-E 1660  1 ACR 2385.00 2385.00SEEDING AND MULCHING
0041 6087000000-E 1660 0.5 ACR 120.00 60.00MOWING
0042 6090000000-E 1661  50 LB  5.99 299.50SEED FOR REPAIR SEEDING
0043 6093000000-E 1661 0.25 TON 499.00 124.75FERT FOR REPAIR SEEDING
0044 6096000000-E 1662  50 LB  3.25 162.50SEED FOR SUPP SEEDING
0045 6102000000-E 1663  300 SY  4.85 1455.00SODDING
0046 6105000000-E 1663 5.04 M/G 110.00 554.40WATER
0047 6108000000-E 1665 0.75 TON 475.00 356.25FERTILIZER TOPDRESSING
0048 6114000000-N SP   2 HR  40.00 80.00SPECIALIZED HAND MOWING
0049 6117000000-N SP   8 EA  100.00 800.00RESPONSE FOR EROS CONTROL
0050 6150000000-E SP   80 TON 30.00 2400.00GENERIC EROSION CONTROL ITEM (TON)

#4 STONE

STRUCTURE ITEMS

0051 8035000000-N 402 Lump Sum 15000.00REMV EXIST STR **********
(14+77.50-L-)

0052 8119000000-E 412  323 CY  9.00 2907.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 43.4 CY  780.00 33852.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 29800.00BRG APPR SLAB ***********

(14+77.50-L-)
0055 8217000000-E 425  7,476 LB  0.50 3738.00REINF STEEL (BRIDGE)
0056 8357000000-E 450  510 LF  24.00 12240.00HP10X42 PILES
0057 8364000000-E 450  305 LF  34.00 10370.00HP12X53 PILES
0058 8405000000-N SP  Lump Sum 4850.00PNTING STL PILES @ ******

(14+77.50-L-)
0059 8503000000-E 460 145.25 LF  96.50 14016.63CONCRETE BARRIER RAIL
0060 8608000000-E 868  280 TON 33.00 9240.00PLAIN RIP RAP II (2'-0")
0061 8622000000-E 868  315 SY  3.00 945.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N SP  Lump Sum 4000.00ELASTOMERIC BEARINGS
0063 8762000000-E SP  1,089.375 LF  93.00 101311.883'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 449806.41CONTRACT TOTAL

 

    SUB-TOTAL 207535.90ROADWAY ITEMS
    SUB-TOTAL 242270.51STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  393311.32C. C. MANGUM CONTRACTORS, LLC
     2  439869.15DELLINGER, INC.
     3  444649.25SANFORD CONTRACTORS, INC.
     4  449806.41S. T. WOOTEN CORPORATION



SEP 18, 2001 02:37 PM DURHAM

TIP NO B-3168 8.2352601 10:00AM 1 /  5 002

FED AID NO BRSTP-1127(4) 0.275 MI SEP 18 2001 C200232
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER US-15 & 501 BUS AND APPROACHES ON SR-1127 IN DURHAM

ENGLISH CONSTRUCTION CO.,
INC.

BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS, LLC

LYNCHBURG,  VA CHARLOTTE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 201700.00 155000.00 179400.00MOBILIZATION
0002 0000920000-E SP   300 CY  40.00 12000.00 27.50 8250.00 100.00 30000.00GENERIC MISCELLANEOUS ITEM (CY)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0003 0000960000-E SP   965 SY  14.00 13510.00 6.00 5790.00 10.00 9650.00GENERIC MISCELLANEOUS ITEM (SY)
FABRIC FOR TEMPORARY FABRIC   WALL

0004 0001000000-E 200 Lump Sum 30000.00 250500.00 307000.00CLEARING & GRUBBING
0005 0008000000-E 200  1 ACR 15000.00 15000.00 8000.00 8000.00 15000.00 15000.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  2,600 CY  10.00 26000.00 20.00 52000.00 25.00 65000.00UNCLASSIFIED EXCAVATION
0007 0106000000-E 230  19,400 CY  8.00 155200.00 12.50 242500.00 15.00 291000.00BORROW EXCAVATION
0008 0156000000-E SP   1,600 SY  3.00 4800.00 3.50 5600.00 9.00 14400.00REMOVAL OF EXT ASPHALT PVMT
0009 0177000000-E SP   1,900 SY  2.50 4750.00 1.00 1900.00 3.00 5700.00BREAKING OF EXT ASPH PVMT
0010 0206000000-E SP   1,300 SF  27.00 35100.00 16.00 20800.00 30.00 39000.00TEMP SHORING - BARR SUPPORTED
0011 0318000000-E 300  105 TON 23.00 2415.00 25.00 2625.00 36.00 3780.00FNDATION MATL, MINOR STRS
0012 0366000000-E 310  488 LF  32.00 15616.00 35.00 17080.00 37.00 18056.0015" RC PIPE CULV III
0013 0372000000-E 310  296 LF  33.00 9768.00 40.00 11840.00 33.00 9768.0018" RC PIPE CULV III
0014 0384000000-E 310  48 LF  47.00 2256.00 65.00 3120.00 35.00 1680.0030" RC PIPE CULV III
0015 0582000000-E 320  88 LF  31.00 2728.00 30.00 2640.00 28.00 2464.0015" CS PIPE CULV 0.064"
0016 0714000000-E 324  20 LF  36.00 720.00 50.00 1000.00 31.00 620.0018" BCCSP B 0.064"
0017 1011000000-N 500 Lump Sum 17000.00 50000.00 50835.00FINE GRADING
0018 1121000000-E 520  1,550 TON 15.15 23482.50 23.00 35650.00 21.00 32550.00AGGREGATE BASE COURSE
0019 1220000000-E 545  500 TON 20.00 10000.00 15.00 7500.00 19.00 9500.00INCIDENTAL STONE BASE
0020 1275000000-E 600  600 GAL 5.00 3000.00 2.00 1200.00 4.00 2400.00PRIME COAT
0021 1330000000-E 612  100 SY  41.00 4100.00 36.00 3600.00 44.00 4400.00INCIDENTAL MILLING
0022 1489000000-E SP   1,850 TON 39.60 73260.00 37.75 69837.50 42.00 77700.00ASP CONC BASE CRS B25.0B
0023 1498000000-E SP   1,600 TON 39.90 63840.00 38.00 60800.00 45.00 72000.00ASP CONC INTR CRS I19.0B
0024 1528000000-E SP   2,100 TON 39.10 82110.00 37.25 78225.00 49.00 102900.00ASP CONC SURF CRS S12.5B
0025 1560000000-E SP   272 TON 168.00 45696.00 160.00 43520.00 191.00 51952.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  25 TON 300.00 7500.00 100.00 2500.00 340.00 8500.00ASPH PM PAVEMENT REPAIR
0027 2011000000-E 810  287 LF  10.00 2870.00 13.00 3731.00 18.00 5166.00PIPE REMOVAL
0028 2264000000-E 840 0.5 CY  660.00 330.00 1100.00 550.00 1000.00 500.00PIPE PLUGS
0029 2286000000-N 840  13 EA  1155.00 15015.00 1300.00 16900.00 900.00 11700.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 5.24 LF  440.00 2305.60 800.00 4192.00 160.00 838.40MASNRY DRAINAGE STRUCT
0031 2319000000-N 840  3 EA  440.00 1320.00 750.00 2250.00 410.00 1230.00FRAME W/GRATE 840.***** DETL

(840.16)
0032 2374000000-N 840  6 EA  440.00 2640.00 560.00 3360.00 410.00 2460.00FRAME-GRT-HD 840.03 **

(F)
0033 2374000000-N 840  1 EA  440.00 440.00 560.00 560.00 410.00 410.00FRAME-GRT-HD 840.03 **

(G)
0034 2396000000-N 840  1 EA  440.00 440.00 455.00 455.00 339.00 339.00FRAME W/COVER STD 840.54
0035 2549000000-E 846  2,700 LF  11.55 31185.00 11.25 30375.00 14.00 37800.002'-6"CONC CURB & GUTTER
0036 2591000000-E 848  1,100 SY  41.80 45980.00 22.50 24750.00 20.00 22000.004" CONCRETE SIDEWALK
0037 2598000000-E 848  120 SY  55.00 6600.00 26.00 3120.00 34.00 4080.00CONCRETE WHEELCHAIR RAMP



SEP 18, 2001 02:37 PM DURHAM

TIP NO B-3168 8.2352601 10:00AM 2 /  5 002

FED AID NO BRSTP-1127(4) 0.275 MI SEP 18 2001 C200232
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER US-15 & 501 BUS AND APPROACHES ON SR-1127 IN DURHAM

ENGLISH CONSTRUCTION CO.,
INC.

BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS, LLC

LYNCHBURG,  VA CHARLOTTE,  NC RALEIGH,  NC

0038 2612000000-E 848  350 SY  44.00 15400.00 45.00 15750.00 35.00 12250.006" CONCRETE DRIVEWAY
0039 2830000000-N 858  4 EA  550.00 2200.00 325.00 1300.00 400.00 1600.00ADJ MANHOLES
0040 2845000000-N 858  2 EA  550.00 1100.00 200.00 400.00 400.00 800.00ADJ METER OR VALVE BOXES
0041 3030000000-E 862  550 LF  10.50 5775.00 10.00 5500.00 10.00 5500.00STL BM GUARDRAIL
0042 3045000000-E 862  50 LF  12.60 630.00 12.00 600.00 12.00 600.00SBGR SHOP CURVED
0043 3150000000-N 862  5 EA  31.50 157.50 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0044 3165000000-N SP   1 EA  1995.00 1995.00 1900.00 1900.00 1900.00 1900.00GR ANCHOR TYPE **********

(350)
0045 3210000000-N 862  1 EA  473.00 473.00 450.00 450.00 450.00 450.00GR ANCHOR TYPE CAT-1
0046 3536000000-E 866  195 LF  5.00 975.00 4.75 926.25 5.00 975.00CHN LK FENCE 48" FABRIC
0047 3542000000-E 866  17 EA  43.00 731.00 41.00 697.00 41.00 697.00MET LINE PST 48" CL FEN
0048 3548000000-E 866  2 EA  105.00 210.00 100.00 200.00 100.00 200.00MET TERM PST 48" CL FEN
0049 3649000000-E 868  54 TON 37.00 1998.00 40.00 2160.00 52.00 2808.00PLAIN RIP RAP, CLASS B
0050 3656000000-E 868  361 SY  5.00 1805.00 3.25 1173.25 4.00 1444.00FILTER FABRIC FOR DRAINGE
0051 4072000000-E 903  572 LF  7.10 4061.20 6.75 3861.00 6.75 3861.003# STEEL U-CHANNEL POSTS
0052 4096000000-N 904  4 EA  105.00 420.00 100.00 400.00 100.00 400.00TYPE D SIGNS, ERECTION
0053 4102000000-N 904  29 EA  68.00 1972.00 65.00 1885.00 65.00 1885.00TYPE E SIGNS, ERECTION
0054 4108000000-N 904  6 EA  105.00 630.00 100.00 600.00 100.00 600.00TYPE F SIGNS, ERECTION
0055 4204000000-N 907  4 EA  5.25 21.00 5.00 20.00 5.00 20.00R&D U CHNNEL POSTS
0056 4300000000-N SP   25 EA  5.25 131.25 5.00 125.00 5.00 125.00R&D SIGN & U POST
0057 4342000000-N 908  4 EA  105.00 420.00 100.00 400.00 100.00 400.00ERECT SIGNS ON NEW U-CHNL
0058 4400000000-E SP   420 SF  11.00 4620.00 15.00 6300.00 7.25 3045.00WORK ZONE SIGNS (FIXED)
0059 4405000000-E SP   780 SF  14.00 10920.00 7.00 5460.00 22.00 17160.00WORK ZONE SIGNS (PORTABLE
0060 4410000000-E SP   160 SF  11.00 1760.00 8.00 1280.00 7.00 1120.00WORK ZONE SIGNS (BARRICDE
0061 4415000000-N 1115  2 EA  5000.00 10000.00 8000.00 16000.00 2422.00 4844.00FLASHING ARROW PNL TYPE C
0062 4420000000-N 1120  3 EA  25000.00 75000.00 20000.00 60000.00 8930.00 26790.00CHANGEABLE MESSAGE SIGNS
0063 4425000000-N 1125  18 EA  220.00 3960.00 50.00 900.00 280.00 5040.00WARNING FLAGS
0064 4430000000-N 1130  160 EA  75.00 12000.00 45.00 7200.00 56.00 8960.00DRUMS
0065 4435000000-N 1135  160 EA  55.00 8800.00 25.00 4000.00 15.00 2400.00CONES
0066 4440000000-E SP   24 LF  20.00 480.00 10.00 240.00 9.00 216.00BARRICADES (TYPE II)
0067 4445000000-E SP   264 LF  16.00 4224.00 12.00 3168.00 8.00 2112.00BARRICADES (TYPE III)
0068 4455000000-N 1150  400 MD  150.00 60000.00 156.00 62400.00 240.00 96000.00FLAGGER
0069 4460000000-N 1155  9 EA  275.00 2475.00 300.00 2700.00 125.00 1125.00WARNING LIGHTS (TYPE B)
0070 4465000000-N 1160  2 EA  15000.00 30000.00 12000.00 24000.00 11500.00 23000.00TEMPORARY CRASH CUSHIONS
0071 4475000000-N 1165  1 EA  11000.00 11000.00 10000.00 10000.00 15000.00 15000.00TRUCK MTD IMP ATTN 45 MPH
0072 4510000000-N SP   300 HR  50.00 15000.00 30.00 9000.00 59.00 17700.00POLICE
0073 4590000000-E SP   110 LF  25.00 2750.00 45.00 4950.00 48.00 5280.00GENERIC TRAFFIC CONTROL ITEM (LF)

PORTABLE CONC BARRIER (ANCHOR- ED DRAINAGE)
0074 4590000000-E SP   1,130 LF  40.00 45200.00 28.00 31640.00 35.00 39550.00GENERIC TRAFFIC CONTROL ITEM (LF)

WATER-FILLED BARRIER
0075 4615000000-E 1205  574 LF  2.10 1205.40 2.00 1148.00 2.00 1148.00REM TAPE PVMT MRKINGS 4"
0076 4645000000-N 1205  2 EA  105.00 210.00 100.00 200.00 100.00 200.00REM TAPE PVT MKG SYMBOL
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0077 4650000000-N 1251  154 EA  5.25 808.50 5.00 770.00 5.00 770.00TEMP RAISED PVMT MRKS
0078 4685000000-E 1205  2,281 LF  0.80 1824.80 0.75 1710.75 0.75 1710.75THERMO PVT MKG LINES 4"90
0079 4686000000-E 1205  6,291 LF  0.80 5032.80 0.75 4718.25 0.75 4718.25THERMO PVT MKG LINES 4"120
0080 4695000000-E 1205  505 LF  1.05 530.25 1.00 505.00 1.00 505.008"WIDE THERMO 90 MILS
0081 4697000000-E 1205  650 LF  1.05 682.50 1.00 650.00 1.00 650.00THERMO PVT MKG LINE 8"120
0082 4710000000-E 1205  230 LF  5.10 1173.00 4.85 1115.50 4.85 1115.5024"WIDE THERMO 120 MILS
0083 4721000000-E 1205  12 EA  79.00 948.00 75.00 900.00 75.00 900.00THERMO PVT MKG CHARACTER 120
0084 4725000000-E 1205  24 EA  105.00 2520.00 100.00 2400.00 100.00 2400.00THERMO PVT SYMBOL 90MILS
0085 4810000000-E 1205  28,159 LF  0.30 8447.70 0.25 7039.75 0.25 7039.75PAINT PVMT MARKINGS 4"
0086 4820000000-E 1205  1,314 LF  1.05 1379.70 1.00 1314.00 1.00 1314.00PAINT PVMT MARKINGS 8"
0087 4835000000-E 1205  870 LF  2.10 1827.00 2.00 1740.00 2.00 1740.00PAINT PVT MKG LINES 24"
0088 4840000000-N 1205  24 EA  37.00 888.00 35.00 840.00 35.00 840.00PAINT PVT MKG CHARACTER
0089 4845000000-N 1205  62 EA  37.00 2294.00 35.00 2170.00 35.00 2170.00PAINT PVT MKG SYMBOL
0090 4850000000-E 1205  500 LF  1.05 525.00 1.00 500.00 1.00 500.00LINE REMOVAL 4" WIDE
0091 4860000000-E 1205  200 LF  2.10 420.00 2.00 400.00 2.00 400.00LINE REMOVAL 8" WIDE
0092 4870000000-E 1205  130 LF  2.10 273.00 2.00 260.00 2.00 260.00LINE REMOVAL 24" WIDE
0093 4900000000-N 1252  120 EA  5.25 630.00 5.00 600.00 5.00 600.00PERM RAISED PVMT MARKERS
0094 5255000000-N 1412 Lump Sum 50000.00 35000.00 360500.00PORTABLE LIGHTING
0095 5300000000-E 1505  15 TON 65.00 975.00 21.00 315.00 30.00 450.00FND CONDIT MAT CL *******

(VI)
0096 5306000000-E 1505  15 TON 65.00 975.00 20.00 300.00 30.00 450.00BEDDING MATL, CL ********

(IV)
0097 5318000000-E 1505 9.5 TON 400.00 3800.00 100.00 950.00 150.00 1425.00PVMT REPAIR UTILITY WORK
0098 5360000000-E 1510 47.2 LF  75.00 3540.00 40.00 1888.00 33.00 1557.606" DI WATER PIPE  PC 350
0099 5372000000-E 1510 257.7 LF  40.00 10308.00 45.00 11596.50 42.00 10823.4010" DI WATER PIPE PC 350
0100 5414000000-E 1510 537.2 LF  19.00 10206.80 15.00 8058.00 24.00 12892.803/4"CU WATER PIPE TYPE K
0101 5480000000-E 1510  1,545 LB  5.00 7725.00 4.50 6952.50 9.00 13905.00DI H2O FITTINGS 250# MIN
0102 5510000000-E 1510  11 EA  400.00 4400.00 110.00 1210.00 145.00 1595.003/4" CORPORATION STOP
0103 5540000000-E 1510  1 EA  650.00 650.00 600.00 600.00 800.00 800.006" GATE V&VB *****WP

(200#)
0104 5582000000-E 1510  11 EA  480.00 5280.00 500.00 5500.00 350.00 3850.00**"X **" TAPPING SADDLE

(10" X 3/4")
0105 5648000000-N 1510  14 EA  800.00 11200.00 275.00 3850.00 775.00 10850.00RELOCATE EXIST WAT METER
0106 5672000000-N 1510  2 EA  1200.00 2400.00 600.00 1200.00 3000.00 6000.00RELOCATE EXIST FIRE HYD
0107 5822000000-N 1530  2 EA  3000.00 6000.00 1050.00 2100.00 2000.00 4000.00BREAK DOWN & REBUILD MH
0108 6000000000-E 1605  2,400 LF  2.00 4800.00 4.00 9600.00 1.49 3576.00TEMPORARY SILT FENCE
0109 6006000000-E 1610  150 TON 32.00 4800.00 35.00 5250.00 40.00 6000.00EROS CONTRL STONE CL A
0110 6009000000-E 1610  600 TON 30.00 18000.00 35.00 21000.00 43.00 25800.00EROS CONTRL STONE CL B
0111 6012000000-E 1610  220 TON 29.00 6380.00 35.00 7700.00 43.00 9460.00SEDIMENT CONTROL STONE
0112 6015000000-E 1615 4.5 ACR 420.00 1890.00 450.00 2025.00 400.00 1800.00TEMPORARY MULCHING
0113 6018000000-E 1620  200 LB  3.15 630.00 1.00 200.00 3.00 600.00SEED FOR TEMP SEEDING
0114 6021000000-E 1620 0.75 TON 336.00 252.00 500.00 375.00 320.00 240.00FERT FOR TEMP SEEDING
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0115 6024000000-E 1622  125 LF  10.00 1250.00 22.00 2750.00 13.00 1625.00TEMPORARY SLOPE DRAINS
0116 6027000000-N 1622  3 EA  300.00 900.00 150.00 450.00 147.00 441.00INLET PROTCN @ SLOPE DRNS
0117 6030000000-E 1630  820 CY  8.00 6560.00 8.00 6560.00 14.00 11480.00SILT EXCAVATION
0118 6033000000-E 1631  520 SY  1.05 546.00 1.50 780.00 1.00 520.00SYNTHETIC ROVING
0119 6036000000-E 1631  420 SY  3.15 1323.00 2.00 840.00 3.00 1260.00MATTING FOR EROS CONTROL
0120 6042000000-E 1632  240 LF  5.00 1200.00 3.00 720.00 1.39 333.601/4" HARDWARE CLOTH
0121 6084000000-E 1660 5.5 ACR 1155.00 6352.50 1275.00 7012.50 1100.00 6050.00SEEDING AND MULCHING
0122 6087000000-E 1660 2.5 ACR 53.00 132.50 50.00 125.00 50.00 125.00MOWING
0123 6090000000-E 1661  50 LB  5.25 262.50 2.00 100.00 5.00 250.00SEED FOR REPAIR SEEDING
0124 6093000000-E 1661 0.25 TON 1050.00 262.50 500.00 125.00 1000.00 250.00FERT FOR REPAIR SEEDING
0125 6096000000-E 1662  150 LB  3.15 472.50 2.00 300.00 3.00 450.00SEED FOR SUPP SEEDING
0126 6102000000-E 1663  260 SY  10.50 2730.00 4.00 1040.00 10.00 2600.00SODDING
0127 6105000000-E 1663  7 M/G 105.00 735.00 15.00 105.00 100.00 700.00WATER
0128 6108000000-E 1665  4 TON 231.00 924.00 300.00 1200.00 220.00 880.00FERTILIZER TOPDRESSING
0129 6114000000-N SP   2 HR  53.00 106.00 25.00 50.00 50.00 100.00SPECIALIZED HAND MOWING
0130 6117000000-N SP   12 EA  1.00 12.00 300.00 3600.00 1.00 12.00RESPONSE FOR EROS CONTROL
0131 7048000000-E SP   4 EA  1670.00 6680.00 1750.00 7000.00 1590.00 6360.0012" PEDEST SIG HEAD 2 SEC
0132 7060000000-E SP   1,260 LF  4.70 5922.00 1.85 2331.00 4.50 5670.00SIGNAL CABLE
0133 7120000000-E SP   8 EA  1239.00 9912.00 1100.00 8800.00 1180.00 9440.00VEHICLE SIGNAL HD (12", 3 SECT)
0134 7144000000-E SP   3 EA  2081.00 6243.00 1750.00 5250.00 1982.00 5946.00VEHICLE SIGNAL HD (12", 5 SECT)
0135 7264000000-E SP   590 LF  5.90 3481.00 2.65 1563.50 5.60 3304.00MESSENGER CABLE (3/8")
0136 7360000000-N SP   1 EA  1512.00 1512.00 975.00 975.00 1440.00 1440.00WOOD POLE
0137 7372000000-N SP   3 EA  578.00 1734.00 195.00 585.00 550.00 1650.00GUY ASSEMBLY
0138 7480000000-N SP   1 EA  27342.00 27342.00 45000.00 45000.00 26040.00 26040.00LOOP EMUL DETECT SYSTEM
0139 7576000000-N SP   4 EA  2867.00 11468.00 3200.00 12800.00 2730.00 10920.00METAL STRAIN SIGNAL POLE
0140 7612000000-N SP   4 EA  3360.00 13440.00 4300.00 17200.00 3200.00 12800.00METAL SIGNAL POLE FOUNDATION
0141 7636000000-N SP   1 EA  189.00 189.00 275.00 275.00 180.00 180.00SIGN FOR SIGNALS
0142 7684000000-N SP   1 EA  2835.00 2835.00 1250.00 1250.00 2700.00 2700.00SIGNAL CABINET FOUNDATION
0143 7720000000-N SP   1 EA  11508.00 11508.00 14500.00 14500.00 10960.00 10960.00CONTLR WITH CBNT, 170E BASE MTD
0144 7744000000-N SP   6 EA  210.00 1260.00 285.00 1710.00 200.00 1200.00DETECTOR CHANNEL (TYPE 170)
0145 7973000000-N SP   4 EA  137.00 548.00 500.00 2000.00 130.00 520.00MTL STRAIN POLE DESIGN

WALL ITEMS

0146 8800000000-N SP  Lump Sum 132000.00 225000.00 146000.00MSE RET WALL STA *********
(19+62.67 -L- WALL 1)

0147 8800000000-N SP  Lump Sum 132000.00 225000.00 146000.00MSE RET WALL STA *********
(19+62.67 -L- WALL 2)

STRUCTURE ITEMS

0148 8007000000-N SP  Lump Sum 272000.00 250000.00 238000.00CM&R TEMP STR ***********
(19+62.67 -L-)

0149 8035000000-N 402 Lump Sum 51000.00 125000.00 55000.00REMV EXIST STR **********
(19+62.67 -L-)



SEP 18, 2001 02:37 PM DURHAM

TIP NO B-3168 8.2352601 10:00AM 5 /  5 002

FED AID NO BRSTP-1127(4) 0.275 MI SEP 18 2001 C200232
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER US-15 & 501 BUS AND APPROACHES ON SR-1127 IN DURHAM

ENGLISH CONSTRUCTION CO.,
INC.

BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS, LLC

LYNCHBURG,  VA CHARLOTTE,  NC RALEIGH,  NC

0150 8093000000-E SP   130 LF  400.00 52000.00 400.00 52000.00 130.00 16900.00**" SHAFT EXCAVATION, NO ROCK
(18")

0151 8095000000-E SP   130 LF  1000.00 130000.00 800.00 104000.00 325.00 42250.00**" SHAFT EXCAVATION, IN ROCK
(18")

0152 8119000000-E 412  210 CY  25.00 5250.00 20.00 4200.00 17.00 3570.00UNCLASSIFIED STR EXCAV
0153 8147000000-E SP   6,232 SF  24.00 149568.00 16.00 99712.00 25.00 155800.00REINF CONCRETE DECK SLAB
0154 8161000000-E 420  4,746 SF  0.75 3559.50 0.40 1898.40 0.70 3322.20GROOVING BRIDGE FLOORS
0155 8182000000-E 420 72.3 CY  710.00 51333.00 520.00 37596.00 572.00 41355.60CLASS A CONCRETE (BRIDGE)
0156 8210000000-N 422 Lump Sum 31000.00 40000.00 58000.00BRG APPR SLAB ***********

(19+62.67 -L-)
0157 8217000000-E 425  11,090 LB  0.62 6875.80 0.49 5434.10 0.58 6432.20REINF STEEL (BRIDGE)
0158 8280000000-E 440 Lump Sum 185000.00 250000.00 161000.00STRUCTURAL STEEL
0159 8364000000-E 450  650 LF  32.00 20800.00 25.00 16250.00 26.00 16900.00HP12X53 PILES
0160 8657000000-N SP  Lump Sum 3700.00 2500.00 3000.00ELASTOMERIC BEARINGS
0161 8692000000-N SP  Lump Sum 9600.00 10000.00 11000.00EVAZOTE JOINT SEALS
0162 8867000000-E SP  228.59 LF  260.00 59433.40 200.00 45718.00 140.00 32002.60GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 2918764.70 TOTAL 3315412.75 TOTAL 3566080.65CONTRACT TOTAL

 

    SUB-TOTAL 1623645.00 SUB-TOTAL 1821104.25 SUB-TOTAL 2429548.05ROADWAY ITEMS
    SUB-TOTAL 264000.00 SUB-TOTAL 450000.00 SUB-TOTAL 292000.00WALL ITEMS
    SUB-TOTAL 1031119.70 SUB-TOTAL 1044308.50 SUB-TOTAL 844532.60STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2918764.70ENGLISH CONSTRUCTION CO., INC.
     2  3315412.75BLYTHE CONSTRUCTION, INC.
     3  3566080.65C. C. MANGUM CONTRACTORS, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 35000.00 28700.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11000.00 11000.00 7500.00REINF BRG APPR **********

(17+81)
0003 0043000000-N 226 Lump Sum 42000.00 38000.00 50000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 200.00 200.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  19.00 3800.00 6.50 1300.00 16.00 3200.00UNDERCUT EXCAVATION
0006 0070000000-E SP   500 CY  10.00 5000.00 9.50 4750.00 25.80 12900.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   200 SY  2.00 400.00 4.40 880.00 3.00 600.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  5 TON 41.00 205.00 65.00 325.00 50.00 250.00FNDATION MATL, MINOR STRS
0009 0366000000-E 310  24 LF  31.00 744.00 25.00 600.00 41.00 984.0015" RC PIPE CULV III
0010 0660000000-E 324  20 LF  30.00 600.00 35.00 700.00 27.50 550.00***" BCCSP A *****"

(15", 0.064")
0011 0680000000-E 324  2 EA  200.00 400.00 160.00 320.00 210.00 420.00**" BCCS ELB A *****"

(15", 0.064")
0012 1489000000-E SP   210 TON 62.00 13020.00 55.00 11550.00 52.80 11088.00ASP CONC BASE CRS B25.0B
0013 1498000000-E SP   171 TON 50.00 8550.00 50.00 8550.00 48.50 8293.50ASP CONC INTR CRS I19.0B
0014 1519000000-E SP   365 TON 65.00 23725.00 62.00 22630.00 59.05 21553.25ASP CONC SURF CRS S9.5B
0015 1560000000-E SP   41 TON 163.00 6683.00 160.00 6560.00 158.00 6478.00ASP FOR PLANT MIX  PG64-22
0016 2011000000-E 810  60 LF  5.00 300.00 4.00 240.00 10.00 600.00PIPE REMOVAL
0017 2286000000-N 840  2 EA  1350.00 2700.00 900.00 1800.00 1300.00 2600.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  2 EA  350.00 700.00 700.00 1400.00 350.00 700.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 3030000000-E 862  550 LF  10.00 5500.00 8.50 4675.00 9.31 5120.50STL BM GUARDRAIL
0020 3150000000-N 862  5 EA  30.00 150.00 20.00 100.00 35.00 175.00ADDIT GUARDRAIL POSTS
0021 3270000000-N SP   4 EA  1854.00 7416.00 1600.00 6400.00 1700.00 6800.00GR ANCHOR TYPE 350
0022 3300000000-N 862  4 EA  1133.00 4532.00 1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE XI
0023 3360000000-E 863  64 LF  3.00 192.00 3.00 192.00 7.00 448.00REMOVE EXISTING GUARDRAIL
0024 3635000000-E 868  2 TON 82.00 164.00 100.00 200.00 50.00 100.00PLAIN RIP RAP, CLASS II
0025 3656000000-E 868  154 SY  2.00 308.00 8.00 1232.00 3.00 462.00FILTER FABRIC FOR DRAINGE
0026 4400000000-E SP   375 SF  8.50 3187.50 7.50 2812.50 8.25 3093.75WORK ZONE SIGNS (FIXED)
0027 4410000000-E SP   63 SF  5.50 346.50 5.00 315.00 5.00 315.00WORK ZONE SIGNS (BARRICDE
0028 4425000000-N 1125  12 EA  5.15 61.80 5.00 60.00 5.00 60.00WARNING FLAGS
0029 4445000000-E SP   72 LF  8.00 576.00 12.00 864.00 8.00 576.00BARRICADES (TYPE III)
0030 4685000000-E 1205  1,700 LF  1.03 1751.00 1.20 2040.00 1.00 1700.00THERMO PVT MKG LINES 4"90
0031 4686000000-E 1205  1,700 LF  1.03 1751.00 1.20 2040.00 1.00 1700.00THERMO PVT MKG LINES 4"120
0032 4900000000-N 1252  11 EA  5.15 56.65 6.00 66.00 5.00 55.00PERM RAISED PVMT MARKERS
0033 6000000000-E 1605  1,245 LF  2.60 3237.00 2.50 3112.50 2.00 2490.00TEMPORARY SILT FENCE
0034 6006000000-E 1610  75 TON 41.00 3075.00 40.00 3000.00 39.00 2925.00EROS CONTRL STONE CL A
0035 6009000000-E 1610  120 TON 41.00 4920.00 30.00 3600.00 39.50 4740.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  40 TON 41.00 1640.00 50.00 2000.00 45.00 1800.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615 1.5 ACR 721.00 1081.50 650.00 975.00 600.00 900.00TEMPORARY MULCHING
0038 6018000000-E 1620  50 LB  8.25 412.50 6.00 300.00 6.00 300.00SEED FOR TEMP SEEDING
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0039 6021000000-E 1620 0.25 TON 618.00 154.50 630.00 157.50 620.00 155.00FERT FOR TEMP SEEDING
0040 6024000000-E 1622  85 LF  26.00 2210.00 25.00 2125.00 13.50 1147.50TEMPORARY SLOPE DRAINS
0041 6027000000-N 1622  3 EA  250.00 750.00 80.00 240.00 118.00 354.00INLET PROTCN @ SLOPE DRNS
0042 6030000000-E 1630  235 CY  10.00 2350.00 4.50 1057.50 8.50 1997.50SILT EXCAVATION
0043 6033000000-E 1631  325 SY  2.60 845.00 2.00 650.00 1.60 520.00SYNTHETIC ROVING
0044 6036000000-E 1631  165 SY  3.00 495.00 2.30 379.50 2.27 374.55MATTING FOR EROS CONTROL
0045 6042000000-E 1632  40 LF  15.45 618.00 2.00 80.00 6.00 240.001/4" HARDWARE CLOTH
0046 6084000000-E 1660  2 ACR 2575.00 5150.00 1300.00 2600.00 1250.00 2500.00SEEDING AND MULCHING
0047 6087000000-E 1660  1 ACR 61.80 61.80 100.00 100.00 100.00 100.00MOWING
0048 6090000000-E 1661  50 LB  12.36 618.00 7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 0.25 TON 824.00 206.00 600.00 150.00 600.00 150.00FERT FOR REPAIR SEEDING
0050 6096000000-E 1662  50 LB  8.24 412.00 4.10 205.00 4.09 204.50SEED FOR SUPP SEEDING
0051 6102000000-E 1663  315 SY  9.30 2929.50 5.20 1638.00 5.10 1606.50SODDING
0052 6105000000-E 1663 5.29 M/G 154.50 817.31 115.00 608.35 113.00 597.77WATER
0053 6108000000-E 1665 1.25 TON 1030.00 1287.50 480.00 600.00 479.00 598.75FERTILIZER TOPDRESSING
0054 6114000000-N SP   2 HR  46.00 92.00 50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0055 6117000000-N SP   8 EA  10.00 80.00 200.00 1600.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0056 8035000000-N 402 Lump Sum 13000.00 40000.00 25200.00REMV EXIST STR **********
(17+81.00-L-)

0057 8119000000-E 412  25 CY  33.00 825.00 12.00 300.00 18.00 450.00UNCLASSIFIED STR EXCAV
0058 8182000000-E 420 64.2 CY  840.00 53928.00 670.00 43014.00 855.00 54891.00CLASS A CONCRETE (BRIDGE)
0059 8210000000-N 422 Lump Sum 16000.00 15000.00 18500.00BRG APPR SLAB ***********

(17+81.00-L-)
0060 8217000000-E 425  12,414 LB  0.50 6207.00 1.00 12414.00 0.52 6455.28REINF STEEL (BRIDGE)
0061 8364000000-E 450  450 LF  26.00 11700.00 22.00 9900.00 26.50 11925.00HP12X53 PILES
0062 8384000000-E 450  860 LF  33.00 28380.00 28.00 24080.00 35.50 30530.00HP14X73 PILES
0063 8405000000-N SP  Lump Sum 9800.00 15000.00 14700.00PNTING STL PILES @ ******

(17+81.00-L-)
0064 8503000000-E 460 335.5 LF  44.00 14762.00 65.00 21807.50 63.00 21136.50CONCRETE BARRIER RAIL
0065 8608000000-E 868  265 TON 40.00 10600.00 45.00 11925.00 43.50 11527.50PLAIN RIP RAP II (2'-0")
0066 8622000000-E 868  294 SY  2.00 588.00 2.00 588.00 3.00 882.00FILTER FABRIC FOR DRAINAGE
0067 8657000000-N SP  Lump Sum 3800.00 5000.00 5300.00ELASTOMERIC BEARINGS
0068 8762000000-E SP  1,839.75 LF  78.50 144420.38 84.00 154539.00 91.85 168981.043'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 518273.44 TOTAL 549997.35 TOTAL 576452.39CONTRACT TOTAL

 

    SUB-TOTAL 204263.06 SUB-TOTAL 196429.85 SUB-TOTAL 205974.07ROADWAY ITEMS
    SUB-TOTAL 314010.38 SUB-TOTAL 353567.50 SUB-TOTAL 370478.32STRUCTURE ITEMS



SEP 18, 2001 02:37 PM BLADEN

TIP NO B-3305 8.1420901 10:00AM 3 /  5 003

FED AID NO BRSTP-53(1) 0.193 MI SEP 18 2001 C200205
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COLLY CREEK & APPROACHES ON NC-53 

INTERCOASTAL DIVING, INC. SANFORD CONTRACTORS, INC.

WILMINGTON,  NC SANFORD,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 31000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 18000.00 9500.00REINF BRG APPR **********

(17+81)
0003 0043000000-N 226 Lump Sum 47500.00 60000.00GRADING
0004 0050000000-E 226  1 ACR 7000.00 7000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  17.50 3500.00 16.00 3200.00UNDERCUT EXCAVATION
0006 0070000000-E SP   500 CY  17.00 8500.00 14.00 7000.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   200 SY  4.00 800.00 3.00 600.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  5 TON 50.00 250.00 50.00 250.00FNDATION MATL, MINOR STRS
0009 0366000000-E 310  24 LF  60.00 1440.00 40.00 960.0015" RC PIPE CULV III
0010 0660000000-E 324  20 LF  47.00 940.00 40.00 800.00***" BCCSP A *****"

(15", 0.064")
0011 0680000000-E 324  2 EA  160.00 320.00 225.00 450.00**" BCCS ELB A *****"

(15", 0.064")
0012 1489000000-E SP   210 TON 55.00 11550.00 52.80 11088.00ASP CONC BASE CRS B25.0B
0013 1498000000-E SP   171 TON 51.00 8721.00 48.50 8293.50ASP CONC INTR CRS I19.0B
0014 1519000000-E SP   365 TON 62.00 22630.00 59.05 21553.25ASP CONC SURF CRS S9.5B
0015 1560000000-E SP   41 TON 166.00 6806.00 158.00 6478.00ASP FOR PLANT MIX  PG64-22
0016 2011000000-E 810  60 LF  21.00 1260.00 10.00 600.00PIPE REMOVAL
0017 2286000000-N 840  2 EA  1000.00 2000.00 1400.00 2800.00MASNRY DRAINAGE STRUCT
0018 2363000000-N 840  2 EA  350.00 700.00 325.00 650.00FRAME W/2GRTS 840.***** STD

(840.29)
0019 3030000000-E 862  550 LF  9.40 5170.00 9.00 4950.00STL BM GUARDRAIL
0020 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0021 3270000000-N SP   4 EA  1700.00 6800.00 1725.00 6900.00GR ANCHOR TYPE 350
0022 3300000000-N 862  4 EA  1100.00 4400.00 1000.00 4000.00GR ANCHOR TYPE XI
0023 3360000000-E 863  64 LF  5.00 320.00 1.00 64.00REMOVE EXISTING GUARDRAIL
0024 3635000000-E 868  2 TON 48.00 96.00 100.00 200.00PLAIN RIP RAP, CLASS II
0025 3656000000-E 868  154 SY  3.00 462.00 3.00 462.00FILTER FABRIC FOR DRAINGE
0026 4400000000-E SP   375 SF  8.75 3281.25 16.00 6000.00WORK ZONE SIGNS (FIXED)
0027 4410000000-E SP   63 SF  5.25 330.75 12.00 756.00WORK ZONE SIGNS (BARRICDE
0028 4425000000-N 1125  12 EA  5.25 63.00 20.00 240.00WARNING FLAGS
0029 4445000000-E SP   72 LF  8.50 612.00 16.00 1152.00BARRICADES (TYPE III)
0030 4685000000-E 1205  1,700 LF  1.05 1785.00 1.00 1700.00THERMO PVT MKG LINES 4"90
0031 4686000000-E 1205  1,700 LF  1.05 1785.00 1.00 1700.00THERMO PVT MKG LINES 4"120
0032 4900000000-N 1252  11 EA  26.00 286.00 5.00 55.00PERM RAISED PVMT MARKERS
0033 6000000000-E 1605  1,245 LF  3.25 4046.25 3.25 4046.25TEMPORARY SILT FENCE
0034 6006000000-E 1610  75 TON 48.00 3600.00 40.00 3000.00EROS CONTRL STONE CL A
0035 6009000000-E 1610  120 TON 32.50 3900.00 35.00 4200.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  40 TON 30.00 1200.00 35.00 1400.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615 1.5 ACR 525.00 787.50 700.00 1050.00TEMPORARY MULCHING
0038 6018000000-E 1620  50 LB  4.00 200.00 8.00 400.00SEED FOR TEMP SEEDING



SEP 18, 2001 02:37 PM BLADEN

TIP NO B-3305 8.1420901 10:00AM 4 /  5 003

FED AID NO BRSTP-53(1) 0.193 MI SEP 18 2001 C200205
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COLLY CREEK & APPROACHES ON NC-53 

INTERCOASTAL DIVING, INC. SANFORD CONTRACTORS, INC.

WILMINGTON,  NC SANFORD,  NC  

0039 6021000000-E 1620 0.25 TON 825.00 206.25 600.00 150.00FERT FOR TEMP SEEDING
0040 6024000000-E 1622  85 LF  17.50 1487.50 20.00 1700.00TEMPORARY SLOPE DRAINS
0041 6027000000-N 1622  3 EA  275.00 825.00 200.00 600.00INLET PROTCN @ SLOPE DRNS
0042 6030000000-E 1630  235 CY  17.50 4112.50 6.50 1527.50SILT EXCAVATION
0043 6033000000-E 1631  325 SY  2.50 812.50 2.50 812.50SYNTHETIC ROVING
0044 6036000000-E 1631  165 SY  3.00 495.00 2.50 412.50MATTING FOR EROS CONTROL
0045 6042000000-E 1632  40 LF  4.00 160.00 4.00 160.001/4" HARDWARE CLOTH
0046 6084000000-E 1660  2 ACR 1950.00 3900.00 2500.00 5000.00SEEDING AND MULCHING
0047 6087000000-E 1660  1 ACR 125.00 125.00 60.00 60.00MOWING
0048 6090000000-E 1661  50 LB  7.25 362.50 12.00 600.00SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 0.25 TON 750.00 187.50 800.00 200.00FERT FOR REPAIR SEEDING
0050 6096000000-E 1662  50 LB  4.00 200.00 8.00 400.00SEED FOR SUPP SEEDING
0051 6102000000-E 1663  315 SY  11.75 3701.25 9.00 2835.00SODDING
0052 6105000000-E 1663 5.29 M/G 185.00 978.65 400.00 2116.00WATER
0053 6108000000-E 1665 1.25 TON 750.00 937.50 1000.00 1250.00FERTILIZER TOPDRESSING
0054 6114000000-N SP   2 HR  100.00 200.00 50.00 100.00SPECIALIZED HAND MOWING
0055 6117000000-N SP   8 EA  250.00 2000.00 300.00 2400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0056 8035000000-N 402 Lump Sum 52500.00 52000.00REMV EXIST STR **********
(17+81.00-L-)

0057 8119000000-E 412  25 CY  15.00 375.00 14.25 356.25UNCLASSIFIED STR EXCAV
0058 8182000000-E 420 64.2 CY  640.00 41088.00 845.00 54249.00CLASS A CONCRETE (BRIDGE)
0059 8210000000-N 422 Lump Sum 14000.00 19500.00BRG APPR SLAB ***********

(17+81.00-L-)
0060 8217000000-E 425  12,414 LB  1.00 12414.00 0.76 9434.64REINF STEEL (BRIDGE)
0061 8364000000-E 450  450 LF  26.00 11700.00 31.50 14175.00HP12X53 PILES
0062 8384000000-E 450  860 LF  31.50 27090.00 48.75 41925.00HP14X73 PILES
0063 8405000000-N SP  Lump Sum 10450.00 12500.00PNTING STL PILES @ ******

(17+81.00-L-)
0064 8503000000-E 460 335.5 LF  46.00 15433.00 58.30 19559.65CONCRETE BARRIER RAIL
0065 8608000000-E 868  265 TON 50.00 13250.00 42.00 11130.00PLAIN RIP RAP II (2'-0")
0066 8622000000-E 868  294 SY  3.30 970.20 4.00 1176.00FILTER FABRIC FOR DRAINAGE
0067 8657000000-N SP  Lump Sum 4750.00 4450.00ELASTOMERIC BEARINGS
0068 8762000000-E SP  1,839.75 LF  94.00 172936.50 84.00 154539.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 608864.60 TOTAL 622967.04CONTRACT TOTAL

 

    SUB-TOTAL 231907.90 SUB-TOTAL 227972.50ROADWAY ITEMS
    SUB-TOTAL 376956.70 SUB-TOTAL 394994.54STRUCTURE ITEMS



SEP 18, 2001 02:37 PM BLADEN

TIP NO B-3305 8.1420901 10:00AM 5 /  5 003

FED AID NO BRSTP-53(1) 0.193 MI SEP 18 2001 C200205
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COLLY CREEK & APPROACHES ON NC-53 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  518273.44C. C. MANGUM CONTRACTORS, LLC
     2  549997.35DELLINGER, INC.
     3  576452.39S. T. WOOTEN CORPORATION
     4  608864.60INTERCOASTAL DIVING, INC.
     5  622967.04SANFORD CONTRACTORS, INC.



SEP 18, 2001 02:37 PM ROBESON

TIP NO B-3228, E-3821 8.2462001, 8.E999937 10:00AM 1 /  3 004

FED AID NO MA-BRZ-1539(1) 0.133 MI SEP 18 2001 C200174
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LUMBER RIVER & APPROACHES ON SR-1539. 

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC MONROE,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26497.27 80000.00 55000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 12000.00 15000.00REINF BRG APPR **********

(16+73)
0003 0043000000-N 226 Lump Sum 20000.00 26000.00 38000.00GRADING
0004 0050000000-E 226  1 ACR 4000.00 4000.00 1000.00 1000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  12 TON 25.00 300.00 35.00 420.00 50.00 600.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  48 LF  25.00 1200.00 20.00 960.00 20.00 960.0015" RC PIPE CULV III
0007 0708000000-E 324  60 LF  25.00 1500.00 31.00 1860.00 19.00 1140.0015" BCCSP B 0.064"
0008 0806000000-E 324  4 EA  100.00 400.00 150.00 600.00 120.00 480.0015" BCCS ELB B 0.064"
0009 1220000000-E 545  50 TON 50.00 2500.00 40.00 2000.00 45.00 2250.00INCIDENTAL STONE BASE
0010 1489000000-E SP   210 TON 75.00 15750.00 80.00 16800.00 75.00 15750.00ASP CONC BASE CRS B25.0B
0011 1519000000-E SP   140 TON 85.00 11900.00 90.00 12600.00 85.00 11900.00ASP CONC SURF CRS S9.5B
0012 1560000000-E SP   20 TON 200.00 4000.00 210.00 4200.00 200.00 4000.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  4 EA  1200.00 4800.00 1100.00 4400.00 1550.00 6200.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  4 EA  300.00 1200.00 400.00 1600.00 500.00 2000.00FRAME W/2GRTS 840.***** STD

(840.29)
0015 2556000000-E 846  110 LF  50.00 5500.00 35.00 3850.00 25.00 2750.00SHOULDER BERM GUTTER
0016 3030000000-E 862  400 LF  9.53 3812.00 10.00 4000.00 9.00 3600.00STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  35.00 175.00 40.00 200.00 30.00 150.00ADDIT GUARDRAIL POSTS
0018 3270000000-N SP   4 EA  1700.00 6800.00 2000.00 8000.00 1750.00 7000.00GR ANCHOR TYPE 350
0019 3300000000-N 862  4 EA  1085.00 4340.00 1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE XI
0020 3635000000-E 868  10 TON 100.00 1000.00 45.00 450.00 55.00 550.00PLAIN RIP RAP, CLASS II
0021 3656000000-E 868  165 SY  2.00 330.00 2.50 412.50 2.00 330.00FILTER FABRIC FOR DRAINGE
0022 4072000000-E 903  124 LF  4.00 496.00 8.00 992.00 6.75 837.003# STEEL U-CHANNEL POSTS
0023 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 100.00 200.00TYPE D SIGNS, ERECTION
0024 4102000000-N 904  4 EA  100.00 400.00 100.00 400.00 70.00 280.00TYPE E SIGNS, ERECTION
0025 4300000000-N SP   14 EA  100.00 1400.00 20.00 280.00 10.00 140.00R&D SIGN & U POST
0026 4400000000-E SP   136 SF  15.00 2040.00 10.00 1360.00 7.25 986.00WORK ZONE SIGNS (FIXED)
0027 4410000000-E SP   57 SF  15.00 855.00 8.00 456.00 5.00 285.00WORK ZONE SIGNS (BARRICDE
0028 4445000000-E SP   116 LF  20.00 2320.00 10.00 1160.00 8.00 928.00BARRICADES (TYPE III)
0029 4810000000-E 1205  4,200 LF  0.53 2226.00 0.75 3150.00 0.53 2226.00PAINT PVMT MARKINGS 4"
0030 4900000000-N 1252  20 EA  8.00 160.00 10.00 200.00 8.00 160.00PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  865 LF  2.75 2378.75 3.00 2595.00 2.35 2032.75TEMPORARY SILT FENCE
0032 6006000000-E 1610  75 TON 30.00 2250.00 35.00 2625.00 45.00 3375.00EROS CONTRL STONE CL A
0033 6009000000-E 1610  100 TON 30.00 3000.00 35.00 3500.00 45.00 4500.00EROS CONTRL STONE CL B
0034 6012000000-E 1610  45 TON 30.00 1350.00 40.00 1800.00 43.00 1935.00SEDIMENT CONTROL STONE
0035 6015000000-E 1615 1.5 ACR 700.00 1050.00 700.00 1050.00 700.00 1050.00TEMPORARY MULCHING
0036 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 7.00 350.00SEED FOR TEMP SEEDING
0037 6021000000-E 1620 0.25 TON 800.00 200.00 800.00 200.00 260.00 65.00FERT FOR TEMP SEEDING
0038 6024000000-E 1622  50 LF  15.00 750.00 10.00 500.00 12.50 625.00TEMPORARY SLOPE DRAINS
0039 6027000000-N 1622  2 EA  150.00 300.00 100.00 200.00 140.00 280.00INLET PROTCN @ SLOPE DRNS



SEP 18, 2001 02:37 PM ROBESON

TIP NO B-3228, E-3821 8.2462001, 8.E999937 10:00AM 2 /  3 004

FED AID NO MA-BRZ-1539(1) 0.133 MI SEP 18 2001 C200174
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LUMBER RIVER & APPROACHES ON SR-1539. 

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC MONROE,  NC WILSON,  NC

0040 6030000000-E 1630  362 CY  6.00 2172.00 12.00 4344.00 7.50 2715.00SILT EXCAVATION
0041 6033000000-E 1631  266 SY  2.50 665.00 2.50 665.00 2.00 532.00SYNTHETIC ROVING
0042 6036000000-E 1631  133 SY  2.50 332.50 2.50 332.50 2.45 325.85MATTING FOR EROS CONTROL
0043 6042000000-E 1632  80 LF  2.25 180.00 2.25 180.00 2.25 180.001/4" HARDWARE CLOTH
0044 6084000000-E 1660 1.5 ACR 2500.00 3750.00 3000.00 4500.00 1300.00 1950.00SEEDING AND MULCHING
0045 6087000000-E 1660  1 ACR 60.00 60.00 60.00 60.00 60.00 60.00MOWING
0046 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 7.00 350.00SEED FOR REPAIR SEEDING
0047 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 600.00 150.00FERT FOR REPAIR SEEDING
0048 6096000000-E 1662  50 LB  8.00 400.00 8.00 400.00 5.00 250.00SEED FOR SUPP SEEDING
0049 6102000000-E 1663  295 SY  8.50 2507.50 8.50 2507.50 5.00 1475.00SODDING
0050 6105000000-E 1663  5 M/G 40.00 200.00 400.00 2000.00 150.00 750.00WATER
0051 6108000000-E 1665  1 TON 800.00 800.00 800.00 800.00 500.00 500.00FERTILIZER TOPDRESSING
0052 6114000000-N SP  1.5 HR  28.00 42.00 28.00 42.00 42.00 63.00SPECIALIZED HAND MOWING
0053 6117000000-N SP   8 EA  400.00 3200.00 300.00 2400.00 150.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0054 8021000000-N SP  Lump Sum 115076.31 80000.00 200000.00REMV EXIST STR **********
(16+73.00 -L-)

0055 8119000000-E 412  394 CY  21.29 8388.26 8.00 3152.00 15.00 5910.00UNCLASSIFIED STR EXCAV
0056 8147000000-E SP   6,150 SF  19.59 120478.50 30.00 184500.00 30.00 184500.00REINF CONCRETE DECK SLAB
0057 8161000000-E 420  4,935 SF  0.62 3059.70 1.00 4935.00 0.55 2714.25GROOVING BRIDGE FLOORS
0058 8182000000-E 420 71.5 CY  527.08 37686.22 850.00 60775.00 1050.00 75075.00CLASS A CONCRETE (BRIDGE)
0059 8210000000-N 422 Lump Sum 16454.48 12000.00 20000.00BRG APPR SLAB ***********

(16+73.00 -L-)
0060 8217000000-E 425  10,605 LB  0.83 8802.15 0.75 7953.75 0.55 5832.75REINF STEEL (BRIDGE)
0061 8262000000-E 430 781.43 LF  127.30 99476.04 120.00 93771.60 100.00 78143.0045" PRESTR CONCRETE GIRDR
0062 8364000000-E 450  685 LF  27.26 18673.10 20.00 13700.00 27.00 18495.00HP12X53 PILES
0063 8386000000-E 450  935 LF  75.47 70564.45 70.00 65450.00 77.50 72462.50PP18X0.50 STL PILE
0064 8503000000-E 460 395.69 LF  45.68 18075.12 60.00 23741.40 50.00 19784.50CONCRETE BARRIER RAIL
0065 8608000000-E 868  430 TON 52.08 22394.40 0.01 4.30 42.00 18060.00PLAIN RIP RAP II (2'-0")
0066 8622000000-E 868  480 SY  5.21 2500.80 2.00 960.00 2.00 960.00FILTER FABRIC FOR DRAINAGE
0067 8657000000-N SP  Lump Sum 4076.57 5000.00 4900.00ELASTOMERIC BEARINGS
0068 8692000000-N SP  Lump Sum 2115.30 5000.00 4900.00EVAZOTE JOINT SEALS
0069 8860000000-N SP  Lump Sum 2.25 210000.00 43000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY ROCK CAUSEWAY 16+73.00 -L-

0070 8860000000-N SP  Lump Sum 3896.10 40000.00 117000.00GENERIC STRUCTURE ITEM (LS)
RELOCATION OF TRUSS AT STATION 16+73.00-L-

0071 8897000000-N SP   1 EA  491.30 491.30 3500.00 3500.00 3000.00 3000.00GENERIC STRUCTURE ITEM (EA)
DYNAMIC LOAD TEST

 

    TOTAL 718900.07 TOTAL 1039694.55 TOTAL 1077153.60CONTRACT TOTAL



SEP 18, 2001 02:37 PM ROBESON

TIP NO B-3228, E-3821 8.2462001, 8.E999937 10:00AM 3 /  3 004

FED AID NO MA-BRZ-1539(1) 0.133 MI SEP 18 2001 C200174
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LUMBER RIVER & APPROACHES ON SR-1539. 

   

 

    SUB-TOTAL 166689.02 SUB-TOTAL 225251.50 SUB-TOTAL 202416.60ROADWAY ITEMS
    SUB-TOTAL 552211.05 SUB-TOTAL 814443.05 SUB-TOTAL 874737.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  718900.07CAROLINA BRIDGE COMPANY, INC.
     2  1039694.55DELLINGER, INC.
     3  1077153.60S. T. WOOTEN CORPORATION



SEP 18, 2001 02:37 PM ROBESON

TIP NO B-3229 8.2462201 10:00AM 1 /  4 005

FED AID NO MA-BRZ-2455(1) 0.152 MI SEP 18 2001 C200229
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455. 

DELLINGER, INC. CAROLINA BRIDGE COMPANY, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC ORANGEBURG,  SC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 26742.78 24000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11000.00 14000.00 9200.00REINF BRG APPR **********

(14+86.500)
0003 0043000000-N 226 Lump Sum 35000.00 27000.00 44000.00GRADING
0004 0050000000-E 226  1 ACR 200.00 200.00 5000.00 5000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  6.50 1300.00 10.00 2000.00 17.00 3400.00UNDERCUT EXCAVATION
0006 0070000000-E SP   400 CY  10.00 4000.00 12.00 4800.00 14.20 5680.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   400 SY  4.00 1600.00 2.00 800.00 4.00 1600.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  4 TON 70.00 280.00 100.00 400.00 30.00 120.00FNDATION MATL, MINOR STRS
0009 0708000000-E 324  32 LF  35.00 1120.00 25.00 800.00 31.25 1000.0015" BCCSP B 0.064"
0010 0806000000-E 324  4 EA  150.00 600.00 100.00 400.00 300.00 1200.0015" BCCS ELB B 0.064"
0011 1489000000-E SP   175 TON 85.00 14875.00 83.00 14525.00 83.00 14525.00ASP CONC BASE CRS B25.0B
0012 1514000000-E SP   240 TON 85.00 20400.00 83.00 19920.00 83.00 19920.00ASP CONC SURF CRS S9.5A
0013 1560000000-E SP   23 TON 220.00 5060.00 200.00 4600.00 200.00 4600.00ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  2 EA  900.00 1800.00 1200.00 2400.00 1225.00 2450.00MASNRY DRAINAGE STRUCT
0015 2407000000-N SP   2 EA  350.00 700.00 400.00 800.00 400.00 800.00STL FRAM W/ 2 GTR, STD 840.37
0016 2556000000-E 846  55 LF  30.00 1650.00 50.00 2750.00 37.70 2073.50SHOULDER BERM GUTTER
0017 3030000000-E 862  575 LF  8.50 4887.50 9.00 5175.00 9.00 5175.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  20.00 100.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0019 3270000000-N SP   4 EA  1600.00 6400.00 1750.00 7000.00 1600.00 6400.00GR ANCHOR TYPE 350
0020 3300000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE XI
0021 3649000000-E 868  2 TON 100.00 200.00 100.00 200.00 50.00 100.00PLAIN RIP RAP, CLASS B
0022 3656000000-E 868  160 SY  8.00 1280.00 2.00 320.00 4.00 640.00FILTER FABRIC FOR DRAINGE
0023 4400000000-E SP   320 SF  7.50 2400.00 15.00 4800.00 16.00 5120.00WORK ZONE SIGNS (FIXED)
0024 4410000000-E SP   94 SF  4.50 423.00 15.00 1410.00 12.00 1128.00WORK ZONE SIGNS (BARRICDE
0025 4425000000-N 1125  12 EA  4.50 54.00 30.00 360.00 20.00 240.00WARNING FLAGS
0026 4445000000-E SP   96 LF  12.00 1152.00 20.00 1920.00 16.00 1536.00BARRICADES (TYPE III)
0027 4810000000-E 1205  6,400 LF  0.40 2560.00 0.38 2432.00 0.38 2432.00PAINT PVMT MARKINGS 4"
0028 6000000000-E 1605  280 LF  4.50 1260.00 4.00 1120.00 4.00 1120.00TEMPORARY SILT FENCE
0029 6006000000-E 1610  75 TON 40.00 3000.00 30.00 2250.00 40.00 3000.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  150 TON 32.00 4800.00 30.00 4500.00 42.00 6300.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  45 TON 50.00 2250.00 30.00 1350.00 35.00 1575.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615 1.5 ACR 850.00 1275.00 700.00 1050.00 700.00 1050.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  6.00 300.00 8.00 400.00 6.00 300.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 700.00 175.00 1000.00 250.00 800.00 200.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  120 LF  20.00 2400.00 14.00 1680.00 20.00 2400.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  4 EA  80.00 320.00 100.00 400.00 135.00 540.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  450 CY  4.00 1800.00 6.00 2700.00 6.50 2925.00SILT EXCAVATION
0038 6033000000-E 1631  305 SY  2.30 701.50 2.50 762.50 2.50 762.50SYNTHETIC ROVING
0039 6036000000-E 1631  155 SY  3.00 465.00 2.50 387.50 2.50 387.50MATTING FOR EROS CONTROL
0040 6042000000-E 1632  40 LF  2.00 80.00 2.00 80.00 4.00 160.001/4" HARDWARE CLOTH



SEP 18, 2001 02:37 PM ROBESON

TIP NO B-3229 8.2462201 10:00AM 2 /  4 005

FED AID NO MA-BRZ-2455(1) 0.152 MI SEP 18 2001 C200229
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455. 

DELLINGER, INC. CAROLINA BRIDGE COMPANY, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC ORANGEBURG,  SC SANFORD,  NC

0041 6084000000-E 1660 1.5 ACR 1600.00 2400.00 2500.00 3750.00 2500.00 3750.00SEEDING AND MULCHING
0042 6087000000-E 1660  1 ACR 75.00 75.00 60.00 60.00 60.00 60.00MOWING
0043 6090000000-E 1661  50 LB  7.00 350.00 12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0044 6093000000-E 1661 0.25 TON 650.00 162.50 600.00 150.00 600.00 150.00FERT FOR REPAIR SEEDING
0045 6096000000-E 1662  50 LB  4.00 200.00 6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0046 6102000000-E 1663  350 SY  5.80 2030.00 8.00 2800.00 8.00 2800.00SODDING
0047 6105000000-E 1663 5.9 M/G 180.00 1062.00 20.00 118.00 200.00 1180.00WATER
0048 6108000000-E 1665  1 TON 500.00 500.00 700.00 700.00 700.00 700.00FERTILIZER TOPDRESSING
0049 6114000000-N SP   2 HR  50.00 100.00 30.00 60.00 30.00 60.00SPECIALIZED HAND MOWING
0050 6117000000-N SP   8 EA  200.00 1600.00 400.00 3200.00 300.00 2400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8035000000-N 402 Lump Sum 40000.00 39425.82 35000.00REMV EXIST STR **********
(14+86.50 -L-)

0052 8119000000-E 412  150 CY  12.00 1800.00 33.47 5020.50 15.00 2250.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 44.6 CY  650.00 28990.00 531.05 23684.83 830.00 37018.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 15000.00 18513.38 20400.00BRG APPR SLAB ***********

(14+86.50 -L-)
0055 8217000000-E 425  7,552 LB  1.00 7552.00 0.77 5815.04 0.76 5739.52REINF STEEL (BRIDGE)
0056 8364000000-E 450  720 LF  24.00 17280.00 26.06 18763.20 25.00 18000.00HP12X53 PILES
0057 8384000000-E 450  700 LF  30.00 21000.00 33.06 23142.00 36.00 25200.00HP14X73 PILES
0058 8405000000-N SP  Lump Sum 12000.00 8534.13 10000.00PNTING STL PILES @ ******

(14+86.50 -L-)
0059 8503000000-E 460  270 LF  70.00 18900.00 53.67 14490.90 60.00 16200.00CONCRETE BARRIER RAIL
0060 8608000000-E 868  410 TON 45.00 18450.00 50.04 20516.40 45.00 18450.00PLAIN RIP RAP II (2'-0")
0061 8622000000-E 868  455 SY  2.00 910.00 2.99 1360.45 3.00 1365.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N SP  Lump Sum 4000.00 3060.23 3000.00ELASTOMERIC BEARINGS
0063 8762000000-E SP  1,480.88 LF  79.00 116989.52 85.74 126970.65 78.00 115508.643'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 483219.02 TOTAL 492670.31 TOTAL 502341.66CONTRACT TOTAL

 

    SUB-TOTAL 180347.50 SUB-TOTAL 183372.78 SUB-TOTAL 194210.50ROADWAY ITEMS
    SUB-TOTAL 302871.52 SUB-TOTAL 309297.53 SUB-TOTAL 308131.16STRUCTURE ITEMS



SEP 18, 2001 02:37 PM ROBESON

TIP NO B-3229 8.2462201 10:00AM 3 /  4 005

FED AID NO MA-BRZ-2455(1) 0.152 MI SEP 18 2001 C200229
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455. 

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION

MOORESVILLE,  NC WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25500.00 27500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11000.00 7750.00REINF BRG APPR **********

(14+86.500)
0003 0043000000-N 226 Lump Sum 55000.00 65000.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  8.00 1600.00 17.50 3500.00UNDERCUT EXCAVATION
0006 0070000000-E SP   400 CY  12.00 4800.00 20.00 8000.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   400 SY  3.00 1200.00 3.00 1200.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  4 TON 45.00 180.00 50.00 200.00FNDATION MATL, MINOR STRS
0009 0708000000-E 324  32 LF  45.00 1440.00 20.00 640.0015" BCCSP B 0.064"
0010 0806000000-E 324  4 EA  225.00 900.00 150.00 600.0015" BCCS ELB B 0.064"
0011 1489000000-E SP   175 TON 83.00 14525.00 83.00 14525.00ASP CONC BASE CRS B25.0B
0012 1514000000-E SP   240 TON 83.00 19920.00 83.00 19920.00ASP CONC SURF CRS S9.5A
0013 1560000000-E SP   23 TON 200.00 4600.00 200.00 4600.00ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  2 EA  1600.00 3200.00 1350.00 2700.00MASNRY DRAINAGE STRUCT
0015 2407000000-N SP   2 EA  800.00 1600.00 1100.00 2200.00STL FRAM W/ 2 GTR, STD 840.37
0016 2556000000-E 846  55 LF  20.00 1100.00 27.00 1485.00SHOULDER BERM GUTTER
0017 3030000000-E 862  575 LF  8.30 4772.50 9.00 5175.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0019 3270000000-N SP   4 EA  1515.00 6060.00 1750.00 7000.00GR ANCHOR TYPE 350
0020 3300000000-N 862  4 EA  922.00 3688.00 1000.00 4000.00GR ANCHOR TYPE XI
0021 3649000000-E 868  2 TON 100.00 200.00 60.00 120.00PLAIN RIP RAP, CLASS B
0022 3656000000-E 868  160 SY  4.00 640.00 3.00 480.00FILTER FABRIC FOR DRAINGE
0023 4400000000-E SP   320 SF  10.00 3200.00 8.75 2800.00WORK ZONE SIGNS (FIXED)
0024 4410000000-E SP   94 SF  10.00 940.00 5.00 470.00WORK ZONE SIGNS (BARRICDE
0025 4425000000-N 1125  12 EA  10.00 120.00 5.00 60.00WARNING FLAGS
0026 4445000000-E SP   96 LF  12.00 1152.00 8.00 768.00BARRICADES (TYPE III)
0027 4810000000-E 1205  6,400 LF  0.38 2432.00 0.38 2432.00PAINT PVMT MARKINGS 4"
0028 6000000000-E 1605  280 LF  3.00 840.00 4.00 1120.00TEMPORARY SILT FENCE
0029 6006000000-E 1610  75 TON 30.00 2250.00 45.00 3375.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  150 TON 32.00 4800.00 45.00 6750.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  45 TON 29.00 1305.00 41.00 1845.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  6.00 300.00 6.00 300.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 700.00 175.00 700.00 175.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  120 LF  13.00 1560.00 12.50 1500.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  4 EA  150.00 600.00 120.00 480.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  450 CY  6.00 2700.00 7.25 3262.50SILT EXCAVATION
0038 6033000000-E 1631  305 SY  2.25 686.25 2.25 686.25SYNTHETIC ROVING
0039 6036000000-E 1631  155 SY  3.00 465.00 3.00 465.00MATTING FOR EROS CONTROL
0040 6042000000-E 1632  40 LF  6.00 240.00 6.00 240.001/4" HARDWARE CLOTH



SEP 18, 2001 02:37 PM ROBESON

TIP NO B-3229 8.2462201 10:00AM 4 /  4 005

FED AID NO MA-BRZ-2455(1) 0.152 MI SEP 18 2001 C200229
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455. 

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION

MOORESVILLE,  NC WILSON,  NC  

0041 6084000000-E 1660 1.5 ACR 1550.00 2325.00 1550.00 2325.00SEEDING AND MULCHING
0042 6087000000-E 1660  1 ACR 75.00 75.00 75.00 75.00MOWING
0043 6090000000-E 1661  50 LB  7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0044 6093000000-E 1661 0.25 TON 650.00 162.50 650.00 162.50FERT FOR REPAIR SEEDING
0045 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00SEED FOR SUPP SEEDING
0046 6102000000-E 1663  350 SY  5.75 2012.50 5.75 2012.50SODDING
0047 6105000000-E 1663 5.9 M/G 180.00 1062.00 180.00 1062.00WATER
0048 6108000000-E 1665  1 TON 500.00 500.00 500.00 500.00FERTILIZER TOPDRESSING
0049 6114000000-N SP   2 HR  50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0050 6117000000-N SP   8 EA  150.00 1200.00 150.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8035000000-N 402 Lump Sum 30000.00 26000.00REMV EXIST STR **********
(14+86.50 -L-)

0052 8119000000-E 412  150 CY  13.50 2025.00 14.00 2100.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 44.6 CY  893.00 39827.80 1075.00 47945.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 14000.00 20000.00BRG APPR SLAB ***********

(14+86.50 -L-)
0055 8217000000-E 425  7,552 LB  0.60 4531.20 0.66 4984.32REINF STEEL (BRIDGE)
0056 8364000000-E 450  720 LF  25.00 18000.00 29.00 20880.00HP12X53 PILES
0057 8384000000-E 450  700 LF  33.50 23450.00 40.00 28000.00HP14X73 PILES
0058 8405000000-N SP  Lump Sum 11000.00 13000.00PNTING STL PILES @ ******

(14+86.50 -L-)
0059 8503000000-E 460  270 LF  45.00 12150.00 56.00 15120.00CONCRETE BARRIER RAIL
0060 8608000000-E 868  410 TON 38.50 15785.00 42.00 17220.00PLAIN RIP RAP II (2'-0")
0061 8622000000-E 868  455 SY  2.25 1023.75 2.00 910.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N SP  Lump Sum 2400.00 4200.00ELASTOMERIC BEARINGS
0063 8762000000-E SP  1,480.88 LF  97.50 144385.80 88.00 130317.443'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 514131.30 TOTAL 543338.51CONTRACT TOTAL

 

    SUB-TOTAL 195552.75 SUB-TOTAL 212661.75ROADWAY ITEMS
    SUB-TOTAL 318578.55 SUB-TOTAL 330676.76STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  483219.02DELLINGER, INC.
     2  492670.31CAROLINA BRIDGE COMPANY, INC.
     3  502341.66SANFORD CONTRACTORS, INC.
     4  514131.30DANE CONSTRUCTION, INC.
     5  543338.51S. T. WOOTEN CORPORATION



SEP 18, 2001 02:37 PM ALAMANCE, ORANGE

TIP NO I-4402 8.1502201 10:00AM 1 /  4 006

FED AID NO IMS-85-3(172)159 4.110 MI SEP 18 2001 C200247
SAFETY IMPROVEMENTS.

I-85/40 HILLSBORO WEIGH STATION. 

APEX CONTRACTING, INC. T & H ELECTRICAL CORPORATION

PARIS,  KY WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89450.00 100000.00MOBILIZATION
0002 0156000000-E SP   400 SY  17.50 7000.00 70.00 28000.00REMOVAL OF EXT ASPHALT PVMT
0003 1341000000-E 620  22 TON 315.00 6930.00 400.00 8800.00ASPHALT CEMENT
0004 1374000000-E 630  40 TON 334.00 13360.00 430.00 17200.00ASPH CONC BASE CO, HB
0005 1484000000-E 645  315 TON 236.00 74340.00 300.00 94500.00ASPH CONC SURF CO, HDS
0006 1847000000-E 710  400 SY  84.00 33600.00 225.00 90000.00******"PCC PVT, THRU LANE

(13-1/4")
0007 1891000000-E SP   400 SY  10.50 4200.00 25.00 10000.00GENERIC PAVING ITEM (SY)

DIAMOND GRINDING PCC PAVEMENT
0008 2099000000-E 816  300 LF  9.00 2700.00 5.50 1650.00SHOULDER DRAIN
0009 2110000000-E 816  300 LF  3.00 900.00 2.25 675.004" SHOULDER DRAIN PIPE
0010 2121000000-E 816  30 LF  15.00 450.00 10.00 300.004" OUTLET PIPE (SH DRNS)
0011 2132000000-N 816  2 EA  400.00 800.00 265.00 530.00CONC PAD SHLDR DRN OUTLET
0012 3030000000-E 862 1,212.5 LF  9.45 11458.13 10.00 12125.00STL BM GUARDRAIL
0013 3150000000-N 862  10 EA  31.50 315.00 32.00 320.00ADDIT GUARDRAIL POSTS
0014 3210000000-N 862  6 EA  420.00 2520.00 425.00 2550.00GR ANCHOR TYPE CAT-1
0015 3270000000-N SP   7 EA  1785.00 12495.00 1800.00 12600.00GR ANCHOR TYPE 350
0016 4048000000-E 902  3 CY  700.00 2100.00 650.00 1950.00REINF CL A CONC FOOTINGS
0017 4054000000-E 902  2 CY  1200.00 2400.00 650.00 1300.00PLN CL A CONC FOOTINGS
0018 4060000000-E 903  3,350 LB  3.00 10050.00 2.00 6700.00BREAKAWAY STL BM SUPPORT
0019 4084000000-N 904  8 EA  500.00 4000.00 520.00 4160.00TYPE A SIGNS, ERECTION
0020 4090000000-N 904  10 EA  400.00 4000.00 300.00 3000.00TYPE B SIGNS, ERECTION
0021 4120000000-N 905 Lump Sum 40000.00 30000.00OVERHEAD SIGN ASSEMBLY **

(A)
0022 4150000000-N 907  2 EA  200.00 400.00 80.00 160.00R&D SIGNS ON 2 SUPPORTS
0023 4162000000-N 907  4 EA  50.00 200.00 40.00 160.00R&D SUPPORTS
0024 4168000000-N 907  2 EA  150.00 300.00 200.00 400.00REMV & DISPL OF FOOTINGS
0025 4246000000-N 907  3 EA  300.00 900.00 275.00 825.00R&D OF OVRHD SIGNS
0026 4270000000-N 907  3 EA  400.00 1200.00 1000.00 3000.00R&D LITE SYS FOR OVRHD SN
0027 4273000000-N 907  3 EA  400.00 1200.00 1000.00 3000.00GENERIC SIGNING ITEM (EA) 907

REMOVE AND DISPOSE OF EXISTING WALKWAY FOR
OVERHEAD SIGN AS- SEMBLY

0028 4294000000-N 908  4 EA  450.00 1800.00 2500.00 10000.00ATT OVRHD SIGN/OVERHD STR
0029 4360000000-N SP   1 EA  650.00 650.00 1000.00 1000.00GENERIC SIGNING ITEM (EA)

REMOVE AND DISPOSE OF EXISTING OPEN/CLOSED SIGN
0030 4370000000-N SP  Lump Sum 33000.00 35000.00GENERIC SIGNING ITEM (LS)

LED OPEN/CLOSED SIGN
0031 4370000000-N SP  Lump Sum 5200.00 20000.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBLY "AA"

0032 4370000000-N SP  Lump Sum 3600.00 18000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBLY "BB"



SEP 18, 2001 02:37 PM ALAMANCE, ORANGE

TIP NO I-4402 8.1502201 10:00AM 2 /  4 006

FED AID NO IMS-85-3(172)159 4.110 MI SEP 18 2001 C200247
SAFETY IMPROVEMENTS.

I-85/40 HILLSBORO WEIGH STATION. 

APEX CONTRACTING, INC. T & H ELECTRICAL CORPORATION

PARIS,  KY WILSON,  NC  

0033 4370000000-N SP  Lump Sum 10000.00 16000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBLY "CC"

0034 4370000000-N SP  Lump Sum 3600.00 16000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY "A"

0035 4400000000-E SP   350 SF  8.00 2800.00 7.00 2450.00WORK ZONE SIGNS (FIXED)
0036 4405000000-E SP   350 SF  8.00 2800.00 18.00 6300.00WORK ZONE SIGNS (PORTABLE
0037 4415000000-N 1115  2 EA  1000.00 2000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0038 4420000000-N 1120  2 EA  4200.00 8400.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0039 4430000000-N 1130  300 EA  45.00 13500.00 50.00 15000.00DRUMS
0040 4435000000-N 1135  25 EA  10.00 250.00 10.00 250.00CONES
0041 4455000000-N 1150  10 MD  15.00 150.00 200.00 2000.00FLAGGER
0042 4460000000-N 1155  4 EA  110.00 440.00 75.00 300.00WARNING LIGHTS (TYPE B)
0043 4465000000-N 1160  1 EA  3000.00 3000.00 10000.00 10000.00TEMPORARY CRASH CUSHIONS
0044 4480000000-N 1165  2 EA  4000.00 8000.00 10000.00 20000.00TRUCK MTD IMP ATTN 60 MPH
0045 4485000000-E 1170  630 LF  21.00 13230.00 35.00 22050.00PORT CONC BARRIER
0046 4685000000-E 1205  1,500 LF  4.20 6300.00 1.75 2625.00THERMO PVT MKG LINES 4"90
0047 4686000000-E 1205  500 LF  4.20 2100.00 2.25 1125.00THERMO PVT MKG LINES 4"120
0048 4695000000-E 1205  200 LF  6.30 1260.00 6.00 1200.008"WIDE THERMO 90 MILS
0049 4850000000-E 1205  500 LF  1.05 525.00 1.50 750.00LINE REMOVAL 4" WIDE
0050 4860000000-E 1205  200 LF  1.05 210.00 2.25 450.00LINE REMOVAL 8" WIDE
0051 4905000000-N 1253  45 EA  236.00 10620.00 50.00 2250.00SNOWPLB RAISED PVMT MRKER
0052 4915000000-E 1264  13 EA  63.00 819.00 23.00 299.007' U-CHANNEL POSTS
0053 4935000000-N SP   15 EA  37.00 555.00 45.00 675.00FLEX DELINATR (CRYSTAL)
0054 4940000000-N SP   4 EA  37.00 148.00 45.00 180.00FLEX DELINATR (YELLOW)
0055 7360000000-N SP   2 EA  400.00 800.00 750.00 1500.00WOOD POLE
0056 7444000000-E SP   320 LF  17.00 5440.00 8.00 2560.00INDUCTIVE LOOP SAWCUT
0057 7456000000-E SP   525 LF  1.00 525.00 1.50 787.50LEAD-IN CABLE
0058 7516000000-E SP   5,400 LF  6.30 34020.00 5.00 27000.00COMMUNICATIONS CABLE (** FIBER)

(12)
0059 7566000000-N SP   16 EA  135.00 2160.00 200.00 3200.00DELINEATOR MARKER
0060 7980000000-N SP   1 EA  42250.00 42250.00 38000.00 38000.00GENERIC SIGNAL ITEM (EA)

3-ANTENNA AVI READER
0061 7980000000-N SP   1 EA  6100.00 6100.00 5000.00 5000.00GENERIC SIGNAL ITEM (EA)

AVI ANTENNA (SCALA)
0062 7980000000-N SP   4 EA  3550.00 14200.00 4000.00 16000.00GENERIC SIGNAL ITEM (EA)

AVI ANTENNA (SINCLAIR)
0063 7980000000-N SP   6 EA  150.00 900.00 1000.00 6000.00GENERIC SIGNAL ITEM (EA)

AVI TRANSPONDER
0064 7980000000-N SP   3 EA  23500.00 70500.00 20000.00 60000.00GENERIC SIGNAL ITEM (EA)

BASE MOUNTED CABINET
0065 7980000000-N SP   3 EA  970.00 2910.00 1000.00 3000.00GENERIC SIGNAL ITEM (EA)

CABINET FOUNDATION
0066 7980000000-N SP   1 EA  4900.00 4900.00 5000.00 5000.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE



SEP 18, 2001 02:37 PM ALAMANCE, ORANGE

TIP NO I-4402 8.1502201 10:00AM 3 /  4 006

FED AID NO IMS-85-3(172)159 4.110 MI SEP 18 2001 C200247
SAFETY IMPROVEMENTS.

I-85/40 HILLSBORO WEIGH STATION. 

APEX CONTRACTING, INC. T & H ELECTRICAL CORPORATION

PARIS,  KY WILSON,  NC  

0067 7980000000-N SP   1 EA  550.00 550.00 2500.00 2500.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE FOUNDATION

0068 7980000000-N SP   3 EA  3160.00 9480.00 5000.00 15000.00GENERIC SIGNAL ITEM (EA)
DATA & SYNC TRANSCEIVER

0069 7980000000-N SP   3 EA  3320.00 9960.00 1000.00 3000.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE

0070 7980000000-N SP   3 EA  350.00 1050.00 750.00 2250.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE POLE

0071 7980000000-N SP   4 EA  3590.00 14360.00 7000.00 28000.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC SPLICE ENCLOSURE

0072 7980000000-N SP   2 EA  21100.00 42200.00 22000.00 44000.00GENERIC SIGNAL ITEM (EA)
FREEZE-FRAME CAMERA EQUIPMENT

0073 7980000000-N SP   1 EA  40900.00 40900.00 38000.00 38000.00GENERIC SIGNAL ITEM (EA)
FULL MOTION VIDEO CAMERA      EQUIPMENT

0074 7980000000-N SP   1 EA  8100.00 8100.00 7000.00 7000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE (ADVANCE LOCATION)

0075 7980000000-N SP   1 EA  9300.00 9300.00 9000.00 9000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE (COMPLIANCE LOCATION)

0076 7980000000-N SP   1 EA  8400.00 8400.00 10000.00 10000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE (NOTIFICATION LOCATION)

0077 7980000000-N SP   1 EA  6200.00 6200.00 9000.00 9000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE STANDARD CASE A2

0078 7980000000-N SP   6 EA  190.00 1140.00 1500.00 9000.00GENERIC SIGNAL ITEM (EA)
MEDIA CONVERTER

0079 7980000000-N SP   2 EA  700.00 1400.00 3000.00 6000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (COMPLIANCE LOCATION)

0080 7980000000-N SP   1 EA  800.00 800.00 3000.00 3000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (NOTIFICATION LOCATION)

0081 7980000000-N SP   1 EA  800.00 800.00 3000.00 3000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (ADVANCELOCATION)

0082 7980000000-N SP   1 EA  1350.00 1350.00 1500.00 1500.00GENERIC SIGNAL ITEM (EA)
MULTIMODE CONTROL CENTER TRANSCEIVER

0083 7980000000-N SP   1 EA  1350.00 1350.00 1500.00 1500.00GENERIC SIGNAL ITEM (EA)
MULTIMODE FIELD TRANSCEIVER

0084 7980000000-N SP   1 EA  29130.00 29130.00 38000.00 38000.00GENERIC SIGNAL ITEM (EA)
OVERHEIGHT VEHICLE DETECTOR

0085 7980000000-N SP   6 EA  4000.00 24000.00 6000.00 36000.00GENERIC SIGNAL ITEM (EA)
PIEZOELECTRIC SENSOR

0086 7980000000-N SP   2 EA  600.00 1200.00 1800.00 3600.00GENERIC SIGNAL ITEM (EA)
PREFORMED INDUCTIVE LOOP

0087 7980000000-N SP   6 EA  640.00 3840.00 700.00 4200.00GENERIC SIGNAL ITEM (EA)
PULL BOX (ELECTRICAL)

0088 7980000000-N SP   15 EA  820.00 12300.00 800.00 12000.00GENERIC SIGNAL ITEM (EA)
PULL BOX (OVER-SIZED)

0089 7980000000-N SP   1 EA  3150.00 3150.00 4000.00 4000.00GENERIC SIGNAL ITEM (EA)
REPLACEABLE AXLE SENSOR

0090 7980000000-N SP   2 EA  37000.00 74000.00 32000.00 64000.00GENERIC SIGNAL ITEM (EA)
SINGLE ANTENNA  AVI READER

0091 7980000000-N SP   1 EA  90785.00 90785.00 88000.00 88000.00GENERIC SIGNAL ITEM (EA)
WEIGH-IN-MOTION SCALE



SEP 18, 2001 02:37 PM ALAMANCE, ORANGE

TIP NO I-4402 8.1502201 10:00AM 4 /  4 006

FED AID NO IMS-85-3(172)159 4.110 MI SEP 18 2001 C200247
SAFETY IMPROVEMENTS.

I-85/40 HILLSBORO WEIGH STATION. 

APEX CONTRACTING, INC. T & H ELECTRICAL CORPORATION

PARIS,  KY WILSON,  NC  

0092 7985000000-N SP  Lump Sum 49000.00 32000.00GENERIC SIGNAL ITEM (LS)
ADVANCE LOCATION WIM ELECTRON-ICS

0093 7985000000-N SP  Lump Sum 350000.00 375000.00GENERIC SIGNAL ITEM (LS)
CENTRAL COMPUTER SOFTWARE

0094 7985000000-N SP  Lump Sum 41700.00 34000.00GENERIC SIGNAL ITEM (LS)
COMPLIANCE LOCATION WIM ELEC- TRONICS

0095 7985000000-N SP  Lump Sum 91836.00 70000.00GENERIC SIGNAL ITEM (LS)
EMERGENCY RESTORATION EQUIP-  MENT

0096 7985000000-N SP  Lump Sum 1200.00 6000.00GENERIC SIGNAL ITEM (LS)
HIGHWAY ADVISORY SIGN CONTROL

0097 7985000000-N SP  Lump Sum 600.00 700.00GENERIC SIGNAL ITEM (LS)
REMOVE EXISTING FIBER OPTIC    CABLE

0098 7985000000-N SP  Lump Sum 26500.00 28000.00GENERIC SIGNAL ITEM (LS)
SCALE HOUSE WIM ELECTRONICS

0099 7985000000-N SP  Lump Sum 78300.00 50000.00GENERIC SIGNAL ITEM (LS)
SYSTEM WARRANTY

0100 7985000000-N SP  Lump Sum 33700.00 35000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0101 7990000000-E SP   2,580 LF  1.00 2580.00 1.00 2580.00GENERIC SIGNAL ITEM (LF)
#6 AWG FEEDER CIRCUIT

0102 7990000000-E SP   525 LF  14.00 7350.00 15.00 7875.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 1-1/4"

0103 7990000000-E SP   265 LF  17.00 4505.00 25.00 6625.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2"

0104 7990000000-E SP   345 LF  8.00 2760.00 3.50 1207.50GENERIC SIGNAL ITEM (LF)
MULTI-DUCT (2")

0105 7990000000-E SP   45 LF  13.00 585.00 5.00 225.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT (4")

0106 7990000000-E SP   9,100 LF  7.00 63700.00 4.00 36400.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT, 1-1/4"

 

    TOTAL 1796991.13 TOTAL 1983019.00CONTRACT TOTAL

 

    SUB-TOTAL 1796991.13 SUB-TOTAL 1983019.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1796991.13APEX CONTRACTING, INC.
     2  1983019.00T & H ELECTRICAL CORPORATION



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 1 /  33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.

GREENSBORO,  NC MT. JULIET,  TN BURLINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 786736.00 820000.00 830000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 441083.00 1360000.00 985000.00CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  4635.00 5562.00 12000.00 14400.00 4500.00 5400.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  2 EA  1545.00 3090.00 600.00 1200.00 1500.00 3000.00SEALING ABANDONED WELLS
0005 0022000000-M 225  182,000 M3  2.83 515060.00 2.61 475020.00 2.75 500500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 50000.00 25000.00 50000.00REINF BRG APPR **********

(30+85.000)
0007 0036000000-M 225  5,600 M3  6.18 34608.00 7.43 41608.00 6.00 33600.00UNDERCUT EXCAVATION
0008 0070000000-M SP   4,000 M3  20.60 82400.00 19.32 77280.00 20.00 80000.00SELECT GRANULAR MATERIAL
0009 0077000000-M SP   4,100 M2  2.05 8405.00 1.65 6765.00 2.00 8200.00SOIL STABILIZATION FABRIC
0010 0080000000-M SP   500 MTN 20.60 10300.00 14.00 7000.00 20.00 10000.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  183,000 M3  3.86 706380.00 4.34 794220.00 3.75 686250.00BORROW EXCAVATION
0012 0134000000-M 240  8,200 M3  5.15 42230.00 4.85 39770.00 5.00 41000.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  130 M   6.18 803.40 5.00 650.00 6.00 780.00BERM DITCH CONSTRUCTION
0014 0156000000-M SP   14,500 M2  2.00 29000.00 1.50 21750.00 2.00 29000.00REMOVAL OF EXT ASPHALT PVM'T
0015 0192000000-N 260 27.6 HR  100.00 2760.00 165.00 4554.00 100.00 2760.00PROOF ROLLING
0016 0199000000-M SP   17 M2  457.00 7769.00 500.00 8500.00 457.00 7769.00TEMPORARY SHORING
0017 0318000000-M 300  1,930 MTN 20.60 39758.00 16.00 30880.00 20.00 38600.00FND CONDIT MAT'L MIN STR
0018 0342000000-M SP   96 M   66.95 6427.20 61.00 5856.00 65.00 6240.00****MM SIDE DRAIN PIPE

(375MM)
0019 0360000000-M 310  6 M   72.10 432.60 92.60 555.60 70.00 420.00300MM RCP CULV CLASS III
0020 0366000000-M 310 2,629.2 M   56.65 148944.18 63.00 165639.60 55.00 144606.00375MM RCP CULV CLASS III
0021 0372000000-M 310 1,689.6 M   69.00 116582.40 67.25 113625.60 67.00 113203.20450MM RCP CULV CLASS III
0022 0378000000-M 310 733.2 M   82.40 60415.68 79.00 57922.80 80.00 58656.00600MM RCP CULV CLASS III
0023 0384000000-M 310  114 M   113.30 12916.20 112.00 12768.00 110.00 12540.00750MM RCP CULV CLASS III
0024 0390000000-M 310 187.2 M   144.20 26994.24 148.70 27836.64 140.00 26208.00900MM RCP CULV CLASS III
0025 0396000000-M 310 26.4 M   188.50 4976.40 181.85 4800.84 183.00 4831.201050MM RCP CULV CLASS III
0026 0408000000-M 310 103.2 M   278.10 28699.92 285.60 29473.92 270.00 27864.001350MM RCP CULV CLASS III
0027 0414000000-M 310 15.6 M   370.80 5784.48 358.00 5584.80 360.00 5616.001500MM RCP CULV CLASS III
0028 0420000000-M 310 67.2 M   437.75 29416.80 410.00 27552.00 425.00 28560.001650MM RCP CULV CLASS III
0029 0426000000-M 310  12 M   432.60 5191.20 415.00 4980.00 420.00 5040.001800MM RCP CULV CLASS III
0030 0448000000-M 310 70.8 M   72.10 5104.68 77.40 5479.92 70.00 4956.00***MM RCP CULV CLASS IV

(450MM)
0031 0582000000-M 320 7.2 M   56.65 407.88 55.15 397.08 55.00 396.00400MM CS PIPE CULV 1.63MM
0032 0588000000-M 320 38.4 M   68.00 2611.20 57.75 2217.60 66.00 2534.40450MM CS PIPE CULV 1.63MM
0033 0708000000-M 324 128.4 M   68.00 8731.20 58.45 7504.98 66.00 8474.40400MM BCCSP B 1.63
0034 0714000000-M 324 62.4 M   72.10 4499.04 64.25 4009.20 70.00 4368.00450MM BCCSP B 1.63
0035 0720000000-M 324 27.6 M   92.70 2558.52 82.35 2272.86 90.00 2484.00600MM BCCSP B 1.63
0036 0806000000-M 324  9 EA  185.40 1668.60 177.00 1593.00 180.00 1620.00400MM BCCSP ELB B 1.63
0037 0807000000-M 324  4 EA  247.20 988.80 190.00 760.00 240.00 960.00450MM BCCSP ELB B 1.63
0038 0808000000-M 324  4 EA  309.00 1236.00 228.00 912.00 300.00 1200.00600MM BCCSP ELB B 1.63



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 2 /  33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.

GREENSBORO,  NC MT. JULIET,  TN BURLINGTON,  NC

0039 0986000000-M SP   18 M   4120.00 74160.00 3500.00 63000.00 4000.00 72000.00GENERIC PIPE ITEM (M)
1800MM RC PIPE CULVERTS, CLASS III (BORE & JACK)

0040 1011000000-N 500 Lump Sum 139050.00 180000.00 250000.00FINE GRADING
0041 1022000000-M SP   500 KG  7.20 3600.00 7.00 3500.00 7.00 3500.00SEALING PAVEMENT CRACKS
0042 1044000000-M 501  56,970 M2  1.52 86594.40 1.48 84315.60 1.48 84315.60LIME TRTD SOIL (SLURRY)
0043 1066000000-M 501  640 MTN 170.98 109427.20 166.00 106240.00 166.00 106240.00LIME FOR LIME TRTD SOIL
0044 1121000000-M 520  66,000 MTN 11.55 762300.00 10.50 693000.00 12.00 792000.00AGGREGATE BASE COURSE
0045 1176000000-M 542  37,980 M2  1.38 52412.40 1.34 50893.20 1.34 50893.20***MM SOIL CEMENT BASE

(180MM)
0046 1187000000-M 542  1,160 MTN 109.70 127252.00 106.50 123540.00 106.50 123540.00PC FOR SOIL CEMENT BASE
0047 1198000000-M SP   270 MTN 16.50 4455.00 12.00 3240.00 17.00 4590.00AGGREGATE FOR SOIL CEM B
0048 1209000000-M 543  25,830 L   0.41 10590.30 0.40 10332.00 0.40 10332.00ASPHALT CURING SEAL
0049 1220000000-M 545  200 MTN 28.60 5720.00 17.00 3400.00 50.00 10000.00INCIDENTAL STONE BASE
0050 1275000000-M 600  35,820 L   0.25 8955.00 0.25 8955.00 0.25 8955.00PRIME COAT
0051 1489000000-M SP   6,300 MTN 26.00 163800.00 26.00 163800.00 26.00 163800.00ASP CONC BASE CRS B25.0B
0052 1498000000-M SP   40,000 MTN 23.50 940000.00 23.50 940000.00 23.50 940000.00ASP CONC INTR CRS I19.0B
0053 1519000000-M SP   25,000 MTN 24.20 605000.00 24.20 605000.00 24.20 605000.00ASP CONC SURF CRS S9.5B
0054 1550000000-M SP   8,000 MTN 28.45 227600.00 28.45 227600.00 28.45 227600.00ASP CONC SURF CRS S12.5D
0055 1560000000-M SP   3,776 MTN 195.15 736886.40 195.15 736886.40 195.15 736886.40ASP FOR PLANT MIX  PG64-22
0056 1570000000-M SP   440 MTN 356.30 156772.00 356.30 156772.00 356.30 156772.00ASP FOR PLANT MIX, PG 76-22
0057 1693000000-M 654  190 MTN 92.00 17480.00 96.00 18240.00 175.00 33250.00ASPH PLT MIX PVMT REPAIR
0058 2011000000-M 810  344 M   36.00 12384.00 28.40 9769.60 35.00 12040.00PIPE REMOVAL
0059 2022000000-M 815  414 M3  9.30 3850.20 9.00 3726.00 9.00 3726.00SUBDRAIN EXCAVATION
0060 2033000000-M 815  207 M3  32.00 6624.00 31.00 6417.00 31.00 6417.00SUBDR FINE AGGREGATE
0061 2044000000-M 815  500 M   16.90 8450.00 16.40 8200.00 16.40 8200.00150MM PERF SUBDR PIPE
0062 2055000000-M 815  51 EA  0.55 28.05 0.50 25.50 0.50 25.50150MM SUBDR PIPE Y,T,&L'S
0063 2066000000-N 815  4 EA  154.50 618.00 150.00 600.00 150.00 600.00CONC PAD SUBDRN OUTLET
0064 2077000000-M 815  8 M   16.90 135.20 16.40 131.20 16.40 131.20150MM OUTLET PIPE (SD)
0065 2143000000-M 818  10 MTN 18.00 180.00 80.00 800.00 20.00 200.00BLOTTING SAND
0066 2209000000-M SP  16.4 M3  1442.00 23648.80 784.80 12870.72 1400.00 22960.00ENDWALLS
0067 2220000000-M SP  18.5 M3  1545.00 28582.50 784.80 14518.80 1500.00 27750.00REINFORCED ENDWALLS
0068 2253000000-M 840 13.13 M3  669.00 8783.97 784.80 10304.42 650.00 8534.50PIPE COLLARS
0069 2264000000-M 840 1.33 M3  1236.00 1643.88 784.80 1043.78 1200.00 1596.00PIPE PLUGS
0070 2286000000-N 840  190 EA  1174.00 223060.00 1050.00 199500.00 1140.00 216600.00MASNRY DRAINAGE STRUCT
0071 2319000000-N 840  18 EA  329.60 5932.80 400.00 7200.00 320.00 5760.00FRAME W/GRATE 840.***** DETL

(840.16)
0072 2330000000-N 840  14 EA  283.25 3965.50 400.00 5600.00 275.00 3850.00FRAME W/2GRTS 840.***** DETL

(840.22)
0073 2330000000-N 840  10 EA  283.25 2832.50 400.00 4000.00 275.00 2750.00FRAME W/2GRTS 840.***** DETL

(840.24)
0074 2374000000-N 840  19 EA  360.50 6849.50 400.00 7600.00 350.00 6650.00FRAME-GRT-HD 840.03 **

(E)



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 3 /  33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.

GREENSBORO,  NC MT. JULIET,  TN BURLINGTON,  NC

0075 2374000000-N 840  71 EA  360.50 25595.50 400.00 28400.00 350.00 24850.00FRAME-GRT-HD 840.03 **
(F)

0076 2374000000-N 840  49 EA  360.50 17664.50 400.00 19600.00 350.00 17150.00FRAME-GRT-HD 840.03 **
(G)

0077 2451000000-N 840  12 EA  365.65 4387.80 250.00 3000.00 355.00 4260.00CONC APRON FOR DROP INLET
0078 2542000000-M 846  5,000 M   24.52 122600.00 29.50 147500.00 29.00 145000.00450MM CONC CURB & GUTTER
0079 2549000000-M 846  10,800 M   29.40 317520.00 23.50 253800.00 32.00 345600.00750MM CONC CURB & GUTTER
0080 2598000000-M 848  280 M2  43.88 12286.40 38.00 10640.00 55.00 15400.00CONC WHEELCHAIR RAMPS
0081 2612000000-M 848  120 M2  45.87 5504.40 48.00 5760.00 50.00 6000.00150MM CONC DRIVEWAY
0082 2619000000-M 850  18 M2  79.00 1422.00 60.00 1080.00 75.00 1350.00100MM CONC PAVED DITCH
0083 2655000000-M 852  2,300 M2  37.95 87285.00 45.00 103500.00 50.00 115000.00125MM MONOLITHIC CONC ISL (KEY IN)
0084 2710000000-N 854  6 EA  8300.00 49800.00 3800.00 22800.00 8000.00 48000.00CONC BARRIER TRANS SECTN
0085 2717000000-M 854  30 M   588.00 17640.00 310.00 9300.00 200.00 6000.00VAR HT CONC BARR ********

(T-1)
0086 2752000000-M SP   90 M   140.00 12600.00 245.00 22050.00 200.00 18000.00GENERIC PAVING ITEM (M)

REMOVAL OF EXISTING MEDIAN    BARRIER
0087 2759000000-N SP   4 EA  556.00 2224.00 250.00 1000.00 300.00 1200.00GENERIC PAVING ITEM (EA)

CONCRETE BOLLARDS
0088 2800000000-N 858  4 EA  412.00 1648.00 1050.00 4200.00 400.00 1600.00ADJ CATCH BASINS
0089 2860000000-N 859  1 EA  978.00 978.00 1050.00 1050.00 950.00 950.00CONVERT CB TO JB
0090 2905000000-N 859  3 EA  978.00 2934.00 1050.00 3150.00 950.00 2850.00CONVERT DI TO JB
0091 3030000000-M 862 2,019.3 M   29.25 59064.53 29.52 59609.74 28.40 57348.12STL BM GRDRAIL
0092 3045000000-M 862 137.16 M   35.80 4910.33 31.16 4273.91 34.85 4780.03STL BM GRDRAIL SHOP CURV
0093 3150000000-N 862  10 EA  41.20 412.00 30.00 300.00 40.00 400.00ADDIT GUARDRAIL POSTS
0094 3195000000-N 862  1 EA  265.00 265.00 300.00 300.00 257.00 257.00GR ANCHOR TYPE AT-1
0095 3210000000-N 862  19 EA  284.30 5401.70 500.00 9500.00 276.00 5244.00GR ANCHOR TYPE CAT-1
0096 3255000000-N 862  2 EA  1115.50 2231.00 1000.00 2000.00 1083.00 2166.00GR ANCHOR TYPE XV
0097 3270000000-N SP   30 EA  1648.00 49440.00 1600.00 48000.00 1600.00 48000.00GR ANCHOR TYPE 350
0098 3360000000-M 863  975 M   1.05 1023.75 4.00 3900.00 1.00 975.00REMOVE GUARDRAIL
0099 3503000000-M 866  2,950 M   4.15 12242.50 4.00 11800.00 4.00 11800.00WW WIRE FENCE 1200MM FABR
0100 3509000000-M 866  610 EA  15.45 9424.50 15.00 9150.00 15.00 9150.00100MM FENCE POSTS 2.30M
0101 3515000000-M 866  150 EA  30.90 4635.00 30.00 4500.00 30.00 4500.00125MM FENCE POSTS 2.50M
0102 3628000000-M 868  320 MTN 41.20 13184.00 30.15 9648.00 40.00 12800.00PLN RIP RAP CL I
0103 3649000000-M 868  1,400 MTN 41.20 57680.00 29.00 40600.00 40.00 56000.00PLN RIP RAP, CLASS B
0104 3656000000-M 868  6,700 M2  2.05 13735.00 1.40 9380.00 2.00 13400.00FILTER FABRIC FOR DRAINGE
0105 4048000000-M 902  2 M3  1277.00 2554.00 1240.00 2480.00 1240.00 2480.00RC SIGN FOOTINGS
0106 4054000000-M 902  1 M3  1298.00 1298.00 1260.00 1260.00 1260.00 1260.00PLN CONC SIGN FOOTINGS
0107 4060000000-M 903  1,070 KG  5.90 6313.00 5.72 6120.40 5.72 6120.40BRKWY STL BEAM SIGN SUPPT
0108 4066000000-M 903  358 KG  4.50 1611.00 4.37 1564.46 4.37 1564.46SIMPLE STL BEAM SIGN SUPP
0109 4072000000-M 903  1,087 M   30.30 32936.10 29.40 31957.80 29.40 31957.804.5KG STEEL U-CHNL POST
0110 4078000000-M 903  4 EA  139.00 556.00 135.00 540.00 135.00 540.003KG STEEL U-CHNL POST
0111 4084000000-N 904  1 EA  655.00 655.00 636.00 636.00 636.00 636.00TYPE A SIGNS, ERECTION
0112 4090000000-N 904  5 EA  437.00 2185.00 424.00 2120.00 424.00 2120.00TYPE B SIGNS, ERECTION



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 4 /  33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.

GREENSBORO,  NC MT. JULIET,  TN BURLINGTON,  NC

0113 4096000000-N 904  13 EA  218.40 2839.20 212.00 2756.00 212.00 2756.00TYPE D SIGNS, ERECTION
0114 4102000000-N 904  214 EA  82.40 17633.60 80.00 17120.00 80.00 17120.00TYPE E SIGNS, ERECTION
0115 4108000000-N 904  21 EA  109.20 2293.20 106.00 2226.00 106.00 2226.00TYPE F SIGNS, ERECTION
0116 4114000000-N 904  4 EA  54.60 218.40 53.00 212.00 53.00 212.00MILEMARKERS, ERECTION
0117 4120000000-N 905 Lump Sum 23680.00 22990.00 22990.00OVERHEAD SIGN ASSEMBLY **

(A)
0118 4120000000-N 905 Lump Sum 48070.00 46670.00 46670.00OVERHEAD SIGN ASSEMBLY **

(B)
0119 4120000000-N 905 Lump Sum 46150.00 44808.00 44808.00OVERHEAD SIGN ASSEMBLY **

(C)
0120 4120000000-N 905 Lump Sum 52680.00 51145.00 51145.00OVERHEAD SIGN ASSEMBLY **

(D)
0121 4144000000-N 907  3 EA  437.00 1311.00 424.00 1272.00 424.00 1272.00R&STK SIGNS ON 2 SUPPORTS
0122 4150000000-N 907  5 EA  437.00 2185.00 424.00 2120.00 424.00 2120.00R&D SIGNS ON 2 SUPPORTS
0123 4162000000-N 907  9 EA  218.40 1965.60 212.00 1908.00 212.00 1908.00R&D SUPPORTS
0124 4168000000-N 907  6 EA  327.50 1965.00 318.00 1908.00 318.00 1908.00REMV & DISPL OF FOOTINGS
0125 4186000000-N 907  3 EA  54.60 163.80 53.00 159.00 53.00 159.00R&STK SIGNS MOUNTED ON'U'
0126 4204000000-N 907  3 EA  54.60 163.80 53.00 159.00 53.00 159.00R&D U CHNNEL POSTS
0127 4222000000-N 907  4 EA  54.60 218.40 53.00 212.00 53.00 212.00R&D MILEMARKERS & POSTS
0128 4234000000-N 907  2 EA  1092.00 2184.00 1060.00 2120.00 1060.00 2120.00R&D OVERHD SIGN ASSEMBLY
0129 4246000000-N 907  3 EA  873.45 2620.35 848.00 2544.00 848.00 2544.00R&D OF OVRHD SIGNS
0130 4270000000-N 907  3 EA  1639.00 4917.00 1591.00 4773.00 1591.00 4773.00R&D LITE SYS FOR OVRHD SN
0131 4294000000-N 908  3 EA  1299.00 3897.00 1261.00 3783.00 1261.00 3783.00ATT OVRHD SIGN/OVERHD STR
0132 4300000000-N SP   82 EA  109.20 8954.40 106.00 8692.00 106.00 8692.00R&D SIGN & U POST
0133 4312000000-N 908  1 EA  934.20 934.20 907.00 907.00 907.00 907.00ADJUST SIGNS ON OVRHD ASM
0134 4324000000-N 908  1 EA  164.80 164.80 160.00 160.00 160.00 160.00ATT OVERLAYS 'A'&'B' SIGN

TYPE 'A' & 'B' SIGN OVERLAY
0135 4336000000-N 908  2 EA  388.00 776.00 377.00 754.00 377.00 754.00ERECT SIGNS ON NEW SUPP
0136 4342000000-N 908  2 EA  140.00 280.00 136.00 272.00 136.00 272.00ERECT SIGNS ON NEW U-CHNL
0137 4360000000-N SP   1 EA  109.20 109.20 106.00 106.00 106.00 106.00GENERIC SIGNING ITEM (EA)

ATTACH NEW SIGN BELOW EXISTING SIGN
0138 4273000000-N 907  3 EA  1639.00 4917.00 1591.00 4773.00 1591.00 4773.00GENERIC SIGNING ITEM (EA) 907

REMOVE & DISPOSE EXTING WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY

0139 4370000000-N SP  Lump Sum 13329.00 12941.00 12941.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (A)

0140 4370000000-N SP  Lump Sum 19508.00 18940.00 18940.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (AA)

0141 4370000000-N SP  Lump Sum 19467.00 18900.00 18900.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (B)

0142 4370000000-N SP  Lump Sum 19181.00 18622.00 18622.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (BB)

0143 4370000000-N SP  Lump Sum 16917.00 16424.00 16424.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (C)

0144 4370000000-N SP  Lump Sum 15065.00 14626.00 14626.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (CC)
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0145 4370000000-N SP  Lump Sum 19781.00 19205.00 19205.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (D)

0146 4400000000-M SP   113 M2  75.20 8497.60 65.00 7345.00 100.00 11300.00WORK ZONE SIGNS (STAT)
0147 4405000000-M SP   158 M2  46.35 7323.30 95.00 15010.00 75.00 11850.00WORK ZONE SIGNS (PORT)
0148 4410000000-M SP   113 M2  46.35 5237.55 82.00 9266.00 75.00 8475.00WORK ZONE SIGNS (BARRICAD
0149 4415000000-N 1115  4 EA  2785.00 11140.00 2000.00 8000.00 6000.00 24000.00FLASHING ARROW PNL TYPE C
0150 4420000000-N 1120  4 EA  2785.00 11140.00 18000.00 72000.00 28000.00 112000.00CHANGEABLE MESSAGE SIGNS
0151 4430000000-N 1130  550 EA  61.25 33687.50 55.00 30250.00 55.00 30250.00DRUMS
0152 4435000000-N 1135  100 EA  36.60 3660.00 15.00 1500.00 30.00 3000.00CONES
0153 4445000000-M SP   702 M   27.30 19164.60 26.50 18603.00 45.00 31590.00BARRICADES (TYPE III)
0154 4450000000-N 1150  5,040 HR  14.00 70560.00 15.40 77616.00 14.00 70560.00FLAGGER
0155 4460000000-N 1155  12 EA  61.80 741.60 156.00 1872.00 600.00 7200.00WARNING LIGHTS (TYPE B)
0156 4465000000-N 1160  6 EA  3333.00 19998.00 10500.00 63000.00 10500.00 63000.00TEMPORARY CRASH CUSHIONS
0157 4470000000-N 1160  5 EA  1100.00 5500.00 2000.00 10000.00 2000.00 10000.00RESET CRASH CUSHION
0158 4480000000-N 1165  4 EA  6700.00 26800.00 10000.00 40000.00 15000.00 60000.00TRUCK MTD IMP ATTN 60 MPH
0159 4485000000-M 1170  2,559 M   28.35 72547.65 62.00 158658.00 62.00 158658.00PORTABLE BARRIER
0160 4495000000-M 1170  853 M   88.25 75277.25 65.00 55445.00 65.00 55445.00PORT BARRIER, DRAINAGE
0161 4500000000-M 1170  450 M   18.55 8347.50 16.00 7200.00 16.00 7200.00RESET PORTABLE BARRIER
0162 4510000000-N SP   160 HR  50.00 8000.00 35.00 5600.00 50.00 8000.00POLICE
0163 4615000000-M 1205  14,829 M   5.15 76369.35 5.00 74145.00 5.00 74145.00REM TAPE LINES 100MM
0164 4650000000-N 1251  2,066 EA  5.15 10639.90 5.00 10330.00 5.00 10330.00TEMP RAISED PVMT MRKS
0165 4685000000-M 1205  14,820 M   1.30 19266.00 1.25 18525.00 1.25 18525.00100MM THERMO MKG, 2.3MMTK
0166 4686000000-M 1205  15,782 M   1.45 22883.90 1.38 21779.16 1.38 21779.16100MM THERMO MKG, 3.1MMTK
0167 4695000000-M 1205  1,826 M   3.10 5660.60 3.00 5478.00 3.00 5478.00200MM THERMO MKG 2.3MM TK
0168 4697000000-M 1205  35 M   3.10 108.50 3.00 105.00 3.00 105.00200MM THERMO MKG 3.1MM TK
0169 4710000000-M 1205  366 M   15.45 5654.70 15.00 5490.00 15.00 5490.00600MM THERMO MKG 3.1MM TK
0170 4721000000-M 1205  32 EA  36.05 1153.60 35.00 1120.00 35.00 1120.00THERMO PVT MKG CHARACTER 3.1
0171 4725000000-M 1205  224 EA  66.95 14996.80 65.00 14560.00 65.00 14560.00THERMO PVT MKG SYMB 2.3MM
0172 4770000000-M 1205  63 M   10.30 648.90 10.00 630.00 110.00 6930.00COLD APP PLAS LINES 100MM
0173 4780000000-M 1205  21 M   10.30 216.30 10.00 210.00 10.00 210.00COLD APP PLAS LINES 200MM
0174 4805000000-N 1205  2 EA  128.75 257.50 125.00 250.00 125.00 250.00COLD APPL PLASTIC SYMBOL
0175 4810000000-M 1205  62,194 M   0.70 43535.80 0.66 41048.04 0.66 41048.04PAINT PVT MKG LINES 100MM
0176 4820000000-M 1205  564 M   1.05 592.20 1.00 564.00 1.00 564.00PAINT PVT MKG LINES 200MM
0177 4825000000-M 1205  3,088 M   2.85 8800.80 2.75 8492.00 2.75 8492.00PAINT PVT MKG LINES 300MM
0178 4835000000-M 1205  614 M   5.15 3162.10 5.00 3070.00 5.00 3070.00PAINT PVT MKG LINES 600MM
0179 4840000000-N 1205  48 EA  36.05 1730.40 35.00 1680.00 35.00 1680.00PAINT PVT MKG CHARACTER
0180 4845000000-N 1205  376 EA  36.05 13554.80 35.00 13160.00 35.00 13160.00PAINT PVT MKG SYMBOL
0181 4850000000-M 1205  13,743 M   1.55 21301.65 1.50 20614.50 1.50 20614.50REMVL OF 100MM LINES
0182 4860000000-M 1205  100 M   3.10 310.00 3.00 300.00 3.00 300.00REMVL OF 200MM LINES
0183 4865000000-M 1205  100 M   5.15 515.00 5.00 500.00 5.00 500.00REMVL OF 300MM LINES
0184 4870000000-M 1205  90 M   5.15 463.50 5.00 450.00 5.00 450.00REMVL OF 600MM LINES
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0185 4875000000-N 1205  50 EA  36.05 1802.50 35.00 1750.00 35.00 1750.00REMOVAL OF SYMBL & CHARAC
0186 4900000000-N 1252  20 EA  5.15 103.00 5.00 100.00 5.00 100.00PERM RAISED PVMT MARKERS
0187 4905000000-N 1253  2,249 EA  36.05 81076.45 35.00 78715.00 35.00 78715.00SNOWPLB RAISED PVMT MRKER
0188 4935000000-N SP   86 EA  37.00 3182.00 25.10 2158.60 40.00 3440.00FLEX DELINATR (CRYSTAL)
0189 4940000000-N SP   41 EA  37.00 1517.00 25.10 1029.10 40.00 1640.00FLEX DELINATR (YELLOW)
0190 4945000000-N SP   12 EA  39.00 468.00 27.10 325.20 40.00 480.00FLEX DELINATR (CRY & RED)
0191 4950000000-N SP   10 EA  39.00 390.00 27.10 271.00 40.00 400.00FLEX DELINATR (YEL & RED)
0192 5010000000-M 1401  2 EA  12486.00 24972.00 12122.00 24244.00 12122.00 24244.0030.5M HIGH MOUNT STANDARD
0193 5020000000-N 1401  1 EA  3023.00 3023.00 2935.00 2935.00 2935.00 2935.00PORTABLE DRIVE UNIT
0194 5025000000-M 1402  7 M3  2442.00 17094.00 2371.00 16597.00 2371.00 16597.00HIGH MOUNT FOUNDATIONS
0195 5030000000-N 1403  8 EA  625.00 5000.00 607.00 4856.00 607.00 4856.00HM LUMINAIRE ************

(1 KW HPS)
0196 5050000000-N 1404  29 EA  1400.00 40600.00 1358.00 39382.00 1358.00 39382.00LIT STD MTLT ************

(45', SA 15')
0197 5070000000-N 1405  29 EA  789.00 22881.00 766.00 22214.00 766.00 22214.00STD FOUNDAT ***********

(TYPE R1)
0198 5090000000-N 1406  29 EA  279.00 8091.00 271.00 7859.00 271.00 7859.00LITE STD LUM RDW 400W HPS
0199 5120000000-N 1407  1 EA  1943.00 1943.00 1886.00 1886.00 1886.00 1886.00SERVICE POLE ************

(9M)
0200 5125000000-M 1407  25 M   20.60 515.00 20.00 500.00 20.00 500.00SERV LATERAL ************

(3 #1/0 USE)
0201 5145000000-N 1408  1 EA  7107.00 7107.00 6900.00 6900.00 6900.00 6900.00LITE CNTRL RW************

(240/480V, 150A, 1 PH, 3 W)
0202 5155000000-M 1409  64 M   23.70 1516.80 23.00 1472.00 23.00 1472.00ELEC DUCT TYP BD SIZ ****

(78MM)
0203 5160000000-M 1409  98 M   54.60 5350.80 53.00 5194.00 53.00 5194.00ELEC DUCT TYP JA SIZ ****

(53MM)
0204 5180000000-M 1410  202 M   5.05 1020.10 4.90 989.80 4.90 989.80**#4 W/G FEEDER CIRCUIT

(2)
0205 5185000000-M 1410  126 M   6.70 844.20 6.50 819.00 6.50 819.00**#2 W/G FEEDER CIRCUIT

(2)
0206 5205000000-M 1410  1,129 M   22.60 25515.40 21.93 24758.97 21.93 24758.97**#8 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0207 5210000000-M 1410  1,271 M   23.50 29868.50 22.80 28978.80 22.80 28978.80**#6 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0208 5215000000-M 1410  396 M   25.80 10216.80 25.05 9919.80 25.05 9919.80**#4 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0209 5220000000-M 1410  679 M   27.60 18740.40 26.80 18197.20 26.80 18197.20**#2 W/G FDR CIR *** CNDUIT

(2, 41MM)
0210 5240000000-N 1411  10 EA  286.35 2863.50 278.00 2780.00 278.00 2780.00ELEC JB ************

(PC 18)
0211 5255000000-N 1412 Lump Sum 31515.00 21462.00 1710.00PORTABLE LIGHTING
0212 5270000000-N SP   1 EA  319.30 319.30 310.00 310.00 310.00 310.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX
0213 5270000000-N SP   1 EA  329.60 329.60 320.00 320.00 320.00 320.00GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0214 5270000000-N SP   1 EA  558.30 558.30 542.00 542.00 542.00 542.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
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0215 5300000000-M 1505  146 MTN 30.90 4511.40 20.00 2920.00 30.00 4380.00FND CONDIT MAT'L ********
(VI)

0216 5306000000-M 1505  146 MTN 30.90 4511.40 18.00 2628.00 30.00 4380.00BEDDN MAT'L CL **********
(IV)

0217 5319000000-M 1505  80 M3  159.65 12772.00 145.00 11600.00 155.00 12400.00CL B CONC ENC UT LINES
0218 5324000000-M 1510  1,664 M   164.80 274227.20 151.00 251264.00 160.00 266240.00***MM DI WP CL***********

(600MM, 51, 2.07 MPA)
0219 5324000000-M 1510  1,375 M   236.90 325737.50 210.00 288750.00 230.00 316250.00***MM DI WP CL***********

(750MM, 51, 1.72 MPA)
0220 5360000000-M 1510  100 M   57.70 5770.00 49.00 4900.00 56.00 5600.00150MM DI H2O PIPE 2.41MPA
0221 5366000000-M 1510  436 M   61.80 26944.80 52.50 22890.00 60.00 26160.00200MM DI H2O PIPE 2.41MPA
0222 5378000000-M 1510  678 M   86.50 58647.00 79.00 53562.00 84.00 56952.00300MM DI H2O PIPE 2.41MPA
0223 5384000000-M 1510  477 M   128.75 61413.75 108.00 51516.00 125.00 59625.00400MM DI H2O PIPE ****MPA

(2.41)
0224 5396000000-M 1510  23 M   123.60 2842.80 108.00 2484.00 120.00 2760.00***MM DI RS JT H20 P ****CL

(300MM, 50, 2.41 MPA)
0225 5396000000-M 1510  68 M   175.10 11906.80 147.50 10030.00 170.00 11560.00***MM DI RS JT H20 P ****CL

(400MM, 50, 2.41 MPA)
0226 5396000000-M 1510  454 M   242.00 109868.00 220.00 99880.00 235.00 106690.00***MM DI RS JT H20 P ****CL

(600MM, 51, 2.07 MPA)
0227 5396000000-M 1510  530 M   339.90 180147.00 377.00 199810.00 330.00 174900.00***MM DI RS JT H20 P ****CL

(750MM,  51, 1.72 MPA)
0228 5402000000-M SP   20,623 KG  9.37 193237.51 7.00 144361.00 9.10 187669.30DI RES JT H2O PIPE FITNGS
0229 5408000000-M 1510  9 M   36.00 324.00 65.00 585.00 35.00 315.00***MM CU WATER PIPE TYPE K

(50MM)
0230 5414000000-M 1510  5 M   30.90 154.50 33.00 165.00 30.00 150.0020MM CU WATER PIPE TYPE K
0231 5480000000-M 1510  16,514 KG  8.37 138222.18 6.60 108992.40 8.13 134258.82DI H2O FITTINGS 1.72MPA
0232 5882000000-N SP   2 EA  6077.00 12154.00 5740.00 11480.00 5900.00 11800.00GENERIC UTILITY ITEM (EA)

400MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0233 5882000000-N SP   32 EA  597.40 19116.80 580.00 18560.00 580.00 18560.00GENERIC UTILITY ITEM (EA)

150MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0234 5882000000-N SP   2 EA  798.25 1596.50 945.00 1890.00 775.00 1550.00GENERIC UTILITY ITEM (EA)

200MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0235 5882000000-N SP   4 EA  2369.00 9476.00 1790.00 7160.00 2300.00 9200.00GENERIC UTILITY ITEM (EA)

300MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0236 5576000000-M 1510  1 EA  5047.00 5047.00 4685.00 4685.00 4900.00 4900.00*** X ***MM TAPN SLV V BX

(400MM, 150MM, 1.38MPA)
0237 5600000000-M SP   1 EA  1261.75 1261.75 1000.00 1000.00 1225.00 1225.00***MM BLOW OFF ASSEMBLY

(200MM)
0238 5600000000-M SP   2 EA  2420.50 4841.00 1830.00 3660.00 2350.00 4700.00***MM BLOW OFF ASSEMBLY

(300MM)
0239 5600000000-M SP   1 EA  2935.50 2935.50 2895.00 2895.00 2850.00 2850.00***MM BLOW OFF ASSEMBLY

(400MM)
0240 5600000000-M SP   2 EA  3399.00 6798.00 7305.00 14610.00 3300.00 6600.00***MM BLOW OFF ASSEMBLY

(600MM)
0241 5648000000-N 1510  2 EA  381.10 762.20 500.00 1000.00 370.00 740.00RELOCATE EXIST WAT METER
0242 5666000000-M 1510  32 EA  1452.30 46473.60 1815.00 58080.00 1410.00 45120.00FIRE HYDRANT

(1.03 MPA)
0243 5672000000-N 1510  2 EA  927.00 1854.00 1500.00 3000.00 900.00 1800.00RELOCATE EXIST FIRE HYD
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0244 5726000000-M 1520  159 M   97.85 15558.15 131.00 20829.00 95.00 15105.00200MM DI SS PIPE PC 2.41
0245 5738000000-M 1520  78 M   160.68 12533.04 246.00 19188.00 156.00 12168.00300MM DI SS PIPE PC 2.41
0246 5750000000-M 1520  153 M   142.55 21810.15 197.00 30141.00 138.40 21175.20***MM DI FRC MN SS P ****

(350MM, 2.41MPA)
0247 5756000000-M 1520  496 KG  8.37 4151.52 5.50 2728.00 8.13 4032.48DI SS PIPE FITTINGS
0248 5774000000-M 1525  9 EA  803.40 7230.60 1745.00 15705.00 780.00 7020.00STD ****MM DIA PC MH 0-2M

(1200MM)
0249 5780000000-M 1525  17 M   628.30 10681.10 560.00 9520.00 610.00 10370.00STD PC MH WALL ****MM 2+

(1200MM)
0250 5798000000-M 1530  148 M   34.00 5032.00 33.00 4884.00 33.00 4884.00FL OR REMV *** PIPE *****

(350MM, DI WATER)
0251 5882000000-N SP   1 EA  7313.00 7313.00 2500.00 2500.00 7100.00 7100.00GENERIC UTILITY ITEM (EA)

BREAK DOWN & REBUILD EXISTING MANHOLE
0252 5882000000-N SP   1 EA  88580.00 88580.00 75000.00 75000.00 86000.00 86000.00GENERIC UTILITY ITEM (EA)

1650MM TUNNEL INSTALLATION
0253 5882000000-N SP   1 EA  3502.00 3502.00 4900.00 4900.00 3400.00 3400.00GENERIC UTILITY ITEM (EA)

200MM FLUSHING ASSEMBLY
0254 5882000000-N SP   2 EA  3811.00 7622.00 9020.00 18040.00 3700.00 7400.00GENERIC UTILITY ITEM (EA)

300MM FLUSHING ASSEMBLY
0255 5882000000-N SP   2 EA  4841.00 9682.00 2755.00 5510.00 4700.00 9400.00GENERIC UTILITY ITEM (EA)

300MM RESTRAINED GATE VALVE AND VALVE  BOX, (1.38
MP WP)

0256 5882000000-N SP   2 EA  4326.00 8652.00 20100.00 40200.00 4200.00 8400.00GENERIC UTILITY ITEM (EA)
400MM FLUSHING ASSEMBLY

0257 5882000000-N SP   1 EA  5150.00 5150.00 5555.00 5555.00 5000.00 5000.00GENERIC UTILITY ITEM (EA)
400MM GATE VALVE ASSEMBLY, (1.38 MPA WP)

0258 5882000000-N SP   6 EA  13390.00 80340.00 24270.00 145620.00 13000.00 78000.00GENERIC UTILITY ITEM (EA)
600MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0259 5882000000-N SP   3 EA  21630.00 64890.00 31795.00 95385.00 21000.00 63000.00GENERIC UTILITY ITEM (EA)
750MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0260 5882000000-N SP   10 EA  3914.00 39140.00 10820.00 108200.00 3800.00 38000.00GENERIC UTILITY ITEM (EA)
AIR RELEASE VALVE ASSEMBLY

0261 6000000000-M 1605  1,170 M   5.05 5908.50 4.89 5721.30 4.93 5768.10TEMPORARY SILT FENCE
0262 6006000000-M 1610  520 MTN 46.35 24102.00 35.00 18200.00 45.00 23400.00EROS CONTRL STONE CL A
0263 6009000000-M 1610  5,885 MTN 46.35 272769.75 31.00 182435.00 45.00 264825.00EROS CONTRL STONE CL B
0264 6012000000-M 1610  3,255 MTN 46.35 150869.25 25.45 82839.75 45.00 146475.00SEDIMENT CONTROL STONE
0265 6015000000-M 1615  22 HA  763.25 16791.50 620.00 13640.00 741.00 16302.00TEMPORARY MULCHING
0266 6018000000-M 1620  1,100 KG  4.35 4785.00 6.06 6666.00 4.19 4609.00SEED FOR TEMP SEEDING
0267 6021000000-M 1620 8.75 MTN 670.00 5862.50 363.00 3176.25 650.00 5687.50FERT FOR TEMP SEEDING
0268 6024000000-M 1622  323 M   34.00 10982.00 29.44 9509.12 33.00 10659.00TEMPORARY SLOPE DRAINS
0269 6027000000-N 1622  22 EA  180.00 3960.00 145.00 3190.00 175.00 3850.00INLET PROTCN @ SLOPE DRNS
0270 6030000000-M 1630  24,000 M3  5.65 135600.00 7.33 175920.00 5.50 132000.00SILT EXCAVATION
0271 6033000000-M 1631  4,160 M2  1.65 6864.00 1.43 5948.80 1.61 6697.60SYNTHETIC ROVING
0272 6036000000-M 1631  2,080 M2  1.75 3640.00 1.77 3681.60 1.67 3473.60MATTING FOR EROS CONTROL
0273 6042000000-M 1632  1,100 M   4.70 5170.00 4.56 5016.00 4.60 5060.006.4MM HARDWARE CLOTH
0274 6045000000-M SP   40 M   82.60 3304.00 40.00 1600.00 40.00 1600.00***MM TEMPORARY PIPE

(600MM)
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APAC-CAROLINA, INC.,
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JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.

GREENSBORO,  NC MT. JULIET,  TN BURLINGTON,  NC

0275 6069000000-M 1638  225 M3  41.20 9270.00 15.00 3375.00 15.00 3375.00STILLING BASINS
0276 6084000000-M 1660  26 HA  2290.00 59540.00 2342.55 60906.30 2224.00 57824.00SEEDING & MULCHING
0277 6087000000-M 1660  12 HA  76.25 915.00 103.78 1245.36 74.00 888.00MOWING
0278 6090000000-M 1661  250 KG  13.40 3350.00 11.02 2755.00 13.00 3250.00SEED FOR REPAIR SEEDING
0279 6093000000-M 1661 0.75 MTN 855.00 641.25 418.87 314.15 830.00 622.50FERT FOR REPAIR SEEDING
0280 6096000000-M 1662  725 KG  3.15 2283.75 3.00 2175.00 3.06 2218.50SEED FOR SUPP SEEDING
0281 6102000000-M 1663  2,860 M2  6.00 17160.00 3.71 10610.60 5.80 16588.00SODDING
0282 6105000000-M 1663 536.25 KL  11.15 5979.19 16.00 8580.00 10.82 5802.23WATER
0283 6108000000-M 1665 43.5 MTN 260.00 11310.00 303.00 13180.50 253.00 11005.50FERTILIZER TOPDRESSING
0284 6111000000-M SP   60 M   155.00 9300.00 45.00 2700.00 45.00 2700.00IMPERVIOUS DIKE
0285 6114000000-N SP   18 HR  31.00 558.00 45.00 810.00 30.00 540.00SPECIALIZED HAND MOWING
0286 6117000000-N SP   20 EA  1.00 20.00 100.00 2000.00 1.00 20.00RESPONSE FOR EROS CONTROL
0287 6120000000-M SP   2,000 M3  10.33 20660.00 14.00 28000.00 14.00 28000.00CULVERT DIVERSION CHANNEL
0288 6123000000-M 1670 4.16 HA  1205.00 5012.80 1150.00 4784.00 1171.00 4871.36REFORESTATION
0289 7060000000-M SP   2,495 M   4.40 10978.00 4.25 10603.75 4.25 10603.75SIGNAL CABLE
0290 7120000000-M SP   35 EA  963.00 33705.00 935.00 32725.00 935.00 32725.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0291 7132000000-M SP   2 EA  1190.00 2380.00 1156.00 2312.00 1156.00 2312.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0292 7144000000-M SP   11 EA  1452.00 15972.00 1410.00 15510.00 1410.00 15510.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0293 7252000000-M SP   2,373 M   8.60 20407.80 8.35 19814.55 8.35 19814.55MESSENGER CABLE (6.35MM)
0294 7264000000-M SP   856 M   9.90 8474.40 9.60 8217.60 9.60 8217.60MESSENGER CABLE (9.52MM)
0295 7279000000-M SP   2,353 M   1.80 4235.40 1.75 4117.75 1.75 4117.75TRACER WIRE
0296 7300000000-M SP   3,478 M   19.85 69038.30 19.27 67021.06 19.27 67021.06TRENCHING (UNPAVED)
0297 7324000000-N SP   40 EA  288.40 11536.00 280.00 11200.00 280.00 11200.00JUNCTION BOX (STANDARD SIZE)
0298 7336000000-N SP   22 EA  882.70 19419.40 857.00 18854.00 857.00 18854.00JUNCTION BOX (OVER-SIZED)
0299 7360000000-N SP   28 EA  1100.00 30800.00 1068.00 29904.00 1068.00 29904.00WOOD POLE
0300 7372000000-N SP   68 EA  568.60 38664.80 552.00 37536.00 552.00 37536.00GUY ASSEMBLY
0301 7408000000-M SP   6 EA  335.80 2014.80 326.00 1956.00 326.00 1956.0025MM RISER W/ WEATHERHEAD
0302 7420000000-M SP   40 EA  381.10 15244.00 370.00 14800.00 370.00 14800.0050MM RISER W/ WEATHERHEAD
0303 7432000000-M SP   11 EA  468.65 5155.15 455.00 5005.00 455.00 5005.0050MM RISER W/ SEALING BUSHING
0304 7444000000-M SP   2,252 M   18.65 41999.80 18.10 40761.20 18.10 40761.20INDUCTIVE LOOP SAWCUT
0305 7456000000-M SP   4,278 M   2.45 10481.10 2.35 10053.30 2.35 10053.30LEAD-IN CABLE
0306 7480000000-N SP   1 EA  24400.00 24400.00 23690.00 23690.00 23690.00 23690.00LOOP EMUL DETECT SYSTEM
0307 7516000000-M SP   5,181 M   7.50 38857.50 7.30 37821.30 7.30 37821.30COMMUNICATIONS CABLE (** FIBER)

(12)
0308 7552000000-N SP   8 EA  1140.00 9120.00 1107.00 8856.00 1107.00 8856.00INTERCONNECT CENTER
0309 7564000000-N SP   6 EA  1733.50 10401.00 1683.00 10098.00 1683.00 10098.00FIBER-OPTIC TRANSCEIVER
0310 7566000000-N SP   22 EA  176.15 3875.30 171.00 3762.00 171.00 3762.00DELINEATOR MARKER
0311 7568000000-N SP   1 EA  1778.80 1778.80 1727.00 1727.00 1727.00 1727.00FURN FIB-OPT RESTORAT KIT
0312 7574000000-N SP   1 EA  1733.50 1733.50 1683.00 1683.00 1683.00 1683.00FURN FIB-OPT TRANSCEIVER
0313 7636000000-N SP   5 EA  437.75 2188.75 425.00 2125.00 425.00 2125.00SIGN FOR SIGNALS
0314 7684000000-N SP   6 EA  733.35 4400.10 712.00 4272.00 712.00 4272.00SIGNAL CABINET FOUNDATION
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0315 7756000000-N SP   6 EA  12728.75 76372.50 12358.00 74148.00 12358.00 74148.00CONTLR WITH CBNT, 2070L BASE MTD
0316 7780000000-N SP   36 EA  130.80 4708.80 127.00 4572.00 127.00 4572.00DETECTOR CHANNEL (TYPE 2070L)
0317 7990000000-M SP   120 M   54.60 6552.00 53.00 6360.00 53.00 6360.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT

CULVERT ITEMS

0319 8126000000-N 414 Lump Sum 38625.00 26625.00 26625.00CULV EXCAV @ ************
(10+96.000-L-)

0320 8126000000-N 414 Lump Sum 18025.00 24250.00 24250.00CULV EXCAV @ ************
(11+45.000-Y1-)

0321 8126000000-N 414 Lump Sum 25750.00 8000.00 8000.00CULV EXCAV @ ************
(36+65.000-L-)

0322 8133000000-M 414  442 MTN 41.20 18210.40 30.57 13511.94 30.57 13511.94FND COND MATL BOX CULV
0323 8196000000-M 420 488.8 M3  432.50 211406.00 404.73 197832.02 404.73 197832.02CL A CONC, CULVERT
0324 8245000000-M 425  42,150 KG  1.25 52687.50 1.07 45100.50 1.07 45100.50REINF STL CULV

STRUCTURE ITEMS

0325 8035000000-N 402 Lump Sum 201546.00 195500.00 201546.00REMV EXIST STR **********
(30+86.415-L-)

0326 8105500000-M SP  52.9 M   1274.80 67436.92 1325.00 70092.50 1274.00 67394.60****MM DRILLD PIER IN SOIL
(1220MM)

0327 8105600000-M SP   32 M   2485.00 79520.00 3150.00 100800.00 2485.00 79520.00****MM DRILLD PIER NO SOIL
(1220MM)

0328 8147000000-M SP  2,339.3 M2  212.20 496399.46 180.00 421074.00 212.20 496399.46REINF CONC DECK SLAB
0329 8161000000-M 420 1,940.8 M2  3.75 7278.00 3.50 6792.80 3.75 7278.00GROOVING BRIDGE FLOORS
0330 8182000000-M 420 229.7 M3  719.55 165280.64 554.00 127253.80 719.55 165280.64CL A CONC, BRIDGE
0331 8210000000-N 422 Lump Sum 48223.00 52000.00 48223.00BRG APPR SLAB ***********

(30+86.415-L-)
0332 8217000000-M 425  38,071 KG  1.06 40355.26 1.15 43781.65 1.06 40355.26REINF STEEL (BRIDGE)
0333 8238000000-M SP   4,026 KG  2.00 8052.00 3.00 12078.00 2.00 8052.00SPIRAL COL REINF STL STR
0334 8280000000-M 440 Lump Sum 750000.00 810000.00 800000.00STRUCTURAL STEEL
0335 8364000000-M 450  441 M   85.35 37639.35 81.00 35721.00 85.35 37639.35HP310X79 STL PILE
0336 8482000000-M 460 152.088 M   318.75 48478.05 360.00 54751.68 318.75 48478.05THREE BAR METAL RAIL
0337 8531000000-M 462  1,220 M2  47.00 57340.00 55.00 67100.00 47.00 57340.00100MM SLOPE PROTECTION
0338 8650000000-N SP  Lump Sum 25336.00 21500.00 25336.00POT BEARINGS
0339 8657000000-N SP  Lump Sum 6272.00 4000.00 6272.00ELASTOMERIC BEARINGS
0340 8692000000-N SP  Lump Sum 10512.00 11000.00 10512.00EVAZOTE JOINT SEALS
0341 8727000000-N SP  Lump Sum 27729.00 25035.00 27729.00ELEC CONDUIT SYS ********

(30+86.415-L-)

 

    TOTAL 15795435.70 TOTAL 16603916.67 TOTAL 16662316.70CONTRACT TOTAL

 

    SUB-TOTAL 13353334.12 SUB-TOTAL 14230116.78 SUB-TOTAL 14219641.88ROADWAY ITEMS
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    SUB-TOTAL 364703.90 SUB-TOTAL 315319.46 SUB-TOTAL 315319.46CULVERT ITEMS
    SUB-TOTAL 2077397.68 SUB-TOTAL 2058480.43 SUB-TOTAL 2127355.36STRUCTURE ITEMS
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LYNCHBURG,  VA CHARLOTTE,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 837760.00 860750.00 925000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 565000.00 994355.00 650000.00CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  15000.00 18000.00 4000.00 4800.00 11250.00 13500.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  2 EA  1000.00 2000.00 1000.00 2000.00 1500.00 3000.00SEALING ABANDONED WELLS
0005 0022000000-M 225  182,000 M3  3.60 655200.00 3.25 591500.00 6.00 1092000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 41000.00 45000.00 30000.00REINF BRG APPR **********

(30+85.000)
0007 0036000000-M 225  5,600 M3  5.00 28000.00 4.50 25200.00 6.00 33600.00UNDERCUT EXCAVATION
0008 0070000000-M SP   4,000 M3  22.00 88000.00 15.00 60000.00 25.00 100000.00SELECT GRANULAR MATERIAL
0009 0077000000-M SP   4,100 M2  2.00 8200.00 2.75 11275.00 2.00 8200.00SOIL STABILIZATION FABRIC
0010 0080000000-M SP   500 MTN 10.00 5000.00 11.25 5625.00 12.00 6000.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  183,000 M3  4.65 850950.00 4.00 732000.00 7.00 1281000.00BORROW EXCAVATION
0012 0134000000-M 240  8,200 M3  11.25 92250.00 6.59 54038.00 10.00 82000.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  130 M   10.00 1300.00 4.72 613.60 15.00 1950.00BERM DITCH CONSTRUCTION
0014 0156000000-M SP   14,500 M2  2.00 29000.00 2.20 31900.00 2.50 36250.00REMOVAL OF EXT ASPHALT PVM'T
0015 0192000000-N 260 27.6 HR  300.00 8280.00 129.50 3574.20 150.00 4140.00PROOF ROLLING
0016 0199000000-M SP   17 M2  300.00 5100.00 400.00 6800.00 400.00 6800.00TEMPORARY SHORING
0017 0318000000-M 300  1,930 MTN 19.00 36670.00 14.86 28679.80 20.00 38600.00FND CONDIT MAT'L MIN STR
0018 0342000000-M SP   96 M   84.00 8064.00 58.42 5608.32 50.00 4800.00****MM SIDE DRAIN PIPE

(375MM)
0019 0360000000-M 310  6 M   110.00 660.00 62.00 372.00 75.00 450.00300MM RCP CULV CLASS III
0020 0366000000-M 310 2,629.2 M   75.00 197190.00 63.00 165639.60 85.00 223482.00375MM RCP CULV CLASS III
0021 0372000000-M 310 1,689.6 M   83.00 140236.80 65.00 109824.00 90.00 152064.00450MM RCP CULV CLASS III
0022 0378000000-M 310 733.2 M   105.00 76986.00 95.00 69654.00 100.00 73320.00600MM RCP CULV CLASS III
0023 0384000000-M 310  114 M   141.00 16074.00 107.00 12198.00 120.00 13680.00750MM RCP CULV CLASS III
0024 0390000000-M 310 187.2 M   171.00 32011.20 132.00 24710.40 150.00 28080.00900MM RCP CULV CLASS III
0025 0396000000-M 310 26.4 M   240.00 6336.00 154.00 4065.60 175.00 4620.001050MM RCP CULV CLASS III
0026 0408000000-M 310 103.2 M   316.00 32611.20 280.00 28896.00 250.00 25800.001350MM RCP CULV CLASS III
0027 0414000000-M 310 15.6 M   400.00 6240.00 317.00 4945.20 350.00 5460.001500MM RCP CULV CLASS III
0028 0420000000-M 310 67.2 M   471.00 31651.20 370.00 24864.00 400.00 26880.001650MM RCP CULV CLASS III
0029 0426000000-M 310  12 M   506.00 6072.00 465.00 5580.00 500.00 6000.001800MM RCP CULV CLASS III
0030 0448000000-M 310 70.8 M   93.00 6584.40 70.00 4956.00 95.00 6726.00***MM RCP CULV CLASS IV

(450MM)
0031 0582000000-M 320 7.2 M   116.00 835.20 59.00 424.80 55.00 396.00400MM CS PIPE CULV 1.63MM
0032 0588000000-M 320 38.4 M   84.00 3225.60 62.00 2380.80 60.00 2304.00450MM CS PIPE CULV 1.63MM
0033 0708000000-M 324 128.4 M   87.00 11170.80 59.00 7575.60 80.00 10272.00400MM BCCSP B 1.63
0034 0714000000-M 324 62.4 M   92.00 5740.80 66.00 4118.40 85.00 5304.00450MM BCCSP B 1.63
0035 0720000000-M 324 27.6 M   112.00 3091.20 85.00 2346.00 90.00 2484.00600MM BCCSP B 1.63
0036 0806000000-M 324  9 EA  137.00 1233.00 212.00 1908.00 175.00 1575.00400MM BCCSP ELB B 1.63
0037 0807000000-M 324  4 EA  159.00 636.00 280.00 1120.00 250.00 1000.00450MM BCCSP ELB B 1.63
0038 0808000000-M 324  4 EA  270.00 1080.00 244.00 976.00 300.00 1200.00600MM BCCSP ELB B 1.63
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0039 0986000000-M SP   18 M   5800.00 104400.00 6000.00 108000.00 5257.00 94626.00GENERIC PIPE ITEM (M)
1800MM RC PIPE CULVERTS, CLASS III (BORE & JACK)

0040 1011000000-N 500 Lump Sum 50000.00 380000.00 500000.00FINE GRADING
0041 1022000000-M SP   500 KG  8.00 4000.00 7.00 3500.00 7.00 3500.00SEALING PAVEMENT CRACKS
0042 1044000000-M 501  56,970 M2  1.55 88303.50 1.86 105964.20 1.86 105964.20LIME TRTD SOIL (SLURRY)
0043 1066000000-M 501  640 MTN 174.00 111360.00 130.05 83232.00 130.05 83232.00LIME FOR LIME TRTD SOIL
0044 1121000000-M 520  66,000 MTN 11.00 726000.00 11.64 768240.00 12.00 792000.00AGGREGATE BASE COURSE
0045 1176000000-M 542  37,980 M2  1.40 53172.00 1.79 67984.20 1.79 67984.20***MM SOIL CEMENT BASE

(180MM)
0046 1187000000-M 542  1,160 MTN 112.00 129920.00 99.34 115234.40 99.34 115234.40PC FOR SOIL CEMENT BASE
0047 1198000000-M SP   270 MTN 13.00 3510.00 9.66 2608.20 15.00 4050.00AGGREGATE FOR SOIL CEM B
0048 1209000000-M 543  25,830 L   0.45 11623.50 0.17 4391.10 0.50 12915.00ASPHALT CURING SEAL
0049 1220000000-M 545  200 MTN 15.00 3000.00 9.66 1932.00 15.00 3000.00INCIDENTAL STONE BASE
0050 1275000000-M 600  35,820 L   0.25 8955.00 0.30 10746.00 0.50 17910.00PRIME COAT
0051 1489000000-M SP   6,300 MTN 26.00 163800.00 33.60 211680.00 28.50 179550.00ASP CONC BASE CRS B25.0B
0052 1498000000-M SP   40,000 MTN 24.00 960000.00 29.40 1176000.00 26.50 1060000.00ASP CONC INTR CRS I19.0B
0053 1519000000-M SP   25,000 MTN 24.50 612500.00 29.50 737500.00 26.25 656250.00ASP CONC SURF CRS S9.5B
0054 1550000000-M SP   8,000 MTN 28.50 228000.00 28.40 227200.00 25.00 200000.00ASP CONC SURF CRS S12.5D
0055 1560000000-M SP   3,776 MTN 209.00 789184.00 188.20 710643.20 175.00 660800.00ASP FOR PLANT MIX  PG64-22
0056 1570000000-M SP   440 MTN 367.00 161480.00 354.60 156024.00 310.00 136400.00ASP FOR PLANT MIX, PG 76-22
0057 1693000000-M 654  190 MTN 200.00 38000.00 98.19 18656.10 150.00 28500.00ASPH PLT MIX PVMT REPAIR
0058 2011000000-M 810  344 M   30.00 10320.00 33.29 11451.76 30.00 10320.00PIPE REMOVAL
0059 2022000000-M 815  414 M3  9.50 3933.00 6.99 2893.86 10.00 4140.00SUBDRAIN EXCAVATION
0060 2033000000-M 815  207 M3  33.00 6831.00 45.24 9364.68 30.00 6210.00SUBDR FINE AGGREGATE
0061 2044000000-M 815  500 M   17.00 8500.00 11.35 5675.00 10.00 5000.00150MM PERF SUBDR PIPE
0062 2055000000-M 815  51 EA  0.60 30.60 17.82 908.82 10.00 510.00150MM SUBDR PIPE Y,T,&L'S
0063 2066000000-N 815  4 EA  158.00 632.00 134.37 537.48 125.00 500.00CONC PAD SUBDRN OUTLET
0064 2077000000-M 815  8 M   17.00 136.00 17.20 137.60 25.00 200.00150MM OUTLET PIPE (SD)
0065 2143000000-M 818  10 MTN 110.00 1100.00 14.91 149.10 30.00 300.00BLOTTING SAND
0066 2209000000-M SP  16.4 M3  860.00 14104.00 800.00 13120.00 1000.00 16400.00ENDWALLS
0067 2220000000-M SP  18.5 M3  860.00 15910.00 900.00 16650.00 1200.00 22200.00REINFORCED ENDWALLS
0068 2253000000-M 840 13.13 M3  860.00 11291.80 400.00 5252.00 1000.00 13130.00PIPE COLLARS
0069 2264000000-M 840 1.33 M3  860.00 1143.80 210.00 279.30 1200.00 1596.00PIPE PLUGS
0070 2286000000-N 840  190 EA  1155.00 219450.00 870.78 165448.20 1200.00 228000.00MASNRY DRAINAGE STRUCT
0071 2319000000-N 840  18 EA  440.00 7920.00 250.00 4500.00 300.00 5400.00FRAME W/GRATE 840.***** DETL

(840.16)
0072 2330000000-N 840  14 EA  440.00 6160.00 250.00 3500.00 300.00 4200.00FRAME W/2GRTS 840.***** DETL

(840.22)
0073 2330000000-N 840  10 EA  440.00 4400.00 250.00 2500.00 300.00 3000.00FRAME W/2GRTS 840.***** DETL

(840.24)
0074 2374000000-N 840  19 EA  440.00 8360.00 275.00 5225.00 300.00 5700.00FRAME-GRT-HD 840.03 **

(E)
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0075 2374000000-N 840  71 EA  440.00 31240.00 275.00 19525.00 300.00 21300.00FRAME-GRT-HD 840.03 **
(F)

0076 2374000000-N 840  49 EA  440.00 21560.00 275.00 13475.00 300.00 14700.00FRAME-GRT-HD 840.03 **
(G)

0077 2451000000-N 840  12 EA  770.00 9240.00 350.00 4200.00 350.00 4200.00CONC APRON FOR DROP INLET
0078 2542000000-M 846  5,000 M   38.00 190000.00 29.25 146250.00 29.25 146250.00450MM CONC CURB & GUTTER
0079 2549000000-M 846  10,800 M   38.00 410400.00 31.25 337500.00 31.25 337500.00750MM CONC CURB & GUTTER
0080 2598000000-M 848  280 M2  66.00 18480.00 57.00 15960.00 57.00 15960.00CONC WHEELCHAIR RAMPS
0081 2612000000-M 848  120 M2  52.00 6240.00 53.50 6420.00 53.50 6420.00150MM CONC DRIVEWAY
0082 2619000000-M 850  18 M2  131.00 2358.00 80.00 1440.00 60.00 1080.00100MM CONC PAVED DITCH
0083 2655000000-M 852  2,300 M2  53.00 121900.00 51.40 118220.00 51.40 118220.00125MM MONOLITHIC CONC ISL (KEY IN)
0084 2710000000-N 854  6 EA  7500.00 45000.00 6500.00 39000.00 1500.00 9000.00CONC BARRIER TRANS SECTN
0085 2717000000-M 854  30 M   350.00 10500.00 275.00 8250.00 250.00 7500.00VAR HT CONC BARR ********

(T-1)
0086 2752000000-M SP   90 M   50.00 4500.00 75.00 6750.00 50.00 4500.00GENERIC PAVING ITEM (M)

REMOVAL OF EXISTING MEDIAN    BARRIER
0087 2759000000-N SP   4 EA  2000.00 8000.00 306.97 1227.88 275.00 1100.00GENERIC PAVING ITEM (EA)

CONCRETE BOLLARDS
0088 2800000000-N 858  4 EA  1155.00 4620.00 231.18 924.72 250.00 1000.00ADJ CATCH BASINS
0089 2860000000-N 859  1 EA  1155.00 1155.00 788.75 788.75 1500.00 1500.00CONVERT CB TO JB
0090 2905000000-N 859  3 EA  1155.00 3465.00 788.73 2366.19 1500.00 4500.00CONVERT DI TO JB
0091 3030000000-M 862 2,019.3 M   30.00 60579.00 29.55 59670.32 29.55 59670.32STL BM GRDRAIL
0092 3045000000-M 862 137.16 M   36.50 5006.34 32.00 4389.12 32.00 4389.12STL BM GRDRAIL SHOP CURV
0093 3150000000-N 862  10 EA  42.00 420.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0094 3195000000-N 862  1 EA  270.00 270.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0095 3210000000-N 862  19 EA  290.00 5510.00 400.00 7600.00 400.00 7600.00GR ANCHOR TYPE CAT-1
0096 3255000000-N 862  2 EA  1137.00 2274.00 1300.00 2600.00 1300.00 2600.00GR ANCHOR TYPE XV
0097 3270000000-N SP   30 EA  1680.00 50400.00 1700.00 51000.00 1700.00 51000.00GR ANCHOR TYPE 350
0098 3360000000-M 863  975 M   1.05 1023.75 3.30 3217.50 3.30 3217.50REMOVE GUARDRAIL
0099 3503000000-M 866  2,950 M   4.20 12390.00 6.50 19175.00 6.50 19175.00WW WIRE FENCE 1200MM FABR
0100 3509000000-M 866  610 EA  15.75 9607.50 14.00 8540.00 14.00 8540.00100MM FENCE POSTS 2.30M
0101 3515000000-M 866  150 EA  31.50 4725.00 33.00 4950.00 33.00 4950.00125MM FENCE POSTS 2.50M
0102 3628000000-M 868  320 MTN 29.00 9280.00 29.54 9452.80 30.00 9600.00PLN RIP RAP CL I
0103 3649000000-M 868  1,400 MTN 27.00 37800.00 30.92 43288.00 30.00 42000.00PLN RIP RAP, CLASS B
0104 3656000000-M 868  6,700 M2  2.00 13400.00 1.97 13199.00 2.00 13400.00FILTER FABRIC FOR DRAINGE
0105 4048000000-M 902  2 M3  1650.00 3300.00 1240.00 2480.00 1240.00 2480.00RC SIGN FOOTINGS
0106 4054000000-M 902  1 M3  1650.00 1650.00 1260.00 1260.00 1260.00 1260.00PLN CONC SIGN FOOTINGS
0107 4060000000-M 903  1,070 KG  9.50 10165.00 5.72 6120.40 5.72 6120.40BRKWY STL BEAM SIGN SUPPT
0108 4066000000-M 903  358 KG  8.40 3007.20 4.37 1564.46 4.37 1564.46SIMPLE STL BEAM SIGN SUPP
0109 4072000000-M 903  1,087 M   32.00 34784.00 29.40 31957.80 29.40 31957.804.5KG STEEL U-CHNL POST
0110 4078000000-M 903  4 EA  37.00 148.00 135.00 540.00 135.00 540.003KG STEEL U-CHNL POST
0111 4084000000-N 904  1 EA  683.00 683.00 638.00 638.00 636.00 636.00TYPE A SIGNS, ERECTION
0112 4090000000-N 904  5 EA  683.00 3415.00 424.00 2120.00 424.00 2120.00TYPE B SIGNS, ERECTION
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0113 4096000000-N 904  13 EA  263.00 3419.00 212.00 2756.00 212.00 2756.00TYPE D SIGNS, ERECTION
0114 4102000000-N 904  214 EA  158.00 33812.00 80.00 17120.00 80.00 17120.00TYPE E SIGNS, ERECTION
0115 4108000000-N 904  21 EA  158.00 3318.00 106.00 2226.00 106.00 2226.00TYPE F SIGNS, ERECTION
0116 4114000000-N 904  4 EA  37.00 148.00 53.00 212.00 53.00 212.00MILEMARKERS, ERECTION
0117 4120000000-N 905 Lump Sum 30408.00 22990.00 22990.00OVERHEAD SIGN ASSEMBLY **

(A)
0118 4120000000-N 905 Lump Sum 53000.00 46670.00 46670.00OVERHEAD SIGN ASSEMBLY **

(B)
0119 4120000000-N 905 Lump Sum 47260.00 44808.00 44808.00OVERHEAD SIGN ASSEMBLY **

(C)
0120 4120000000-N 905 Lump Sum 66431.00 51145.00 51145.00OVERHEAD SIGN ASSEMBLY **

(D)
0121 4144000000-N 907  3 EA  100.00 300.00 424.00 1272.00 424.00 1272.00R&STK SIGNS ON 2 SUPPORTS
0122 4150000000-N 907  5 EA  100.00 500.00 424.00 2120.00 424.00 2120.00R&D SIGNS ON 2 SUPPORTS
0123 4162000000-N 907  9 EA  110.00 990.00 212.00 1908.00 212.00 1908.00R&D SUPPORTS
0124 4168000000-N 907  6 EA  580.00 3480.00 318.00 1908.00 318.00 1908.00REMV & DISPL OF FOOTINGS
0125 4186000000-N 907  3 EA  100.00 300.00 53.00 159.00 53.00 159.00R&STK SIGNS MOUNTED ON'U'
0126 4204000000-N 907  3 EA  100.00 300.00 53.00 159.00 53.00 159.00R&D U CHNNEL POSTS
0127 4222000000-N 907  4 EA  100.00 400.00 53.00 212.00 53.00 212.00R&D MILEMARKERS & POSTS
0128 4234000000-N 907  2 EA  4200.00 8400.00 1060.00 2120.00 1060.00 2120.00R&D OVERHD SIGN ASSEMBLY
0129 4246000000-N 907  3 EA  473.00 1419.00 848.00 2544.00 848.00 2544.00R&D OF OVRHD SIGNS
0130 4270000000-N 907  3 EA  525.00 1575.00 1591.00 4773.00 1591.00 4773.00R&D LITE SYS FOR OVRHD SN
0131 4294000000-N 908  3 EA  525.00 1575.00 1261.00 3783.00 1261.00 3783.00ATT OVRHD SIGN/OVERHD STR
0132 4300000000-N SP   82 EA  100.00 8200.00 106.00 8692.00 106.00 8692.00R&D SIGN & U POST
0133 4312000000-N 908  1 EA  473.00 473.00 907.00 907.00 907.00 907.00ADJUST SIGNS ON OVRHD ASM
0134 4324000000-N 908  1 EA  473.00 473.00 160.00 160.00 160.00 160.00ATT OVERLAYS 'A'&'B' SIGN

TYPE 'A' & 'B' SIGN OVERLAY
0135 4336000000-N 908  2 EA  315.00 630.00 377.00 754.00 377.00 754.00ERECT SIGNS ON NEW SUPP
0136 4342000000-N 908  2 EA  100.00 200.00 136.00 272.00 136.00 272.00ERECT SIGNS ON NEW U-CHNL
0137 4360000000-N SP   1 EA  100.00 100.00 106.00 106.00 106.00 106.00GENERIC SIGNING ITEM (EA)

ATTACH NEW SIGN BELOW EXISTING SIGN
0138 4273000000-N 907  3 EA  578.00 1734.00 1591.00 4773.00 1591.00 4773.00GENERIC SIGNING ITEM (EA) 907

REMOVE & DISPOSE EXTING WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY

0139 4370000000-N SP  Lump Sum 11603.00 12941.00 12941.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (A)

0140 4370000000-N SP  Lump Sum 19215.00 18940.00 18940.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (AA)

0141 4370000000-N SP  Lump Sum 22008.00 18900.00 18900.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (B)

0142 4370000000-N SP  Lump Sum 18648.00 18622.00 18622.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (BB)

0143 4370000000-N SP  Lump Sum 17808.00 16424.00 16424.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (C)

0144 4370000000-N SP  Lump Sum 11529.00 14626.00 14626.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (CC)
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0145 4370000000-N SP  Lump Sum 22554.00 19205.00 19205.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (D)

0146 4400000000-M SP   113 M2  110.00 12430.00 110.00 12430.00 110.00 12430.00WORK ZONE SIGNS (STAT)
0147 4405000000-M SP   158 M2  150.00 23700.00 70.00 11060.00 50.00 7900.00WORK ZONE SIGNS (PORT)
0148 4410000000-M SP   113 M2  110.00 12430.00 75.00 8475.00 90.00 10170.00WORK ZONE SIGNS (BARRICAD
0149 4415000000-N 1115  4 EA  5000.00 20000.00 5000.00 20000.00 7500.00 30000.00FLASHING ARROW PNL TYPE C
0150 4420000000-N 1120  4 EA  20000.00 80000.00 10000.00 40000.00 15000.00 60000.00CHANGEABLE MESSAGE SIGNS
0151 4430000000-N 1130  550 EA  55.00 30250.00 45.00 24750.00 55.00 30250.00DRUMS
0152 4435000000-N 1135  100 EA  55.00 5500.00 25.00 2500.00 25.00 2500.00CONES
0153 4445000000-M SP   702 M   55.00 38610.00 33.00 23166.00 65.00 45630.00BARRICADES (TYPE III)
0154 4450000000-N 1150  5,040 HR  15.00 75600.00 16.95 85428.00 16.00 80640.00FLAGGER
0155 4460000000-N 1155  12 EA  250.00 3000.00 150.00 1800.00 100.00 1200.00WARNING LIGHTS (TYPE B)
0156 4465000000-N 1160  6 EA  7500.00 45000.00 10500.00 63000.00 10500.00 63000.00TEMPORARY CRASH CUSHIONS
0157 4470000000-N 1160  5 EA  4500.00 22500.00 2000.00 10000.00 2000.00 10000.00RESET CRASH CUSHION
0158 4480000000-N 1165  4 EA  10000.00 40000.00 5685.60 22742.40 7500.00 30000.00TRUCK MTD IMP ATTN 60 MPH
0159 4485000000-M 1170  2,559 M   50.00 127950.00 62.00 158658.00 62.00 158658.00PORTABLE BARRIER
0160 4495000000-M 1170  853 M   55.00 46915.00 65.00 55445.00 65.00 55445.00PORT BARRIER, DRAINAGE
0161 4500000000-M 1170  450 M   12.00 5400.00 16.00 7200.00 16.00 7200.00RESET PORTABLE BARRIER
0162 4510000000-N SP   160 HR  50.00 8000.00 30.00 4800.00 35.00 5600.00POLICE
0163 4615000000-M 1205  14,829 M   5.25 77852.25 5.00 74145.00 5.00 74145.00REM TAPE LINES 100MM
0164 4650000000-N 1251  2,066 EA  5.25 10846.50 5.00 10330.00 5.00 10330.00TEMP RAISED PVMT MRKS
0165 4685000000-M 1205  14,820 M   1.30 19266.00 1.25 18525.00 1.25 18525.00100MM THERMO MKG, 2.3MMTK
0166 4686000000-M 1205  15,782 M   1.45 22883.90 1.38 21779.16 1.38 21779.16100MM THERMO MKG, 3.1MMTK
0167 4695000000-M 1205  1,826 M   3.15 5751.90 3.00 5478.00 3.00 5478.00200MM THERMO MKG 2.3MM TK
0168 4697000000-M 1205  35 M   3.15 110.25 3.00 105.00 3.00 105.00200MM THERMO MKG 3.1MM TK
0169 4710000000-M 1205  366 M   15.75 5764.50 15.00 5490.00 15.00 5490.00600MM THERMO MKG 3.1MM TK
0170 4721000000-M 1205  32 EA  37.00 1184.00 35.00 1120.00 35.00 1120.00THERMO PVT MKG CHARACTER 3.1
0171 4725000000-M 1205  224 EA  68.00 15232.00 65.00 14560.00 65.00 14560.00THERMO PVT MKG SYMB 2.3MM
0172 4770000000-M 1205  63 M   10.50 661.50 10.00 630.00 10.00 630.00COLD APP PLAS LINES 100MM
0173 4780000000-M 1205  21 M   10.50 220.50 10.00 210.00 10.00 210.00COLD APP PLAS LINES 200MM
0174 4805000000-N 1205  2 EA  131.00 262.00 125.00 250.00 125.00 250.00COLD APPL PLASTIC SYMBOL
0175 4810000000-M 1205  62,194 M   0.70 43535.80 0.66 41048.04 0.66 41048.04PAINT PVT MKG LINES 100MM
0176 4820000000-M 1205  564 M   1.05 592.20 1.00 564.00 1.00 564.00PAINT PVT MKG LINES 200MM
0177 4825000000-M 1205  3,088 M   2.90 8955.20 2.75 8492.00 2.75 8492.00PAINT PVT MKG LINES 300MM
0178 4835000000-M 1205  614 M   5.25 3223.50 5.00 3070.00 5.00 3070.00PAINT PVT MKG LINES 600MM
0179 4840000000-N 1205  48 EA  37.00 1776.00 35.00 1680.00 35.00 1680.00PAINT PVT MKG CHARACTER
0180 4845000000-N 1205  376 EA  37.00 13912.00 35.00 13160.00 35.00 13160.00PAINT PVT MKG SYMBOL
0181 4850000000-M 1205  13,743 M   1.60 21988.80 1.50 20614.50 1.50 20614.50REMVL OF 100MM LINES
0182 4860000000-M 1205  100 M   3.15 315.00 3.00 300.00 3.00 300.00REMVL OF 200MM LINES
0183 4865000000-M 1205  100 M   5.25 525.00 5.00 500.00 5.00 500.00REMVL OF 300MM LINES
0184 4870000000-M 1205  90 M   5.25 472.50 5.00 450.00 5.00 450.00REMVL OF 600MM LINES
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0185 4875000000-N 1205  50 EA  37.00 1850.00 35.00 1750.00 35.00 1750.00REMOVAL OF SYMBL & CHARAC
0186 4900000000-N 1252  20 EA  5.25 105.00 5.00 100.00 5.00 100.00PERM RAISED PVMT MARKERS
0187 4905000000-N 1253  2,249 EA  37.00 83213.00 35.00 78715.00 35.00 78715.00SNOWPLB RAISED PVMT MRKER
0188 4935000000-N SP   86 EA  40.00 3440.00 35.00 3010.00 25.10 2158.60FLEX DELINATR (CRYSTAL)
0189 4940000000-N SP   41 EA  40.00 1640.00 35.00 1435.00 25.10 1029.10FLEX DELINATR (YELLOW)
0190 4945000000-N SP   12 EA  40.00 480.00 35.00 420.00 27.10 325.20FLEX DELINATR (CRY & RED)
0191 4950000000-N SP   10 EA  40.00 400.00 35.00 350.00 27.10 271.00FLEX DELINATR (YEL & RED)
0192 5010000000-M 1401  2 EA  15500.00 31000.00 12122.00 24244.00 10000.00 20000.0030.5M HIGH MOUNT STANDARD
0193 5020000000-N 1401  1 EA  3045.00 3045.00 2935.00 2935.00 10000.00 10000.00PORTABLE DRIVE UNIT
0194 5025000000-M 1402  7 M3  1838.00 12866.00 2371.00 16597.00 1000.00 7000.00HIGH MOUNT FOUNDATIONS
0195 5030000000-N 1403  8 EA  893.00 7144.00 607.00 4856.00 500.00 4000.00HM LUMINAIRE ************

(1 KW HPS)
0196 5050000000-N 1404  29 EA  1575.00 45675.00 1358.00 39382.00 250.00 7250.00LIT STD MTLT ************

(45', SA 15')
0197 5070000000-N 1405  29 EA  840.00 24360.00 766.00 22214.00 500.00 14500.00STD FOUNDAT ***********

(TYPE R1)
0198 5090000000-N 1406  29 EA  520.00 15080.00 271.00 7859.00 200.00 5800.00LITE STD LUM RDW 400W HPS
0199 5120000000-N 1407  1 EA  725.00 725.00 1886.00 1886.00 2500.00 2500.00SERVICE POLE ************

(9M)
0200 5125000000-M 1407  25 M   38.00 950.00 20.00 500.00 15.00 375.00SERV LATERAL ************

(3 #1/0 USE)
0201 5145000000-N 1408  1 EA  6300.00 6300.00 6900.00 6900.00 5000.00 5000.00LITE CNTRL RW************

(240/480V, 150A, 1 PH, 3 W)
0202 5155000000-M 1409  64 M   47.00 3008.00 23.00 1472.00 50.00 3200.00ELEC DUCT TYP BD SIZ ****

(78MM)
0203 5160000000-M 1409  98 M   102.00 9996.00 53.00 5194.00 50.00 4900.00ELEC DUCT TYP JA SIZ ****

(53MM)
0204 5180000000-M 1410  202 M   13.00 2626.00 4.90 989.80 5.00 1010.00**#4 W/G FEEDER CIRCUIT

(2)
0205 5185000000-M 1410  126 M   15.00 1890.00 6.50 819.00 5.00 630.00**#2 W/G FEEDER CIRCUIT

(2)
0206 5205000000-M 1410  1,129 M   17.00 19193.00 21.93 24758.97 5.00 5645.00**#8 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0207 5210000000-M 1410  1,271 M   19.00 24149.00 22.80 28978.80 5.00 6355.00**#6 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0208 5215000000-M 1410  396 M   21.00 8316.00 25.05 9919.80 5.00 1980.00**#4 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0209 5220000000-M 1410  679 M   23.00 15617.00 26.80 18197.20 5.00 3395.00**#2 W/G FDR CIR *** CNDUIT

(2, 41MM)
0210 5240000000-N 1411  10 EA  420.00 4200.00 278.00 2780.00 500.00 5000.00ELEC JB ************

(PC 18)
0211 5255000000-N 1412 Lump Sum 50000.00 28135.67 20000.00PORTABLE LIGHTING
0212 5270000000-N SP   1 EA  525.00 525.00 310.00 310.00 500.00 500.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX
0213 5270000000-N SP   1 EA  525.00 525.00 320.00 320.00 1000.00 1000.00GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0214 5270000000-N SP   1 EA  420.00 420.00 542.00 542.00 500.00 500.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
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0215 5300000000-M 1505  146 MTN 37.00 5402.00 20.00 2920.00 35.00 5110.00FND CONDIT MAT'L ********
(VI)

0216 5306000000-M 1505  146 MTN 37.00 5402.00 21.00 3066.00 35.00 5110.00BEDDN MAT'L CL **********
(IV)

0217 5319000000-M 1505  80 M3  525.00 42000.00 207.00 16560.00 500.00 40000.00CL B CONC ENC UT LINES
0218 5324000000-M 1510  1,664 M   210.00 349440.00 200.00 332800.00 200.50 333632.00***MM DI WP CL***********

(600MM, 51, 2.07 MPA)
0219 5324000000-M 1510  1,375 M   297.00 408375.00 240.00 330000.00 283.00 389125.00***MM DI WP CL***********

(750MM, 51, 1.72 MPA)
0220 5360000000-M 1510  100 M   69.00 6900.00 80.00 8000.00 66.00 6600.00150MM DI H2O PIPE 2.41MPA
0221 5366000000-M 1510  436 M   83.00 36188.00 82.00 35752.00 79.00 34444.00200MM DI H2O PIPE 2.41MPA
0222 5378000000-M 1510  678 M   104.00 70512.00 98.00 66444.00 99.00 67122.00300MM DI H2O PIPE 2.41MPA
0223 5384000000-M 1510  477 M   137.00 65349.00 136.00 64872.00 130.00 62010.00400MM DI H2O PIPE ****MPA

(2.41)
0224 5396000000-M 1510  23 M   134.00 3082.00 158.00 3634.00 128.00 2944.00***MM DI RS JT H20 P ****CL

(300MM, 50, 2.41 MPA)
0225 5396000000-M 1510  68 M   198.00 13464.00 200.00 13600.00 189.00 12852.00***MM DI RS JT H20 P ****CL

(400MM, 50, 2.41 MPA)
0226 5396000000-M 1510  454 M   287.00 130298.00 260.00 118040.00 273.00 123942.00***MM DI RS JT H20 P ****CL

(600MM, 51, 2.07 MPA)
0227 5396000000-M 1510  530 M   341.00 180730.00 325.00 172250.00 325.00 172250.00***MM DI RS JT H20 P ****CL

(750MM,  51, 1.72 MPA)
0228 5402000000-M SP   20,623 KG  9.00 185607.00 8.25 170139.75 8.50 175295.50DI RES JT H2O PIPE FITNGS
0229 5408000000-M 1510  9 M   105.00 945.00 90.00 810.00 100.00 900.00***MM CU WATER PIPE TYPE K

(50MM)
0230 5414000000-M 1510  5 M   40.00 200.00 76.00 380.00 38.00 190.0020MM CU WATER PIPE TYPE K
0231 5480000000-M 1510  16,514 KG  8.00 132112.00 8.00 132112.00 7.85 129634.90DI H2O FITTINGS 1.72MPA
0232 5882000000-N SP   2 EA  4463.00 8926.00 1300.00 2600.00 4250.00 8500.00GENERIC UTILITY ITEM (EA)

400MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0233 5882000000-N SP   32 EA  630.00 20160.00 515.00 16480.00 600.00 19200.00GENERIC UTILITY ITEM (EA)

150MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0234 5882000000-N SP   2 EA  840.00 1680.00 600.00 1200.00 800.00 1600.00GENERIC UTILITY ITEM (EA)

200MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0235 5882000000-N SP   4 EA  1523.00 6092.00 810.00 3240.00 1450.00 5800.00GENERIC UTILITY ITEM (EA)

300MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0236 5576000000-M 1510  1 EA  5539.00 5539.00 5000.00 5000.00 5275.00 5275.00*** X ***MM TAPN SLV V BX

(400MM, 150MM, 1.38MPA)
0237 5600000000-M SP   1 EA  604.00 604.00 1500.00 1500.00 975.00 975.00***MM BLOW OFF ASSEMBLY

(200MM)
0238 5600000000-M SP   2 EA  1313.00 2626.00 2510.00 5020.00 1250.00 2500.00***MM BLOW OFF ASSEMBLY

(300MM)
0239 5600000000-M SP   1 EA  788.00 788.00 2800.00 2800.00 750.00 750.00***MM BLOW OFF ASSEMBLY

(400MM)
0240 5600000000-M SP   2 EA  735.00 1470.00 6810.00 13620.00 700.00 1400.00***MM BLOW OFF ASSEMBLY

(600MM)
0241 5648000000-N 1510  2 EA  525.00 1050.00 560.00 1120.00 500.00 1000.00RELOCATE EXIST WAT METER
0242 5666000000-M 1510  32 EA  1680.00 53760.00 1500.00 48000.00 1600.00 51200.00FIRE HYDRANT

(1.03 MPA)
0243 5672000000-N 1510  2 EA  1680.00 3360.00 800.00 1600.00 1600.00 3200.00RELOCATE EXIST FIRE HYD
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0244 5726000000-M 1520  159 M   121.00 19239.00 215.00 34185.00 115.00 18285.00200MM DI SS PIPE PC 2.41
0245 5738000000-M 1520  78 M   142.00 11076.00 175.00 13650.00 135.00 10530.00300MM DI SS PIPE PC 2.41
0246 5750000000-M 1520  153 M   158.00 24174.00 145.00 22185.00 150.00 22950.00***MM DI FRC MN SS P ****

(350MM, 2.41MPA)
0247 5756000000-M 1520  496 KG  8.70 4315.20 8.00 3968.00 8.25 4092.00DI SS PIPE FITTINGS
0248 5774000000-M 1525  9 EA  1806.00 16254.00 1400.00 12600.00 1720.00 15480.00STD ****MM DIA PC MH 0-2M

(1200MM)
0249 5780000000-M 1525  17 M   630.00 10710.00 360.00 6120.00 600.00 10200.00STD PC MH WALL ****MM 2+

(1200MM)
0250 5798000000-M 1530  148 M   68.00 10064.00 33.30 4928.40 65.00 9620.00FL OR REMV *** PIPE *****

(350MM, DI WATER)
0251 5882000000-N SP   1 EA  5880.00 5880.00 900.00 900.00 5600.00 5600.00GENERIC UTILITY ITEM (EA)

BREAK DOWN & REBUILD EXISTING MANHOLE
0252 5882000000-N SP   1 EA  99750.00 99750.00 100000.00 100000.00 95000.00 95000.00GENERIC UTILITY ITEM (EA)

1650MM TUNNEL INSTALLATION
0253 5882000000-N SP   1 EA  3675.00 3675.00 4300.00 4300.00 3500.00 3500.00GENERIC UTILITY ITEM (EA)

200MM FLUSHING ASSEMBLY
0254 5882000000-N SP   2 EA  4410.00 8820.00 7500.00 15000.00 4200.00 8400.00GENERIC UTILITY ITEM (EA)

300MM FLUSHING ASSEMBLY
0255 5882000000-N SP   2 EA  2231.00 4462.00 3300.00 6600.00 2125.00 4250.00GENERIC UTILITY ITEM (EA)

300MM RESTRAINED GATE VALVE AND VALVE  BOX, (1.38
MP WP)

0256 5882000000-N SP   2 EA  14322.00 28644.00 14000.00 28000.00 13640.00 27280.00GENERIC UTILITY ITEM (EA)
400MM FLUSHING ASSEMBLY

0257 5882000000-N SP   1 EA  5775.00 5775.00 6500.00 6500.00 5500.00 5500.00GENERIC UTILITY ITEM (EA)
400MM GATE VALVE ASSEMBLY, (1.38 MPA WP)

0258 5882000000-N SP   6 EA  12810.00 76860.00 14000.00 84000.00 12200.00 73200.00GENERIC UTILITY ITEM (EA)
600MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0259 5882000000-N SP   3 EA  17167.50 51502.50 23000.00 69000.00 16350.00 49050.00GENERIC UTILITY ITEM (EA)
750MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0260 5882000000-N SP   10 EA  4515.00 45150.00 3555.00 35550.00 4300.00 43000.00GENERIC UTILITY ITEM (EA)
AIR RELEASE VALVE ASSEMBLY

0261 6000000000-M 1605  1,170 M   10.00 11700.00 4.89 5721.30 1.49 1743.30TEMPORARY SILT FENCE
0262 6006000000-M 1610  520 MTN 28.00 14560.00 40.00 20800.00 30.00 15600.00EROS CONTRL STONE CL A
0263 6009000000-M 1610  5,885 MTN 27.00 158895.00 30.00 176550.00 30.00 176550.00EROS CONTRL STONE CL B
0264 6012000000-M 1610  3,255 MTN 23.00 74865.00 30.00 97650.00 25.00 81375.00SEDIMENT CONTROL STONE
0265 6015000000-M 1615  22 HA  778.00 17116.00 741.00 16302.00 741.00 16302.00TEMPORARY MULCHING
0266 6018000000-M 1620  1,100 KG  4.40 4840.00 4.19 4609.00 4.19 4609.00SEED FOR TEMP SEEDING
0267 6021000000-M 1620 8.75 MTN 683.00 5976.25 650.00 5687.50 650.00 5687.50FERT FOR TEMP SEEDING
0268 6024000000-M 1622  323 M   30.00 9690.00 69.37 22406.51 30.00 9690.00TEMPORARY SLOPE DRAINS
0269 6027000000-N 1622  22 EA  200.00 4400.00 138.65 3050.30 94.78 2085.16INLET PROTCN @ SLOPE DRNS
0270 6030000000-M 1630  24,000 M3  7.00 168000.00 5.00 120000.00 8.00 192000.00SILT EXCAVATION
0271 6033000000-M 1631  4,160 M2  1.70 7072.00 1.61 6697.60 1.61 6697.60SYNTHETIC ROVING
0272 6036000000-M 1631  2,080 M2  1.75 3640.00 1.67 3473.60 1.67 3473.60MATTING FOR EROS CONTROL
0273 6042000000-M 1632  1,100 M   16.00 17600.00 4.56 5016.00 1.39 1529.006.4MM HARDWARE CLOTH
0274 6045000000-M SP   40 M   50.00 2000.00 140.00 5600.00 40.00 1600.00***MM TEMPORARY PIPE

(600MM)



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 20 /  33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ENGLISH CONSTRUCTION CO.,
INC.

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

LYNCHBURG,  VA CHARLOTTE,  NC ROANOKE,  VA

0275 6069000000-M 1638  225 M3  44.00 9900.00 30.00 6750.00 15.00 3375.00STILLING BASINS
0276 6084000000-M 1660  26 HA  2335.00 60710.00 2224.00 57824.00 2224.00 57824.00SEEDING & MULCHING
0277 6087000000-M 1660  12 HA  78.00 936.00 74.00 888.00 74.00 888.00MOWING
0278 6090000000-M 1661  250 KG  13.70 3425.00 13.00 3250.00 13.00 3250.00SEED FOR REPAIR SEEDING
0279 6093000000-M 1661 0.75 MTN 872.00 654.00 830.00 622.50 830.00 622.50FERT FOR REPAIR SEEDING
0280 6096000000-M 1662  725 KG  3.20 2320.00 3.06 2218.50 3.06 2218.50SEED FOR SUPP SEEDING
0281 6102000000-M 1663  2,860 M2  6.10 17446.00 5.80 16588.00 5.80 16588.00SODDING
0282 6105000000-M 1663 536.25 KL  11.35 6086.44 10.82 5802.23 10.82 5802.23WATER
0283 6108000000-M 1665 43.5 MTN 266.00 11571.00 253.00 11005.50 253.00 11005.50FERTILIZER TOPDRESSING
0284 6111000000-M SP   60 M   165.00 9900.00 100.00 6000.00 45.00 2700.00IMPERVIOUS DIKE
0285 6114000000-N SP   18 HR  32.00 576.00 30.00 540.00 30.00 540.00SPECIALIZED HAND MOWING
0286 6117000000-N SP   20 EA  1.05 21.00 1.00 20.00 1.00 20.00RESPONSE FOR EROS CONTROL
0287 6120000000-M SP   2,000 M3  28.00 56000.00 30.00 60000.00 14.00 28000.00CULVERT DIVERSION CHANNEL
0288 6123000000-M 1670 4.16 HA  1230.00 5116.80 1171.00 4871.36 1171.00 4871.36REFORESTATION
0289 7060000000-M SP   2,495 M   7.10 17714.50 4.25 10603.75 4.25 10603.75SIGNAL CABLE
0290 7120000000-M SP   35 EA  788.00 27580.00 935.00 32725.00 935.00 32725.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0291 7132000000-M SP   2 EA  861.00 1722.00 1156.00 2312.00 1156.00 2312.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0292 7144000000-M SP   11 EA  1130.00 12430.00 1410.00 15510.00 1410.00 15510.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0293 7252000000-M SP   2,373 M   7.50 17797.50 8.35 19814.55 8.35 19814.55MESSENGER CABLE (6.35MM)
0294 7264000000-M SP   856 M   7.50 6420.00 9.60 8217.60 9.60 8217.60MESSENGER CABLE (9.52MM)
0295 7279000000-M SP   2,353 M   3.20 7529.60 1.75 4117.75 1.75 4117.75TRACER WIRE
0296 7300000000-M SP   3,478 M   12.60 43822.80 19.27 67021.06 19.27 67021.06TRENCHING (UNPAVED)
0297 7324000000-N SP   40 EA  420.00 16800.00 280.00 11200.00 280.00 11200.00JUNCTION BOX (STANDARD SIZE)
0298 7336000000-N SP   22 EA  735.00 16170.00 857.00 18854.00 857.00 18854.00JUNCTION BOX (OVER-SIZED)
0299 7360000000-N SP   28 EA  840.00 23520.00 1068.00 29904.00 1068.00 29904.00WOOD POLE
0300 7372000000-N SP   68 EA  236.00 16048.00 552.00 37536.00 552.00 37536.00GUY ASSEMBLY
0301 7408000000-M SP   6 EA  341.00 2046.00 326.00 1956.00 326.00 1956.0025MM RISER W/ WEATHERHEAD
0302 7420000000-M SP   40 EA  500.00 20000.00 370.00 14800.00 370.00 14800.0050MM RISER W/ WEATHERHEAD
0303 7432000000-M SP   11 EA  620.00 6820.00 455.00 5005.00 455.00 5005.0050MM RISER W/ SEALING BUSHING
0304 7444000000-M SP   2,252 M   14.70 33104.40 18.10 40761.20 18.10 40761.20INDUCTIVE LOOP SAWCUT
0305 7456000000-M SP   4,278 M   12.60 53902.80 2.35 10053.30 2.35 10053.30LEAD-IN CABLE
0306 7480000000-N SP   1 EA  32500.00 32500.00 23690.00 23690.00 23690.00 23690.00LOOP EMUL DETECT SYSTEM
0307 7516000000-M SP   5,181 M   14.70 76160.70 7.30 37821.30 7.30 37821.30COMMUNICATIONS CABLE (** FIBER)

(12)
0308 7552000000-N SP   8 EA  2625.00 21000.00 1107.00 8856.00 1107.00 8856.00INTERCONNECT CENTER
0309 7564000000-N SP   6 EA  2415.00 14490.00 1683.00 10098.00 1683.00 10098.00FIBER-OPTIC TRANSCEIVER
0310 7566000000-N SP   22 EA  150.00 3300.00 171.00 3762.00 171.00 3762.00DELINEATOR MARKER
0311 7568000000-N SP   1 EA  1700.00 1700.00 1727.00 1727.00 1727.00 1727.00FURN FIB-OPT RESTORAT KIT
0312 7574000000-N SP   1 EA  2500.00 2500.00 1683.00 1683.00 1683.00 1683.00FURN FIB-OPT TRANSCEIVER
0313 7636000000-N SP   5 EA  450.00 2250.00 425.00 2125.00 425.00 2125.00SIGN FOR SIGNALS
0314 7684000000-N SP   6 EA  945.00 5670.00 712.00 4272.00 712.00 4272.00SIGNAL CABINET FOUNDATION
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0315 7756000000-N SP   6 EA  9135.00 54810.00 12358.00 74148.00 12358.00 74148.00CONTLR WITH CBNT, 2070L BASE MTD
0316 7780000000-N SP   36 EA  840.00 30240.00 127.00 4572.00 127.00 4572.00DETECTOR CHANNEL (TYPE 2070L)
0317 7990000000-M SP   120 M   102.00 12240.00 53.00 6360.00 53.00 6360.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT

CULVERT ITEMS

0319 8126000000-N 414 Lump Sum 33000.00 45000.00 26625.00CULV EXCAV @ ************
(10+96.000-L-)

0320 8126000000-N 414 Lump Sum 19000.00 22000.00 24250.00CULV EXCAV @ ************
(11+45.000-Y1-)

0321 8126000000-N 414 Lump Sum 28000.00 72000.00 8000.00CULV EXCAV @ ************
(36+65.000-L-)

0322 8133000000-M 414  442 MTN 44.00 19448.00 40.00 17680.00 30.57 13511.94FND COND MATL BOX CULV
0323 8196000000-M 420 488.8 M3  462.00 225825.60 400.00 195520.00 404.73 197832.02CL A CONC, CULVERT
0324 8245000000-M 425  42,150 KG  1.32 55638.00 1.00 42150.00 1.07 45100.50REINF STL CULV

STRUCTURE ITEMS

0325 8035000000-N 402 Lump Sum 100000.00 70000.00 150000.00REMV EXIST STR **********
(30+86.415-L-)

0326 8105500000-M SP  52.9 M   1388.00 73425.20 1250.00 66125.00 2500.00 132250.00****MM DRILLD PIER IN SOIL
(1220MM)

0327 8105600000-M SP   32 M   3555.00 113760.00 2500.00 80000.00 5000.00 160000.00****MM DRILLD PIER NO SOIL
(1220MM)

0328 8147000000-M SP  2,339.3 M2  142.00 332180.60 150.00 350895.00 175.00 409377.50REINF CONC DECK SLAB
0329 8161000000-M 420 1,940.8 M2  3.30 6404.64 3.00 5822.40 3.50 6792.80GROOVING BRIDGE FLOORS
0330 8182000000-M 420 229.7 M3  382.00 87745.40 650.00 149305.00 1200.00 275640.00CL A CONC, BRIDGE
0331 8210000000-N 422 Lump Sum 42800.00 50000.00 30000.00BRG APPR SLAB ***********

(30+86.415-L-)
0332 8217000000-M 425  38,071 KG  0.98 37309.58 1.25 47588.75 1.25 47588.75REINF STEEL (BRIDGE)
0333 8238000000-M SP   4,026 KG  1.67 6723.42 2.00 8052.00 1.50 6039.00SPIRAL COL REINF STL STR
0334 8280000000-M 440 Lump Sum 714000.00 960000.00 1050000.00STRUCTURAL STEEL
0335 8364000000-M 450  441 M   67.00 29547.00 70.00 30870.00 100.00 44100.00HP310X79 STL PILE
0336 8482000000-M 460 152.088 M   316.00 48059.81 375.00 57033.00 275.00 41824.20THREE BAR METAL RAIL
0337 8531000000-M 462  1,220 M2  36.00 43920.00 45.00 54900.00 50.00 61000.00100MM SLOPE PROTECTION
0338 8650000000-N SP  Lump Sum 24000.00 35000.00 25000.00POT BEARINGS
0339 8657000000-N SP  Lump Sum 4000.00 10000.00 10000.00ELASTOMERIC BEARINGS
0340 8692000000-N SP  Lump Sum 13000.00 10000.00 1000.00EVAZOTE JOINT SEALS
0341 8727000000-N SP  Lump Sum 18000.00 25035.00 30000.00ELEC CONDUIT SYS ********

(30+86.415-L-)

 

    TOTAL 16718433.43 TOTAL 17153265.51 TOTAL 18367611.87CONTRACT TOTAL

 

    SUB-TOTAL 14642646.18 SUB-TOTAL 14748289.36 SUB-TOTAL 15571680.16ROADWAY ITEMS
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    SUB-TOTAL 380911.60 SUB-TOTAL 394350.00 SUB-TOTAL 315319.46CULVERT ITEMS
    SUB-TOTAL 1694875.65 SUB-TOTAL 2010626.15 SUB-TOTAL 2480612.25STRUCTURE ITEMS
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S. T. WOOTEN CORPORATION

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 945000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 1390000.00CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  26310.53 31572.64SUPP CLEARING & GRUBBING
0004 0015000000-N 205  2 EA  1578.63 3157.26SEALING ABANDONED WELLS
0005 0022000000-M 225  182,000 M3  3.50 637000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 25335.46REINF BRG APPR **********

(30+85.000)
0007 0036000000-M 225  5,600 M3  9.58 53648.00UNDERCUT EXCAVATION
0008 0070000000-M SP   4,000 M3  22.21 88840.00SELECT GRANULAR MATERIAL
0009 0077000000-M SP   4,100 M2  1.65 6765.00SOIL STABILIZATION FABRIC
0010 0080000000-M SP   500 MTN 10.94 5470.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  183,000 M3  7.00 1281000.00BORROW EXCAVATION
0012 0134000000-M 240  8,200 M3  9.43 77326.00DRAINAGE DITCH EXCAVATION
0013 0141000000-M 240  130 M   9.49 1233.70BERM DITCH CONSTRUCTION
0014 0156000000-M SP   14,500 M2  1.64 23780.00REMOVAL OF EXT ASPHALT PVM'T
0015 0192000000-N 260 27.6 HR  279.41 7711.72PROOF ROLLING
0016 0199000000-M SP   17 M2  259.32 4408.44TEMPORARY SHORING
0017 0318000000-M 300  1,930 MTN 20.38 39333.40FND CONDIT MAT'L MIN STR
0018 0342000000-M SP   96 M   61.44 5898.24****MM SIDE DRAIN PIPE

(375MM)
0019 0360000000-M 310  6 M   64.47 386.82300MM RCP CULV CLASS III
0020 0366000000-M 310 2,629.2 M   78.73 206996.92375MM RCP CULV CLASS III
0021 0372000000-M 310 1,689.6 M   78.33 132346.37450MM RCP CULV CLASS III
0022 0378000000-M 310 733.2 M   91.57 67139.12600MM RCP CULV CLASS III
0023 0384000000-M 310  114 M   141.58 16140.12750MM RCP CULV CLASS III
0024 0390000000-M 310 187.2 M   154.92 29001.02900MM RCP CULV CLASS III
0025 0396000000-M 310 26.4 M   198.81 5248.581050MM RCP CULV CLASS III
0026 0408000000-M 310 103.2 M   338.80 34964.161350MM RCP CULV CLASS III
0027 0414000000-M 310 15.6 M   441.64 6889.581500MM RCP CULV CLASS III
0028 0420000000-M 310 67.2 M   470.36 31608.191650MM RCP CULV CLASS III
0029 0426000000-M 310  12 M   437.28 5247.361800MM RCP CULV CLASS III
0030 0448000000-M 310 70.8 M   81.75 5787.90***MM RCP CULV CLASS IV

(450MM)
0031 0582000000-M 320 7.2 M   63.37 456.26400MM CS PIPE CULV 1.63MM
0032 0588000000-M 320 38.4 M   68.83 2643.07450MM CS PIPE CULV 1.63MM
0033 0708000000-M 324 128.4 M   74.32 9542.69400MM BCCSP B 1.63
0034 0714000000-M 324 62.4 M   81.01 5055.02450MM BCCSP B 1.63
0035 0720000000-M 324 27.6 M   96.50 2663.40600MM BCCSP B 1.63
0036 0806000000-M 324  9 EA  240.24 2162.16400MM BCCSP ELB B 1.63
0037 0807000000-M 324  4 EA  270.13 1080.52450MM BCCSP ELB B 1.63
0038 0808000000-M 324  4 EA  362.49 1449.96600MM BCCSP ELB B 1.63
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0039 0986000000-M SP   18 M   6088.13 109586.34GENERIC PIPE ITEM (M)
1800MM RC PIPE CULVERTS, CLASS III (BORE & JACK)

0040 1011000000-N 500 Lump Sum 545573.03FINE GRADING
0041 1022000000-M SP   500 KG  10.00 5000.00SEALING PAVEMENT CRACKS
0042 1044000000-M 501  56,970 M2  1.48 84315.60LIME TRTD SOIL (SLURRY)
0043 1066000000-M 501  640 MTN 166.00 106240.00LIME FOR LIME TRTD SOIL
0044 1121000000-M 520  66,000 MTN 13.34 880440.00AGGREGATE BASE COURSE
0045 1176000000-M 542  37,980 M2  1.34 50893.20***MM SOIL CEMENT BASE

(180MM)
0046 1187000000-M 542  1,160 MTN 106.50 123540.00PC FOR SOIL CEMENT BASE
0047 1198000000-M SP   270 MTN 16.00 4320.00AGGREGATE FOR SOIL CEM B
0048 1209000000-M 543  25,830 L   0.40 10332.00ASPHALT CURING SEAL
0049 1220000000-M 545  200 MTN 29.67 5934.00INCIDENTAL STONE BASE
0050 1275000000-M 600  35,820 L   0.25 8955.00PRIME COAT
0051 1489000000-M SP   6,300 MTN 26.00 163800.00ASP CONC BASE CRS B25.0B
0052 1498000000-M SP   40,000 MTN 23.50 940000.00ASP CONC INTR CRS I19.0B
0053 1519000000-M SP   25,000 MTN 24.20 605000.00ASP CONC SURF CRS S9.5B
0054 1550000000-M SP   8,000 MTN 28.45 227600.00ASP CONC SURF CRS S12.5D
0055 1560000000-M SP   3,776 MTN 195.15 736886.40ASP FOR PLANT MIX  PG64-22
0056 1570000000-M SP   440 MTN 356.30 156772.00ASP FOR PLANT MIX, PG 76-22
0057 1693000000-M 654  190 MTN 100.00 19000.00ASPH PLT MIX PVMT REPAIR
0058 2011000000-M 810  344 M   29.52 10154.88PIPE REMOVAL
0059 2022000000-M 815  414 M3  9.00 3726.00SUBDRAIN EXCAVATION
0060 2033000000-M 815  207 M3  31.00 6417.00SUBDR FINE AGGREGATE
0061 2044000000-M 815  500 M   16.40 8200.00150MM PERF SUBDR PIPE
0062 2055000000-M 815  51 EA  0.50 25.50150MM SUBDR PIPE Y,T,&L'S
0063 2066000000-N 815  4 EA  150.00 600.00CONC PAD SUBDRN OUTLET
0064 2077000000-M 815  8 M   16.40 131.20150MM OUTLET PIPE (SD)
0065 2143000000-M 818  10 MTN 54.73 547.30BLOTTING SAND
0066 2209000000-M SP  16.4 M3  1002.01 16432.96ENDWALLS
0067 2220000000-M SP  18.5 M3  1024.87 18960.10REINFORCED ENDWALLS
0068 2253000000-M 840 13.13 M3  1024.48 13451.42PIPE COLLARS
0069 2264000000-M 840 1.33 M3  640.00 851.20PIPE PLUGS
0070 2286000000-N 840  190 EA  1060.38 201472.20MASNRY DRAINAGE STRUCT
0071 2319000000-N 840  18 EA  344.41 6199.38FRAME W/GRATE 840.***** DETL

(840.16)
0072 2330000000-N 840  14 EA  574.75 8046.50FRAME W/2GRTS 840.***** DETL

(840.22)
0073 2330000000-N 840  10 EA  570.83 5708.30FRAME W/2GRTS 840.***** DETL

(840.24)
0074 2374000000-N 840  19 EA  379.86 7217.34FRAME-GRT-HD 840.03 **

(E)
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0075 2374000000-N 840  71 EA  379.87 26970.77FRAME-GRT-HD 840.03 **
(F)

0076 2374000000-N 840  49 EA  379.88 18614.12FRAME-GRT-HD 840.03 **
(G)

0077 2451000000-N 840  12 EA  250.00 3000.00CONC APRON FOR DROP INLET
0078 2542000000-M 846  5,000 M   29.50 147500.00450MM CONC CURB & GUTTER
0079 2549000000-M 846  10,800 M   23.50 253800.00750MM CONC CURB & GUTTER
0080 2598000000-M 848  280 M2  38.00 10640.00CONC WHEELCHAIR RAMPS
0081 2612000000-M 848  120 M2  48.00 5760.00150MM CONC DRIVEWAY
0082 2619000000-M 850  18 M2  60.00 1080.00100MM CONC PAVED DITCH
0083 2655000000-M 852  2,300 M2  45.00 103500.00125MM MONOLITHIC CONC ISL (KEY IN)
0084 2710000000-N 854  6 EA  2315.33 13891.98CONC BARRIER TRANS SECTN
0085 2717000000-M 854  30 M   315.73 9471.90VAR HT CONC BARR ********

(T-1)
0086 2752000000-M SP   90 M   86.99 7829.10GENERIC PAVING ITEM (M)

REMOVAL OF EXISTING MEDIAN    BARRIER
0087 2759000000-N SP   4 EA  549.95 2199.80GENERIC PAVING ITEM (EA)

CONCRETE BOLLARDS
0088 2800000000-N 858  4 EA  579.05 2316.20ADJ CATCH BASINS
0089 2860000000-N 859  1 EA  810.66 810.66CONVERT CB TO JB
0090 2905000000-N 859  3 EA  810.67 2432.01CONVERT DI TO JB
0091 3030000000-M 862 2,019.3 M   28.40 57348.12STL BM GRDRAIL
0092 3045000000-M 862 137.16 M   34.85 4780.03STL BM GRDRAIL SHOP CURV
0093 3150000000-N 862  10 EA  40.00 400.00ADDIT GUARDRAIL POSTS
0094 3195000000-N 862  1 EA  257.00 257.00GR ANCHOR TYPE AT-1
0095 3210000000-N 862  19 EA  276.00 5244.00GR ANCHOR TYPE CAT-1
0096 3255000000-N 862  2 EA  1083.00 2166.00GR ANCHOR TYPE XV
0097 3270000000-N SP   30 EA  1600.00 48000.00GR ANCHOR TYPE 350
0098 3360000000-M 863  975 M   1.00 975.00REMOVE GUARDRAIL
0099 3503000000-M 866  2,950 M   4.00 11800.00WW WIRE FENCE 1200MM FABR
0100 3509000000-M 866  610 EA  15.00 9150.00100MM FENCE POSTS 2.30M
0101 3515000000-M 866  150 EA  30.00 4500.00125MM FENCE POSTS 2.50M
0102 3628000000-M 868  320 MTN 11.00 3520.00PLN RIP RAP CL I
0103 3649000000-M 868  1,400 MTN 28.86 40404.00PLN RIP RAP, CLASS B
0104 3656000000-M 868  6,700 M2  1.65 11055.00FILTER FABRIC FOR DRAINGE
0105 4048000000-M 902  2 M3  1600.00 3200.00RC SIGN FOOTINGS
0106 4054000000-M 902  1 M3  4340.00 4340.00PLN CONC SIGN FOOTINGS
0107 4060000000-M 903  1,070 KG  6.00 6420.00BRKWY STL BEAM SIGN SUPPT
0108 4066000000-M 903  358 KG  6.00 2148.00SIMPLE STL BEAM SIGN SUPP
0109 4072000000-M 903  1,087 M   23.00 25001.004.5KG STEEL U-CHNL POST
0110 4078000000-M 903  4 EA  58.00 232.003KG STEEL U-CHNL POST
0111 4084000000-N 904  1 EA  285.00 285.00TYPE A SIGNS, ERECTION
0112 4090000000-N 904  5 EA  190.00 950.00TYPE B SIGNS, ERECTION
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0113 4096000000-N 904  13 EA  90.00 1170.00TYPE D SIGNS, ERECTION
0114 4102000000-N 904  214 EA  45.00 9630.00TYPE E SIGNS, ERECTION
0115 4108000000-N 904  21 EA  115.00 2415.00TYPE F SIGNS, ERECTION
0116 4114000000-N 904  4 EA  30.00 120.00MILEMARKERS, ERECTION
0117 4120000000-N 905 Lump Sum 18000.00OVERHEAD SIGN ASSEMBLY **

(A)
0118 4120000000-N 905 Lump Sum 33000.00OVERHEAD SIGN ASSEMBLY **

(B)
0119 4120000000-N 905 Lump Sum 33000.00OVERHEAD SIGN ASSEMBLY **

(C)
0120 4120000000-N 905 Lump Sum 39000.00OVERHEAD SIGN ASSEMBLY **

(D)
0121 4144000000-N 907  3 EA  1.00 3.00R&STK SIGNS ON 2 SUPPORTS
0122 4150000000-N 907  5 EA  1.00 5.00R&D SIGNS ON 2 SUPPORTS
0123 4162000000-N 907  9 EA  1.00 9.00R&D SUPPORTS
0124 4168000000-N 907  6 EA  1.00 6.00REMV & DISPL OF FOOTINGS
0125 4186000000-N 907  3 EA  1.00 3.00R&STK SIGNS MOUNTED ON'U'
0126 4204000000-N 907  3 EA  1.00 3.00R&D U CHNNEL POSTS
0127 4222000000-N 907  4 EA  1.00 4.00R&D MILEMARKERS & POSTS
0128 4234000000-N 907  2 EA  500.00 1000.00R&D OVERHD SIGN ASSEMBLY
0129 4246000000-N 907  3 EA  50.00 150.00R&D OF OVRHD SIGNS
0130 4270000000-N 907  3 EA  200.00 600.00R&D LITE SYS FOR OVRHD SN
0131 4294000000-N 908  3 EA  500.00 1500.00ATT OVRHD SIGN/OVERHD STR
0132 4300000000-N SP   82 EA  1.00 82.00R&D SIGN & U POST
0133 4312000000-N 908  1 EA  50.00 50.00ADJUST SIGNS ON OVRHD ASM
0134 4324000000-N 908  1 EA  1.00 1.00ATT OVERLAYS 'A'&'B' SIGN

TYPE 'A' & 'B' SIGN OVERLAY
0135 4336000000-N 908  2 EA  1.00 2.00ERECT SIGNS ON NEW SUPP
0136 4342000000-N 908  2 EA  1.00 2.00ERECT SIGNS ON NEW U-CHNL
0137 4360000000-N SP   1 EA  1.00 1.00GENERIC SIGNING ITEM (EA)

ATTACH NEW SIGN BELOW EXISTING SIGN
0138 4273000000-N 907  3 EA  1.00 3.00GENERIC SIGNING ITEM (EA) 907

REMOVE & DISPOSE EXTING WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY

0139 4370000000-N SP  Lump Sum 15485.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (A)

0140 4370000000-N SP  Lump Sum 24486.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (AA)

0141 4370000000-N SP  Lump Sum 24056.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (B)

0142 4370000000-N SP  Lump Sum 24774.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (BB)

0143 4370000000-N SP  Lump Sum 20505.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (C)

0144 4370000000-N SP  Lump Sum 17194.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (CC)
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0145 4370000000-N SP  Lump Sum 24266.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (D)

0146 4400000000-M SP   113 M2  73.00 8249.00WORK ZONE SIGNS (STAT)
0147 4405000000-M SP   158 M2  217.66 34390.28WORK ZONE SIGNS (PORT)
0148 4410000000-M SP   113 M2  113.14 12784.82WORK ZONE SIGNS (BARRICAD
0149 4415000000-N 1115  4 EA  2856.50 11426.00FLASHING ARROW PNL TYPE C
0150 4420000000-N 1120  4 EA  12296.63 49186.52CHANGEABLE MESSAGE SIGNS
0151 4430000000-N 1130  550 EA  64.90 35695.00DRUMS
0152 4435000000-N 1135  100 EA  24.16 2416.00CONES
0153 4445000000-M SP   702 M   35.07 24619.14BARRICADES (TYPE III)
0154 4450000000-N 1150  5,040 HR  12.97 65368.80FLAGGER
0155 4460000000-N 1155  12 EA  351.44 4217.28WARNING LIGHTS (TYPE B)
0156 4465000000-N 1160  6 EA  10500.00 63000.00TEMPORARY CRASH CUSHIONS
0157 4470000000-N 1160  5 EA  2000.00 10000.00RESET CRASH CUSHION
0158 4480000000-N 1165  4 EA  942.69 3770.76TRUCK MTD IMP ATTN 60 MPH
0159 4485000000-M 1170  2,559 M   62.00 158658.00PORTABLE BARRIER
0160 4495000000-M 1170  853 M   65.00 55445.00PORT BARRIER, DRAINAGE
0161 4500000000-M 1170  450 M   16.00 7200.00RESET PORTABLE BARRIER
0162 4510000000-N SP   160 HR  26.31 4209.60POLICE
0163 4615000000-M 1205  14,829 M   5.00 74145.00REM TAPE LINES 100MM
0164 4650000000-N 1251  2,066 EA  5.00 10330.00TEMP RAISED PVMT MRKS
0165 4685000000-M 1205  14,820 M   1.25 18525.00100MM THERMO MKG, 2.3MMTK
0166 4686000000-M 1205  15,782 M   1.38 21779.16100MM THERMO MKG, 3.1MMTK
0167 4695000000-M 1205  1,826 M   3.00 5478.00200MM THERMO MKG 2.3MM TK
0168 4697000000-M 1205  35 M   3.00 105.00200MM THERMO MKG 3.1MM TK
0169 4710000000-M 1205  366 M   15.00 5490.00600MM THERMO MKG 3.1MM TK
0170 4721000000-M 1205  32 EA  35.00 1120.00THERMO PVT MKG CHARACTER 3.1
0171 4725000000-M 1205  224 EA  65.00 14560.00THERMO PVT MKG SYMB 2.3MM
0172 4770000000-M 1205  63 M   10.00 630.00COLD APP PLAS LINES 100MM
0173 4780000000-M 1205  21 M   10.00 210.00COLD APP PLAS LINES 200MM
0174 4805000000-N 1205  2 EA  125.00 250.00COLD APPL PLASTIC SYMBOL
0175 4810000000-M 1205  62,194 M   0.66 41048.04PAINT PVT MKG LINES 100MM
0176 4820000000-M 1205  564 M   1.00 564.00PAINT PVT MKG LINES 200MM
0177 4825000000-M 1205  3,088 M   2.75 8492.00PAINT PVT MKG LINES 300MM
0178 4835000000-M 1205  614 M   5.00 3070.00PAINT PVT MKG LINES 600MM
0179 4840000000-N 1205  48 EA  35.00 1680.00PAINT PVT MKG CHARACTER
0180 4845000000-N 1205  376 EA  35.00 13160.00PAINT PVT MKG SYMBOL
0181 4850000000-M 1205  13,743 M   1.50 20614.50REMVL OF 100MM LINES
0182 4860000000-M 1205  100 M   3.00 300.00REMVL OF 200MM LINES
0183 4865000000-M 1205  100 M   5.00 500.00REMVL OF 300MM LINES
0184 4870000000-M 1205  90 M   5.00 450.00REMVL OF 600MM LINES



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 28 /  33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

S. T. WOOTEN CORPORATION

WILSON,  NC   

0185 4875000000-N 1205  50 EA  35.00 1750.00REMOVAL OF SYMBL & CHARAC
0186 4900000000-N 1252  20 EA  5.00 100.00PERM RAISED PVMT MARKERS
0187 4905000000-N 1253  2,249 EA  35.00 78715.00SNOWPLB RAISED PVMT MRKER
0188 4935000000-N SP   86 EA  38.00 3268.00FLEX DELINATR (CRYSTAL)
0189 4940000000-N SP   41 EA  38.00 1558.00FLEX DELINATR (YELLOW)
0190 4945000000-N SP   12 EA  38.00 456.00FLEX DELINATR (CRY & RED)
0191 4950000000-N SP   10 EA  38.00 380.00FLEX DELINATR (YEL & RED)
0192 5010000000-M 1401  2 EA  11970.00 23940.0030.5M HIGH MOUNT STANDARD
0193 5020000000-N 1401  1 EA  3392.00 3392.00PORTABLE DRIVE UNIT
0194 5025000000-M 1402  7 M3  950.00 6650.00HIGH MOUNT FOUNDATIONS
0195 5030000000-N 1403  8 EA  690.00 5520.00HM LUMINAIRE ************

(1 KW HPS)
0196 5050000000-N 1404  29 EA  1679.00 48691.00LIT STD MTLT ************

(45', SA 15')
0197 5070000000-N 1405  29 EA  806.00 23374.00STD FOUNDAT ***********

(TYPE R1)
0198 5090000000-N 1406  29 EA  685.00 19865.00LITE STD LUM RDW 400W HPS
0199 5120000000-N 1407  1 EA  700.00 700.00SERVICE POLE ************

(9M)
0200 5125000000-M 1407  25 M   90.00 2250.00SERV LATERAL ************

(3 #1/0 USE)
0201 5145000000-N 1408  1 EA  9400.00 9400.00LITE CNTRL RW************

(240/480V, 150A, 1 PH, 3 W)
0202 5155000000-M 1409  64 M   25.00 1600.00ELEC DUCT TYP BD SIZ ****

(78MM)
0203 5160000000-M 1409  98 M   115.00 11270.00ELEC DUCT TYP JA SIZ ****

(53MM)
0204 5180000000-M 1410  202 M   9.50 1919.00**#4 W/G FEEDER CIRCUIT

(2)
0205 5185000000-M 1410  126 M   11.00 1386.00**#2 W/G FEEDER CIRCUIT

(2)
0206 5205000000-M 1410  1,129 M   27.00 30483.00**#8 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0207 5210000000-M 1410  1,271 M   29.00 36859.00**#6 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0208 5215000000-M 1410  396 M   31.25 12375.00**#4 W/G FDR CIR 2 CNDUIT

(2, 41MM)
0209 5220000000-M 1410  679 M   32.30 21931.70**#2 W/G FDR CIR *** CNDUIT

(2, 41MM)
0210 5240000000-N 1411  10 EA  895.00 8950.00ELEC JB ************

(PC 18)
0211 5255000000-N 1412 Lump Sum 200000.00PORTABLE LIGHTING
0212 5270000000-N SP   1 EA  1587.00 1587.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX
0213 5270000000-N SP   1 EA  200.00 200.00GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0214 5270000000-N SP   1 EA  100.00 100.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
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0215 5300000000-M 1505  146 MTN 35.08 5121.68FND CONDIT MAT'L ********
(VI)

0216 5306000000-M 1505  146 MTN 35.08 5121.68BEDDN MAT'L CL **********
(IV)

0217 5319000000-M 1505  80 M3  501.10 40088.00CL B CONC ENC UT LINES
0218 5324000000-M 1510  1,664 M   200.94 334364.16***MM DI WP CL***********

(600MM, 51, 2.07 MPA)
0219 5324000000-M 1510  1,375 M   283.62 389977.50***MM DI WP CL***********

(750MM, 51, 1.72 MPA)
0220 5360000000-M 1510  100 M   66.14 6614.00150MM DI H2O PIPE 2.41MPA
0221 5366000000-M 1510  436 M   79.17 34518.12200MM DI H2O PIPE 2.41MPA
0222 5378000000-M 1510  678 M   99.22 67271.16300MM DI H2O PIPE 2.41MPA
0223 5384000000-M 1510  477 M   130.29 62148.33400MM DI H2O PIPE ****MPA

(2.41)
0224 5396000000-M 1510  23 M   128.28 2950.44***MM DI RS JT H20 P ****CL

(300MM, 50, 2.41 MPA)
0225 5396000000-M 1510  68 M   189.41 12879.88***MM DI RS JT H20 P ****CL

(400MM, 50, 2.41 MPA)
0226 5396000000-M 1510  454 M   273.60 124214.40***MM DI RS JT H20 P ****CL

(600MM, 51, 2.07 MPA)
0227 5396000000-M 1510  530 M   325.71 172626.30***MM DI RS JT H20 P ****CL

(750MM,  51, 1.72 MPA)
0228 5402000000-M SP   20,623 KG  8.52 175707.96DI RES JT H2O PIPE FITNGS
0229 5408000000-M 1510  9 M   100.22 901.98***MM CU WATER PIPE TYPE K

(50MM)
0230 5414000000-M 1510  5 M   38.08 190.4020MM CU WATER PIPE TYPE K
0231 5480000000-M 1510  16,514 KG  7.87 129965.18DI H2O FITTINGS 1.72MPA
0232 5882000000-N SP   2 EA  4259.33 8518.66GENERIC UTILITY ITEM (EA)

400MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0233 5882000000-N SP   32 EA  601.32 19242.24GENERIC UTILITY ITEM (EA)

150MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0234 5882000000-N SP   2 EA  801.76 1603.52GENERIC UTILITY ITEM (EA)

200MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0235 5882000000-N SP   4 EA  1453.18 5812.72GENERIC UTILITY ITEM (EA)

300MM GATE VALVE & VALVE BOX, (1.38MPA WP)
0236 5576000000-M 1510  1 EA  5286.57 5286.57*** X ***MM TAPN SLV V BX

(400MM, 150MM, 1.38MPA)
0237 5600000000-M SP   1 EA  576.26 576.26***MM BLOW OFF ASSEMBLY

(200MM)
0238 5600000000-M SP   2 EA  1252.75 2505.50***MM BLOW OFF ASSEMBLY

(300MM)
0239 5600000000-M SP   1 EA  751.65 751.65***MM BLOW OFF ASSEMBLY

(400MM)
0240 5600000000-M SP   2 EA  701.54 1403.08***MM BLOW OFF ASSEMBLY

(600MM)
0241 5648000000-N 1510  2 EA  501.10 1002.20RELOCATE EXIST WAT METER
0242 5666000000-M 1510  32 EA  1603.51 51312.32FIRE HYDRANT

(1.03 MPA)
0243 5672000000-N 1510  2 EA  1603.51 3207.02RELOCATE EXIST FIRE HYD



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 30 /  33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

S. T. WOOTEN CORPORATION

WILSON,  NC   

0244 5726000000-M 1520  159 M   115.25 18324.75200MM DI SS PIPE PC 2.41
0245 5738000000-M 1520  78 M   135.30 10553.40300MM DI SS PIPE PC 2.41
0246 5750000000-M 1520  153 M   150.33 23000.49***MM DI FRC MN SS P ****

(350MM, 2.41MPA)
0247 5756000000-M 1520  496 KG  8.27 4101.92DI SS PIPE FITTINGS
0248 5774000000-M 1525  9 EA  1723.77 15513.93STD ****MM DIA PC MH 0-2M

(1200MM)
0249 5780000000-M 1525  17 M   601.32 10222.44STD PC MH WALL ****MM 2+

(1200MM)
0250 5798000000-M 1530  148 M   65.14 9640.72FL OR REMV *** PIPE *****

(350MM, DI WATER)
0251 5882000000-N SP   1 EA  5612.29 5612.29GENERIC UTILITY ITEM (EA)

BREAK DOWN & REBUILD EXISTING MANHOLE
0252 5882000000-N SP   1 EA  95208.46 95208.46GENERIC UTILITY ITEM (EA)

1650MM TUNNEL INSTALLATION
0253 5882000000-N SP   1 EA  3507.68 3507.68GENERIC UTILITY ITEM (EA)

200MM FLUSHING ASSEMBLY
0254 5882000000-N SP   2 EA  4209.22 8418.44GENERIC UTILITY ITEM (EA)

300MM FLUSHING ASSEMBLY
0255 5882000000-N SP   2 EA  2129.67 4259.34GENERIC UTILITY ITEM (EA)

300MM RESTRAINED GATE VALVE AND VALVE  BOX, (1.38
MP WP)

0256 5882000000-N SP   2 EA  13669.93 27339.86GENERIC UTILITY ITEM (EA)
400MM FLUSHING ASSEMBLY

0257 5882000000-N SP   1 EA  5512.07 5512.07GENERIC UTILITY ITEM (EA)
400MM GATE VALVE ASSEMBLY, (1.38 MPA WP)

0258 5882000000-N SP   6 EA  12226.77 73360.62GENERIC UTILITY ITEM (EA)
600MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0259 5882000000-N SP   3 EA  16385.88 49157.64GENERIC UTILITY ITEM (EA)
750MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0260 5882000000-N SP   10 EA  4309.44 43094.40GENERIC UTILITY ITEM (EA)
AIR RELEASE VALVE ASSEMBLY

0261 6000000000-M 1605  1,170 M   4.90 5733.00TEMPORARY SILT FENCE
0262 6006000000-M 1610  520 MTN 28.86 15007.20EROS CONTRL STONE CL A
0263 6009000000-M 1610  5,885 MTN 29.55 173901.75EROS CONTRL STONE CL B
0264 6012000000-M 1610  3,255 MTN 24.67 80300.85SEDIMENT CONTROL STONE
0265 6015000000-M 1615  22 HA  742.63 16337.86TEMPORARY MULCHING
0266 6018000000-M 1620  1,100 KG  10.20 11220.00SEED FOR TEMP SEEDING
0267 6021000000-M 1620 8.75 MTN 651.43 5700.01FERT FOR TEMP SEEDING
0268 6024000000-M 1622  323 M   48.89 15791.47TEMPORARY SLOPE DRAINS
0269 6027000000-N 1622  22 EA  76.31 1678.82INLET PROTCN @ SLOPE DRNS
0270 6030000000-M 1630  24,000 M3  11.90 285600.00SILT EXCAVATION
0271 6033000000-M 1631  4,160 M2  4.12 17139.20SYNTHETIC ROVING
0272 6036000000-M 1631  2,080 M2  4.18 8694.40MATTING FOR EROS CONTROL
0273 6042000000-M 1632  1,100 M   4.57 5027.006.4MM HARDWARE CLOTH
0274 6045000000-M SP   40 M   105.74 4229.60***MM TEMPORARY PIPE

(600MM)
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FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

S. T. WOOTEN CORPORATION

WILSON,  NC   

0275 6069000000-M 1638  225 M3  28.53 6419.25STILLING BASINS
0276 6084000000-M 1660  26 HA  2228.88 57950.88SEEDING & MULCHING
0277 6087000000-M 1660  12 HA  74.16 889.92MOWING
0278 6090000000-M 1661  250 KG  54.21 13552.50SEED FOR REPAIR SEEDING
0279 6093000000-M 1661 0.75 MTN 831.83 623.87FERT FOR REPAIR SEEDING
0280 6096000000-M 1662  725 KG  8.08 5858.00SEED FOR SUPP SEEDING
0281 6102000000-M 1663  2,860 M2  9.00 25740.00SODDING
0282 6105000000-M 1663 536.25 KL  10.84 5812.95WATER
0283 6108000000-M 1665 43.5 MTN 253.56 11029.86FERTILIZER TOPDRESSING
0284 6111000000-M SP   60 M   23.78 1426.80IMPERVIOUS DIKE
0285 6114000000-N SP   18 HR  30.07 541.26SPECIALIZED HAND MOWING
0286 6117000000-N SP   20 EA  1.00 20.00RESPONSE FOR EROS CONTROL
0287 6120000000-M SP   2,000 M3  12.60 25200.00CULVERT DIVERSION CHANNEL
0288 6123000000-M 1670 4.16 HA  1173.57 4882.05REFORESTATION
0289 7060000000-M SP   2,495 M   6.76 16866.20SIGNAL CABLE
0290 7120000000-M SP   35 EA  751.65 26307.75VEHICLE SIGNAL HD (300MM, 3 SECT)
0291 7132000000-M SP   2 EA  821.80 1643.60VEHICLE SIGNAL HD (300MM, 4 SECT)
0292 7144000000-M SP   11 EA  1077.36 11850.96VEHICLE SIGNAL HD (300MM, 5 SECT)
0293 7252000000-M SP   2,373 M   7.02 16658.46MESSENGER CABLE (6.35MM)
0294 7264000000-M SP   856 M   7.02 6009.12MESSENGER CABLE (9.52MM)
0295 7279000000-M SP   2,353 M   3.01 7082.53TRACER WIRE
0296 7300000000-M SP   3,478 M   12.03 41840.34TRENCHING (UNPAVED)
0297 7324000000-N SP   40 EA  400.88 16035.20JUNCTION BOX (STANDARD SIZE)
0298 7336000000-N SP   22 EA  701.54 15433.88JUNCTION BOX (OVER-SIZED)
0299 7360000000-N SP   28 EA  801.76 22449.28WOOD POLE
0300 7372000000-N SP   68 EA  225.49 15333.32GUY ASSEMBLY
0301 7408000000-M SP   6 EA  325.71 1954.2625MM RISER W/ WEATHERHEAD
0302 7420000000-M SP   40 EA  476.04 19041.6050MM RISER W/ WEATHERHEAD
0303 7432000000-M SP   11 EA  591.29 6504.1950MM RISER W/ SEALING BUSHING
0304 7444000000-M SP   2,252 M   14.03 31595.56INDUCTIVE LOOP SAWCUT
0305 7456000000-M SP   4,278 M   12.03 51464.34LEAD-IN CABLE
0306 7480000000-N SP   1 EA  31068.02 31068.02LOOP EMUL DETECT SYSTEM
0307 7516000000-M SP   5,181 M   14.03 72689.43COMMUNICATIONS CABLE (** FIBER)

(12)
0308 7552000000-N SP   8 EA  2505.49 20043.92INTERCONNECT CENTER
0309 7564000000-N SP   6 EA  2305.05 13830.30FIBER-OPTIC TRANSCEIVER
0310 7566000000-N SP   22 EA  140.31 3086.82DELINEATOR MARKER
0311 7568000000-N SP   1 EA  1603.51 1603.51FURN FIB-OPT RESTORAT KIT
0312 7574000000-N SP   1 EA  2385.22 2385.22FURN FIB-OPT TRANSCEIVER
0313 7636000000-N SP   5 EA  430.94 2154.70SIGN FOR SIGNALS
0314 7684000000-N SP   6 EA  901.98 5411.88SIGNAL CABINET FOUNDATION
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FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

S. T. WOOTEN CORPORATION

WILSON,  NC   

0315 7756000000-N SP   6 EA  8719.09 52314.54CONTLR WITH CBNT, 2070L BASE MTD
0316 7780000000-N SP   36 EA  801.76 28863.36DETECTOR CHANNEL (TYPE 2070L)
0317 7990000000-M SP   120 M   97.21 11665.20GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT

CULVERT ITEMS

0319 8126000000-N 414 Lump Sum 17982.63CULV EXCAV @ ************
(10+96.000-L-)

0320 8126000000-N 414 Lump Sum 9549.36CULV EXCAV @ ************
(11+45.000-Y1-)

0321 8126000000-N 414 Lump Sum 27975.54CULV EXCAV @ ************
(36+65.000-L-)

0322 8133000000-M 414  442 MTN 118.68 52456.56FND COND MATL BOX CULV
0323 8196000000-M 420 488.8 M3  708.79 346456.55CL A CONC, CULVERT
0324 8245000000-M 425  42,150 KG  1.14 48051.00REINF STL CULV

STRUCTURE ITEMS

0325 8035000000-N 402 Lump Sum 99224.02REMV EXIST STR **********
(30+86.415-L-)

0326 8105500000-M SP  52.9 M   1435.17 75920.49****MM DRILLD PIER IN SOIL
(1220MM)

0327 8105600000-M SP   32 M   2690.87 86107.84****MM DRILLD PIER NO SOIL
(1220MM)

0328 8147000000-M SP  2,339.3 M2  192.39 450057.93REINF CONC DECK SLAB
0329 8161000000-M 420 1,940.8 M2  3.05 5919.44GROOVING BRIDGE FLOORS
0330 8182000000-M 420 229.7 M3  807.28 185432.22CL A CONC, BRIDGE
0331 8210000000-N 422 Lump Sum 60857.75BRG APPR SLAB ***********

(30+86.415-L-)
0332 8217000000-M 425  38,071 KG  1.11 42258.81REINF STEEL (BRIDGE)
0333 8238000000-M SP   4,026 KG  2.33 9380.58SPIRAL COL REINF STL STR
0334 8280000000-M 440 Lump Sum 814223.19STRUCTURAL STEEL
0335 8364000000-M 450  441 M   88.75 39138.75HP310X79 STL PILE
0336 8482000000-M 460 152.088 M   416.76 63384.19THREE BAR METAL RAIL
0337 8531000000-M 462  1,220 M2  49.49 60377.80100MM SLOPE PROTECTION
0338 8650000000-N SP  Lump Sum 25987.49POT BEARINGS
0339 8657000000-N SP  Lump Sum 5074.83ELASTOMERIC BEARINGS
0340 8692000000-N SP  Lump Sum 13299.46EVAZOTE JOINT SEALS
0341 8727000000-N SP  Lump Sum 29674.24ELEC CONDUIT SYS ********

(30+86.415-L-)

 

    TOTAL 18781939.24CONTRACT TOTAL

 

    SUB-TOTAL 16213148.57ROADWAY ITEMS
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FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

   

    SUB-TOTAL 502471.64CULVERT ITEMS
    SUB-TOTAL 2066319.03STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15795435.70APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  16603916.67JONES BROS., INC.
     3  16662316.70TRIANGLE GRADING & PAVING, INC.
     4  16718433.43ENGLISH CONSTRUCTION CO., INC.
     5  17153265.51BLYTHE CONSTRUCTION, INC.
     6  18367611.87BRANCH HIGHWAYS, INC.
     7  18781939.24S. T. WOOTEN CORPORATION



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 1 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

GREENSBORO,  NC MOORESVILLE,  NC STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48675.00 83000.00 87900.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 26020.00 17500.00 18000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 21285.00 45000.00 80000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 103.00 103.00 500.00 500.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  24,000 CY  6.70 160800.00 4.00 96000.00 3.20 76800.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15350.00 16600.00 22000.00REINF BRG APPR **********

(23+08)
0007 0036000000-E 225  500 CY  5.15 2575.00 4.00 2000.00 7.65 3825.00UNDERCUT EXCAVATION
0008 0070000000-E SP   3,000 CY  15.45 46350.00 9.00 27000.00 1.39 4170.00SELECT GRANULAR MATERIAL
0009 0077000000-E SP   3,000 SY  2.05 6150.00 2.00 6000.00 2.49 7470.00SOIL STABILIZATION FABRIC
0010 0080000000-E SP   300 TON 20.60 6180.00 15.00 4500.00 22.96 6888.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  17,000 CY  4.15 70550.00 6.00 102000.00 3.50 59500.00BORROW EXCAVATION
0012 0134000000-E 240  1,496 CY  5.15 7704.40 5.00 7480.00 5.00 7480.00DRAINAGE DITCH EXCAVATION
0013 0156000000-E SP   5,770 SY  1.05 6058.50 2.00 11540.00 5.50 31735.00REMOVAL OF EXT ASPHALT PVMT
0014 0318000000-E 300  25 TON 20.60 515.00 25.00 625.00 32.00 800.00FNDATION MATL, MINOR STRS
0015 0342000000-E SP   140 LF  15.50 2170.00 32.00 4480.00 20.50 2870.00**" SIDE DRAIN PIPE

(15")
0016 0708000000-E 324  64 LF  15.50 992.00 40.00 2560.00 47.00 3008.0015" BCCSP B 0.064"
0017 0806000000-E 324  4 EA  257.50 1030.00 225.00 900.00 305.00 1220.0015" BCCS ELB B 0.064"
0018 1011000000-N 500 Lump Sum 12360.00 25000.00 30000.00FINE GRADING
0019 1121000000-E 520  130 TON 20.60 2678.00 18.00 2340.00 23.00 2990.00AGGREGATE BASE COURSE
0020 1220000000-E 545  200 TON 20.60 4120.00 16.00 3200.00 23.00 4600.00INCIDENTAL STONE BASE
0021 1491000000-E SP   2,200 TON 28.85 63470.00 28.85 63470.00 35.00 77000.00ASP CONC BASE CRS B25.0C
0022 1503000000-E SP   1,350 TON 26.60 35910.00 26.60 35910.00 37.00 49950.00ASP CONC INTR CRS I19.0C
0023 1523000000-E SP   1,600 TON 27.60 44160.00 27.60 44160.00 38.00 60800.00ASP CONC SURF CRS S9.5C
0024 1560000000-E SP   159 TON 179.15 28484.85 179.15 28484.85 169.90 27014.10ASP FOR PLANT MIX  PG64-22
0025 1565000000-E SP   104 TON 216.80 22547.20 216.80 22547.20 188.40 19593.60ASP FOR PLANT MIX PG70-22
0026 2000000000-N 806  17 EA  154.50 2626.50 150.00 2550.00 150.00 2550.00RIGHT OF WAY MARKERS
0027 2011000000-E 810  88 LF  5.15 453.20 10.00 880.00 10.00 880.00PIPE REMOVAL
0028 2286000000-N 840  2 EA  1545.00 3090.00 1350.00 2700.00 1100.00 2200.00MASNRY DRAINAGE STRUCT
0029 2352000000-N 840  2 EA  334.75 669.50 325.00 650.00 250.00 500.00FRAME W/GRATE 840.***** STD

(840.29)
0030 2556000000-E 846  320 LF  23.25 7440.00 14.00 4480.00 19.00 6080.00SHOULDER BERM GUTTER
0031 3030000000-E 862  650 LF  9.30 6045.00 9.00 5850.00 9.00 5850.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  30.90 154.50 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0033 3225000000-N 862  4 EA  1030.00 4120.00 1000.00 4000.00 1000.00 4000.00GRDRAIL ANCHOR VI
0034 3270000000-N SP   4 EA  1650.00 6600.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0035 3300000000-N 862  4 EA  1030.00 4120.00 1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE XI
0036 3380000000-E 862 1,087.5 LF  5.15 5600.63 5.00 5437.50 5.00 5437.50TEMP STL BM GUARDRAIL
0037 3389100000-N SP   4 EA  824.00 3296.00 800.00 3200.00 800.00 3200.00GDRL ANCH UNITS 350 TEMP
0038 3628000000-E 868  125 TON 30.90 3862.50 30.00 3750.00 36.00 4500.00PLAIN RIP RAP, CLASS I
0039 3642000000-E 868  60 TON 30.90 1854.00 27.00 1620.00 33.00 1980.00PLAIN RIP RAP, CLASS A
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GRADING, DRAINAGE, PAVING & STRUCTURE.
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APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

GREENSBORO,  NC MOORESVILLE,  NC STATESVILLE,  NC

0040 3649000000-E 868  1,100 TON 30.90 33990.00 27.00 29700.00 31.00 34100.00PLAIN RIP RAP, CLASS B
0041 3656000000-E 868  3,168 SY  2.05 6494.40 2.00 6336.00 2.50 7920.00FILTER FABRIC FOR DRAINGE
0042 4400000000-E SP   184 SF  7.15 1315.60 10.00 1840.00 8.00 1472.00WORK ZONE SIGNS (FIXED)
0043 4405000000-E SP   96 SF  16.60 1593.60 8.00 768.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0044 4410000000-E SP   76 SF  4.65 353.40 8.00 608.00 4.15 315.40WORK ZONE SIGNS (BARRICDE
0045 4430000000-N 1130  50 EA  50.00 2500.00 45.00 2250.00 75.00 3750.00DRUMS
0046 4435000000-N 1135  40 EA  10.00 400.00 11.00 440.00 20.00 800.00CONES
0047 4445000000-E SP   100 LF  10.85 1085.00 11.50 1150.00 11.00 1100.00BARRICADES (TYPE III)
0048 4450000000-N 1150  600 HR  15.00 9000.00 12.00 7200.00 25.00 15000.00FLAGGER
0049 4460000000-N 1155  4 EA  100.00 400.00 250.00 1000.00 300.00 1200.00WARNING LIGHTS (TYPE B)
0050 4650000000-N 1251  115 EA  4.15 477.25 6.75 776.25 4.00 460.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  4,200 LF  0.60 2520.00 0.66 2772.00 0.55 2310.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  4,200 LF  0.60 2520.00 0.81 3402.00 0.55 2310.00THERMO PVT MKG LINES 4"120
0053 4770000000-E 1205  600 LF  2.06 1236.00 2.90 1740.00 2.00 1200.004" COLD APPL PLSTIC LINES
0054 4810000000-E 1205  36,000 LF  0.21 7560.00 0.18 6480.00 0.20 7200.00PAINT PVMT MARKINGS 4"
0055 4850000000-E 1205  3,000 LF  0.52 1560.00 0.90 2700.00 0.50 1500.00LINE REMOVAL 4" WIDE
0056 4900000000-N 1252  30 EA  4.12 123.60 6.75 202.50 4.00 120.00PERM RAISED PVMT MARKERS
0057 5300000000-E 1505  125 TON 23.35 2918.75 30.47 3808.75 31.00 3875.00FND CONDIT MAT CL *******

(VI)
0058 5306000000-E 1505  125 TON 21.00 2625.00 30.47 3808.75 31.00 3875.00BEDDING MATL, CL ********

(IV)
0059 5318000000-E 1505  28 TON 89.60 2508.80 118.44 3316.32 120.00 3360.00PVMT REPAIR UTILITY WORK
0060 5396000000-E 1510  120 LF  77.25 9270.00 89.78 10773.60 90.00 10800.00**"DI RES JT H20 P *******CL

(6", 50, 250# WP)
0061 5414000000-E 1510  17 LF  20.60 350.20 26.40 448.80 26.40 448.803/4"CU WATER PIPE TYPE K
0062 5444000000-E 1510  2,223 LF  25.25 56130.75 13.08 29076.84 13.10 29121.306"PVC WATER PIPE ********

(SDR 21, 200# WP)
0063 5480000000-E 1510  970 LB  3.10 3007.00 2.33 2260.10 3.50 3395.00DI H2O FITTINGS 250# MIN
0064 5510000000-E 1510  1 EA  206.00 206.00 439.83 439.83 440.00 440.003/4" CORPORATION STOP
0065 5648000000-N 1510  1 EA  355.00 355.00 796.11 796.11 800.00 800.00RELOCATE EXIST WAT METER
0066 6000000000-E 1605  600 LF  1.50 900.00 3.00 1800.00 3.00 1800.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  50 TON 30.90 1545.00 27.00 1350.00 35.47 1773.50EROS CONTRL STONE CL A
0068 6009000000-E 1610  540 TON 30.90 16686.00 27.00 14580.00 36.47 19693.80EROS CONTRL STONE CL B
0069 6012000000-E 1610  100 TON 30.90 3090.00 24.00 2400.00 31.91 3191.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615  12 ACR 412.00 4944.00 400.00 4800.00 400.00 4800.00TEMPORARY MULCHING
0071 6018000000-E 1620  500 LB  2.60 1300.00 2.50 1250.00 2.50 1250.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620  2 TON 618.00 1236.00 600.00 1200.00 600.00 1200.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  260 LF  10.30 2678.00 11.00 2860.00 12.60 3276.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  7 EA  103.00 721.00 100.00 700.00 100.00 700.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  1,160 CY  4.15 4814.00 6.00 6960.00 8.15 9454.00SILT EXCAVATION
0076 6033000000-E 1631  840 SY  1.50 1260.00 1.48 1243.20 1.48 1243.20SYNTHETIC ROVING
0077 6036000000-E 1631  960 SY  1.50 1440.00 1.48 1420.80 1.48 1420.80MATTING FOR EROS CONTROL
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0078 6042000000-E 1632  40 LF  1.40 56.00 6.00 240.00 8.00 320.001/4" HARDWARE CLOTH
0079 6084000000-E 1660 13.5 ACR 1123.00 15160.50 1090.00 14715.00 1090.00 14715.00SEEDING AND MULCHING
0080 6087000000-E 1660  7 ACR 41.20 288.40 40.00 280.00 40.00 280.00MOWING
0081 6090000000-E 1661  150 LB  6.20 930.00 6.00 900.00 6.00 900.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 824.00 206.00 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  350 LB  1.80 630.00 1.75 612.50 1.75 612.50SEED FOR SUPP SEEDING
0084 6102000000-E 1663  385 SY  7.20 2772.00 7.00 2695.00 7.00 2695.00SODDING
0085 6105000000-E 1663 6.5 M/G 92.70 602.55 90.00 585.00 90.00 585.00WATER
0086 6108000000-E 1665  10 TON 309.00 3090.00 300.00 3000.00 300.00 3000.00FERTILIZER TOPDRESSING
0087 6114000000-N SP   2 HR  43.25 86.50 42.00 84.00 42.00 84.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  51.50 412.00 50.00 400.00 50.00 400.00RESPONSE FOR EROS CONTROL
0089 6123000000-E 1670 1.6 ACR 525.00 840.00 510.00 816.00 510.00 816.00REFORESTATION
0090 6132000000-N SP   3 EA  2575.00 7725.00 350.00 1050.00 500.00 1500.00GENERIC EROSION CONTROL ITEM (EA)

SPECIAL STILLING BASIN

STRUCTURE ITEMS

0091 8007000000-N SP  Lump Sum 158285.00 201000.00 217800.00CM&R TEMP STR ***********
(23+08.00 -L-)

0092 8035000000-N 402 Lump Sum 27300.00 45000.00 32000.00REMV EXIST STR **********
(23+08.00 -L-)

0093 8105500000-E SP  24.75 LF  2633.00 65166.75 565.00 13983.75 550.00 13612.50**'-**" DRILLD PIER IN SOIL
(3'-6")

0094 8105600000-E SP   120 LF  570.75 68490.00 1165.00 139800.00 1000.00 120000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0095 8112000000-E SP  66.32 LF  131.85 8744.29 106.00 7029.92 100.00 6632.00**' - **" DIA STL CASING
(3'-6")

0096 8113000000-N SP   1 EA  1673.55 1673.55 3000.00 3000.00 3000.00 3000.00SID INSPECTION
0097 8114000000-N SP   6 EA  257.50 1545.00 900.00 5400.00 900.00 5400.00SPT TESTING
0098 8119000000-E 412  542 CY  6.65 3604.30 14.00 7588.00 6.00 3252.00UNCLASSIFIED STR EXCAV
0099 8147000000-E SP   6,458 SF  20.30 131097.40 19.75 127545.50 22.00 142076.00REINF CONCRETE DECK SLAB
0100 8161000000-E 420  5,494 SF  0.80 4395.20 0.50 2747.00 0.50 2747.00GROOVING BRIDGE FLOORS
0101 8182000000-E 420 98.8 CY  557.85 55115.58 500.00 49400.00 680.00 67184.00CLASS A CONCRETE (BRIDGE)
0102 8210000000-N 422 Lump Sum 19690.00 14500.00 18000.00BRG APPR SLAB ***********

(23+08.00 -L-)
0103 8217000000-E 425  27,539 LB  0.56 15421.84 0.55 15146.45 0.90 24785.10REINF STEEL (BRIDGE)
0104 8238000000-E SP   4,007 LB  1.10 4407.70 1.20 4808.40 1.75 7012.25SPIRAL COL REINF STL BRG
0105 8259000000-E 430  885 LF  99.30 87880.50 90.00 79650.00 90.00 79650.0036" PRESTR CONCRETE GIRDR
0106 8364000000-E 450  210 LF  37.60 7896.00 49.00 10290.00 50.00 10500.00HP12X53 PILES
0107 8503000000-E 460 299.72 LF  46.30 13877.04 37.00 11089.64 43.00 12887.96CONCRETE BARRIER RAIL
0108 8608000000-E 868  475 TON 36.15 17171.25 28.00 13300.00 0.01 4.75PLAIN RIP RAP II (2'-0")
0109 8622000000-E 868  525 SY  1.10 577.50 2.00 1050.00 2.30 1207.50FILTER FABRIC FOR DRAINAGE
0110 8657000000-N SP  Lump Sum 3055.00 2500.00 3000.00ELASTOMERIC BEARINGS
0111 8692000000-N SP  Lump Sum 13760.00 11000.00 13000.00EVAZOTE JOINT SEALS



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 4 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

GREENSBORO,  NC MOORESVILLE,  NC STATESVILLE,  NC

0112 8860000000-N SP  Lump Sum 8345.00 10000.00 35000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE & REMOVAL OF TEMP
ACCESS @ STA  23+08.00-L

 

    TOTAL 1627581.98 TOTAL 1664528.56 TOTAL 1766315.56CONTRACT TOTAL

 

    SUB-TOTAL 910083.08 SUB-TOTAL 888699.90 SUB-TOTAL 947564.50ROADWAY ITEMS
    SUB-TOTAL 717498.90 SUB-TOTAL 775828.66 SUB-TOTAL 818751.06STRUCTURE ITEMS



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 5 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

SMITH-ROWE, INC. CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 85000.00 47660.36MOBILIZATION
0002 0000400000-N SP  Lump Sum 18750.00 10000.00 30303.03CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 111000.00 190000.00 40000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 500.00 500.00 500.00 500.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  24,000 CY  3.83 91920.00 3.83 91920.00 5.25 126000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15000.00 10000.00 17000.00REINF BRG APPR **********

(23+08)
0007 0036000000-E 225  500 CY  4.00 2000.00 4.00 2000.00 4.00 2000.00UNDERCUT EXCAVATION
0008 0070000000-E SP   3,000 CY  9.00 27000.00 9.00 27000.00 18.00 54000.00SELECT GRANULAR MATERIAL
0009 0077000000-E SP   3,000 SY  2.00 6000.00 2.00 6000.00 2.00 6000.00SOIL STABILIZATION FABRIC
0010 0080000000-E SP   300 TON 15.00 4500.00 15.00 4500.00 18.00 5400.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  17,000 CY  5.70 96900.00 5.70 96900.00 5.75 97750.00BORROW EXCAVATION
0012 0134000000-E 240  1,496 CY  5.00 7480.00 5.00 7480.00 5.00 7480.00DRAINAGE DITCH EXCAVATION
0013 0156000000-E SP   5,770 SY  2.00 11540.00 2.00 11540.00 1.50 8655.00REMOVAL OF EXT ASPHALT PVMT
0014 0318000000-E 300  25 TON 25.00 625.00 25.00 625.00 20.00 500.00FNDATION MATL, MINOR STRS
0015 0342000000-E SP   140 LF  32.00 4480.00 32.00 4480.00 20.00 2800.00**" SIDE DRAIN PIPE

(15")
0016 0708000000-E 324  64 LF  40.00 2560.00 40.00 2560.00 20.00 1280.0015" BCCSP B 0.064"
0017 0806000000-E 324  4 EA  225.00 900.00 225.00 900.00 150.00 600.0015" BCCS ELB B 0.064"
0018 1011000000-N 500 Lump Sum 25000.00 25000.00 5000.00FINE GRADING
0019 1121000000-E 520  130 TON 18.00 2340.00 18.00 2340.00 30.00 3900.00AGGREGATE BASE COURSE
0020 1220000000-E 545  200 TON 16.00 3200.00 16.00 3200.00 30.00 6000.00INCIDENTAL STONE BASE
0021 1491000000-E SP   2,200 TON 28.85 63470.00 28.85 63470.00 28.85 63470.00ASP CONC BASE CRS B25.0C
0022 1503000000-E SP   1,350 TON 26.60 35910.00 26.60 35910.00 26.60 35910.00ASP CONC INTR CRS I19.0C
0023 1523000000-E SP   1,600 TON 27.60 44160.00 27.60 44160.00 27.60 44160.00ASP CONC SURF CRS S9.5C
0024 1560000000-E SP   159 TON 179.15 28484.85 179.15 28484.85 179.15 28484.85ASP FOR PLANT MIX  PG64-22
0025 1565000000-E SP   104 TON 216.80 22547.20 216.80 22547.20 216.80 22547.20ASP FOR PLANT MIX PG70-22
0026 2000000000-N 806  17 EA  150.00 2550.00 150.00 2550.00 150.00 2550.00RIGHT OF WAY MARKERS
0027 2011000000-E 810  88 LF  10.00 880.00 10.00 880.00 5.00 440.00PIPE REMOVAL
0028 2286000000-N 840  2 EA  1350.00 2700.00 1350.00 2700.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0029 2352000000-N 840  2 EA  325.00 650.00 325.00 650.00 300.00 600.00FRAME W/GRATE 840.***** STD

(840.29)
0030 2556000000-E 846  320 LF  18.00 5760.00 14.00 4480.00 25.00 8000.00SHOULDER BERM GUTTER
0031 3030000000-E 862  650 LF  9.00 5850.00 9.00 5850.00 9.00 5850.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0033 3225000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 1000.00 4000.00GRDRAIL ANCHOR VI
0034 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0035 3300000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE XI
0036 3380000000-E 862 1,087.5 LF  5.00 5437.50 5.00 5437.50 5.00 5437.50TEMP STL BM GUARDRAIL
0037 3389100000-N SP   4 EA  800.00 3200.00 800.00 3200.00 800.00 3200.00GDRL ANCH UNITS 350 TEMP
0038 3628000000-E 868  125 TON 30.00 3750.00 30.00 3750.00 30.00 3750.00PLAIN RIP RAP, CLASS I
0039 3642000000-E 868  60 TON 27.00 1620.00 27.00 1620.00 30.00 1800.00PLAIN RIP RAP, CLASS A



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 6 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

SMITH-ROWE, INC. CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ORANGEBURG,  SC

0040 3649000000-E 868  1,100 TON 27.00 29700.00 27.00 29700.00 30.00 33000.00PLAIN RIP RAP, CLASS B
0041 3656000000-E 868  3,168 SY  2.00 6336.00 2.00 6336.00 2.00 6336.00FILTER FABRIC FOR DRAINGE
0042 4400000000-E SP   184 SF  10.00 1840.00 7.00 1288.00 10.00 1840.00WORK ZONE SIGNS (FIXED)
0043 4405000000-E SP   96 SF  10.00 960.00 6.00 576.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0044 4410000000-E SP   76 SF  6.00 456.00 6.00 456.00 15.00 1140.00WORK ZONE SIGNS (BARRICDE
0045 4430000000-N 1130  50 EA  55.00 2750.00 39.00 1950.00 50.00 2500.00DRUMS
0046 4435000000-N 1135  40 EA  15.00 600.00 12.00 480.00 20.00 800.00CONES
0047 4445000000-E SP   100 LF  15.00 1500.00 14.00 1400.00 15.00 1500.00BARRICADES (TYPE III)
0048 4450000000-N 1150  600 HR  25.00 15000.00 15.00 9000.00 25.00 15000.00FLAGGER
0049 4460000000-N 1155  4 EA  75.00 300.00 250.00 1000.00 300.00 1200.00WARNING LIGHTS (TYPE B)
0050 4650000000-N 1251  115 EA  4.00 460.00 4.00 460.00 4.00 460.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  4,200 LF  0.55 2310.00 0.55 2310.00 0.55 2310.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  4,200 LF  0.55 2310.00 0.55 2310.00 0.55 2310.00THERMO PVT MKG LINES 4"120
0053 4770000000-E 1205  600 LF  2.00 1200.00 2.00 1200.00 2.00 1200.004" COLD APPL PLSTIC LINES
0054 4810000000-E 1205  36,000 LF  0.20 7200.00 0.20 7200.00 0.20 7200.00PAINT PVMT MARKINGS 4"
0055 4850000000-E 1205  3,000 LF  0.50 1500.00 0.50 1500.00 0.50 1500.00LINE REMOVAL 4" WIDE
0056 4900000000-N 1252  30 EA  4.00 120.00 4.00 120.00 4.00 120.00PERM RAISED PVMT MARKERS
0057 5300000000-E 1505  125 TON 50.00 6250.00 25.00 3125.00 25.00 3125.00FND CONDIT MAT CL *******

(VI)
0058 5306000000-E 1505  125 TON 15.00 1875.00 25.00 3125.00 25.00 3125.00BEDDING MATL, CL ********

(IV)
0059 5318000000-E 1505  28 TON 125.00 3500.00 150.00 4200.00 150.00 4200.00PVMT REPAIR UTILITY WORK
0060 5396000000-E 1510  120 LF  150.00 18000.00 80.00 9600.00 80.00 9600.00**"DI RES JT H20 P *******CL

(6", 50, 250# WP)
0061 5414000000-E 1510  17 LF  10.00 170.00 20.00 340.00 20.00 340.003/4"CU WATER PIPE TYPE K
0062 5444000000-E 1510  2,223 LF  20.00 44460.00 25.20 56019.60 25.20 56019.606"PVC WATER PIPE ********

(SDR 21, 200# WP)
0063 5480000000-E 1510  970 LB  2.50 2425.00 4.00 3880.00 4.00 3880.00DI H2O FITTINGS 250# MIN
0064 5510000000-E 1510  1 EA  50.00 50.00 150.00 150.00 150.00 150.003/4" CORPORATION STOP
0065 5648000000-N 1510  1 EA  300.00 300.00 550.00 550.00 550.00 550.00RELOCATE EXIST WAT METER
0066 6000000000-E 1605  600 LF  2.35 1410.00 1.45 870.00 1.45 870.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  50 TON 27.00 1350.00 27.00 1350.00 30.00 1500.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  540 TON 27.00 14580.00 27.00 14580.00 30.00 16200.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  100 TON 24.00 2400.00 24.00 2400.00 30.00 3000.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615  12 ACR 400.00 4800.00 400.00 4800.00 400.00 4800.00TEMPORARY MULCHING
0071 6018000000-E 1620  500 LB  2.50 1250.00 2.50 1250.00 2.50 1250.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620  2 TON 600.00 1200.00 600.00 1200.00 600.00 1200.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  260 LF  11.00 2860.00 11.00 2860.00 15.00 3900.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  7 EA  100.00 700.00 100.00 700.00 150.00 1050.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  1,160 CY  6.00 6960.00 6.00 6960.00 6.00 6960.00SILT EXCAVATION
0076 6033000000-E 1631  840 SY  1.48 1243.20 1.48 1243.20 1.48 1243.20SYNTHETIC ROVING
0077 6036000000-E 1631  960 SY  1.48 1420.80 1.48 1420.80 1.48 1420.80MATTING FOR EROS CONTROL



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 7 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

SMITH-ROWE, INC. CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ORANGEBURG,  SC

0078 6042000000-E 1632  40 LF  5.00 200.00 1.35 54.00 1.35 54.001/4" HARDWARE CLOTH
0079 6084000000-E 1660 13.5 ACR 1090.00 14715.00 1090.00 14715.00 1090.00 14715.00SEEDING AND MULCHING
0080 6087000000-E 1660  7 ACR 40.00 280.00 40.00 280.00 40.00 280.00MOWING
0081 6090000000-E 1661  150 LB  6.00 900.00 6.00 900.00 6.00 900.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  350 LB  1.75 612.50 1.75 612.50 1.75 612.50SEED FOR SUPP SEEDING
0084 6102000000-E 1663  385 SY  7.00 2695.00 7.00 2695.00 7.00 2695.00SODDING
0085 6105000000-E 1663 6.5 M/G 90.00 585.00 90.00 585.00 90.00 585.00WATER
0086 6108000000-E 1665  10 TON 300.00 3000.00 300.00 3000.00 300.00 3000.00FERTILIZER TOPDRESSING
0087 6114000000-N SP   2 HR  42.00 84.00 42.00 84.00 42.00 84.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  100.00 800.00 50.00 400.00 50.00 400.00RESPONSE FOR EROS CONTROL
0089 6123000000-E 1670 1.6 ACR 510.00 816.00 510.00 816.00 510.00 816.00REFORESTATION
0090 6132000000-N SP   3 EA  500.00 1500.00 500.00 1500.00 200.00 600.00GENERIC EROSION CONTROL ITEM (EA)

SPECIAL STILLING BASIN

STRUCTURE ITEMS

0091 8007000000-N SP  Lump Sum 178000.00 250000.00 285690.67CM&R TEMP STR ***********
(23+08.00 -L-)

0092 8035000000-N 402 Lump Sum 60000.00 80000.00 28674.01REMV EXIST STR **********
(23+08.00 -L-)

0093 8105500000-E SP  24.75 LF  620.00 15345.00 500.00 12375.00 655.01 16211.50**'-**" DRILLD PIER IN SOIL
(3'-6")

0094 8105600000-E SP   120 LF  1150.00 138000.00 940.00 112800.00 1116.27 133952.40**'-**" DRILLD PIER NO SOIL
(3'-6")

0095 8112000000-E SP  66.32 LF  150.00 9948.00 110.00 7295.20 140.25 9301.38**' - **" DIA STL CASING
(3'-6")

0096 8113000000-N SP   1 EA  5200.00 5200.00 3000.00 3000.00 3636.36 3636.36SID INSPECTION
0097 8114000000-N SP   6 EA  1600.00 9600.00 900.00 5400.00 1090.91 6545.46SPT TESTING
0098 8119000000-E 412  542 CY  11.50 6233.00 7.00 3794.00 13.58 7360.36UNCLASSIFIED STR EXCAV
0099 8147000000-E SP   6,458 SF  17.40 112369.20 14.00 90412.00 16.29 105200.82REINF CONCRETE DECK SLAB
0100 8161000000-E 420  5,494 SF  0.60 3296.40 0.50 2747.00 0.52 2856.88GROOVING BRIDGE FLOORS
0101 8182000000-E 420 98.8 CY  580.00 57304.00 300.00 29640.00 499.02 49303.18CLASS A CONCRETE (BRIDGE)
0102 8210000000-N 422 Lump Sum 21500.00 10000.00 20291.02BRG APPR SLAB ***********

(23+08.00 -L-)
0103 8217000000-E 425  27,539 LB  0.67 18451.13 0.69 19001.91 0.73 20103.47REINF STEEL (BRIDGE)
0104 8238000000-E SP   4,007 LB  1.25 5008.75 1.20 4808.40 1.16 4648.12SPIRAL COL REINF STL BRG
0105 8259000000-E 430  885 LF  89.00 78765.00 80.00 70800.00 109.60 96996.0036" PRESTR CONCRETE GIRDR
0106 8364000000-E 450  210 LF  38.00 7980.00 35.00 7350.00 44.09 9258.90HP12X53 PILES
0107 8503000000-E 460 299.72 LF  40.00 11988.80 36.00 10789.92 47.44 14218.72CONCRETE BARRIER RAIL
0108 8608000000-E 868  475 TON 35.00 16625.00 25.00 11875.00 42.29 20087.75PLAIN RIP RAP II (2'-0")
0109 8622000000-E 868  525 SY  5.00 2625.00 1.00 525.00 2.77 1454.25FILTER FABRIC FOR DRAINAGE
0110 8657000000-N SP  Lump Sum 2500.00 3000.00 3204.93ELASTOMERIC BEARINGS
0111 8692000000-N SP  Lump Sum 16000.00 8000.00 14664.20EVAZOTE JOINT SEALS



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 8 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

SMITH-ROWE, INC. CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC.

MOUNT AIRY,  NC CHARLOTTE,  NC ORANGEBURG,  SC

0112 8860000000-N SP  Lump Sum 10000.00 10000.00 4209.70GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE & REMOVAL OF TEMP
ACCESS @ STA  23+08.00-L

 

    TOTAL 1768087.33 TOTAL 1789549.08 TOTAL 1799129.12CONTRACT TOTAL

 

    SUB-TOTAL 981348.05 SUB-TOTAL 1035935.65 SUB-TOTAL 941259.04ROADWAY ITEMS
    SUB-TOTAL 786739.28 SUB-TOTAL 753613.43 SUB-TOTAL 857870.08STRUCTURE ITEMS



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 9 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

ENGLISH CONSTRUCTION CO.,
INC.

BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA ROANOKE,  VA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 94500.00 90000.00 95000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 25000.00 35000.00 20000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 14000.00 40000.00 145000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5000.00 5000.00 6000.00 6000.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  24,000 CY  4.00 96000.00 6.25 150000.00 5.25 126000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 24000.00 20000.00 21150.00REINF BRG APPR **********

(23+08)
0007 0036000000-E 225  500 CY  5.00 2500.00 8.00 4000.00 5.00 2500.00UNDERCUT EXCAVATION
0008 0070000000-E SP   3,000 CY  20.00 60000.00 25.00 75000.00 18.00 54000.00SELECT GRANULAR MATERIAL
0009 0077000000-E SP   3,000 SY  2.00 6000.00 2.00 6000.00 2.00 6000.00SOIL STABILIZATION FABRIC
0010 0080000000-E SP   300 TON 18.00 5400.00 16.00 4800.00 18.00 5400.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  17,000 CY  4.60 78200.00 5.50 93500.00 5.50 93500.00BORROW EXCAVATION
0012 0134000000-E 240  1,496 CY  4.00 5984.00 10.00 14960.00 6.00 8976.00DRAINAGE DITCH EXCAVATION
0013 0156000000-E SP   5,770 SY  2.50 14425.00 3.00 17310.00 1.50 8655.00REMOVAL OF EXT ASPHALT PVMT
0014 0318000000-E 300  25 TON 22.00 550.00 40.00 1000.00 20.00 500.00FNDATION MATL, MINOR STRS
0015 0342000000-E SP   140 LF  27.00 3780.00 25.00 3500.00 20.00 2800.00**" SIDE DRAIN PIPE

(15")
0016 0708000000-E 324  64 LF  29.00 1856.00 50.00 3200.00 20.00 1280.0015" BCCSP B 0.064"
0017 0806000000-E 324  4 EA  300.00 1200.00 350.00 1400.00 150.00 600.0015" BCCS ELB B 0.064"
0018 1011000000-N 500 Lump Sum 6000.00 20000.00 35000.00FINE GRADING
0019 1121000000-E 520  130 TON 15.00 1950.00 25.00 3250.00 18.00 2340.00AGGREGATE BASE COURSE
0020 1220000000-E 545  200 TON 15.00 3000.00 25.00 5000.00 14.60 2920.00INCIDENTAL STONE BASE
0021 1491000000-E SP   2,200 TON 29.72 65384.00 28.50 62700.00 34.00 74800.00ASP CONC BASE CRS B25.0C
0022 1503000000-E SP   1,350 TON 27.40 36990.00 26.60 35910.00 40.00 54000.00ASP CONC INTR CRS I19.0C
0023 1523000000-E SP   1,600 TON 28.43 45488.00 27.60 44160.00 31.20 49920.00ASP CONC SURF CRS S9.5C
0024 1560000000-E SP   159 TON 185.00 29415.00 179.15 28484.85 160.00 25440.00ASP FOR PLANT MIX  PG64-22
0025 1565000000-E SP   104 TON 225.00 23400.00 216.80 22547.20 175.00 18200.00ASP FOR PLANT MIX PG70-22
0026 2000000000-N 806  17 EA  100.00 1700.00 110.00 1870.00 150.00 2550.00RIGHT OF WAY MARKERS
0027 2011000000-E 810  88 LF  10.00 880.00 25.00 2200.00 5.00 440.00PIPE REMOVAL
0028 2286000000-N 840  2 EA  1200.00 2400.00 1750.00 3500.00 1150.00 2300.00MASNRY DRAINAGE STRUCT
0029 2352000000-N 840  2 EA  300.00 600.00 350.00 700.00 275.00 550.00FRAME W/GRATE 840.***** STD

(840.29)
0030 2556000000-E 846  320 LF  20.00 6400.00 14.00 4480.00 15.00 4800.00SHOULDER BERM GUTTER
0031 3030000000-E 862  650 LF  9.50 6175.00 8.20 5330.00 9.50 6175.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  32.00 160.00 35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0033 3225000000-N 862  4 EA  1050.00 4200.00 1095.00 4380.00 1100.00 4400.00GRDRAIL ANCHOR VI
0034 3270000000-N SP   4 EA  1680.00 6720.00 1600.00 6400.00 1700.00 6800.00GR ANCHOR TYPE 350
0035 3300000000-N 862  4 EA  1050.00 4200.00 922.00 3688.00 1100.00 4400.00GR ANCHOR TYPE XI
0036 3380000000-E 862 1,087.5 LF  5.25 5709.38 7.00 7612.50 7.00 7612.50TEMP STL BM GUARDRAIL
0037 3389100000-N SP   4 EA  840.00 3360.00 1170.00 4680.00 1300.00 5200.00GDRL ANCH UNITS 350 TEMP
0038 3628000000-E 868  125 TON 35.00 4375.00 38.00 4750.00 30.00 3750.00PLAIN RIP RAP, CLASS I
0039 3642000000-E 868  60 TON 30.00 1800.00 35.00 2100.00 30.00 1800.00PLAIN RIP RAP, CLASS A



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 10 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

ENGLISH CONSTRUCTION CO.,
INC.

BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA ROANOKE,  VA CHARLOTTE,  NC

0040 3649000000-E 868  1,100 TON 30.00 33000.00 37.00 40700.00 30.00 33000.00PLAIN RIP RAP, CLASS B
0041 3656000000-E 868  3,168 SY  2.00 6336.00 2.00 6336.00 2.00 6336.00FILTER FABRIC FOR DRAINGE
0042 4400000000-E SP   184 SF  10.00 1840.00 10.00 1840.00 13.00 2392.00WORK ZONE SIGNS (FIXED)
0043 4405000000-E SP   96 SF  20.00 1920.00 7.00 672.00 7.50 720.00WORK ZONE SIGNS (PORTABLE
0044 4410000000-E SP   76 SF  20.00 1520.00 4.50 342.00 8.60 653.60WORK ZONE SIGNS (BARRICDE
0045 4430000000-N 1130  50 EA  75.00 3750.00 40.00 2000.00 45.00 2250.00DRUMS
0046 4435000000-N 1135  40 EA  50.00 2000.00 13.00 520.00 25.00 1000.00CONES
0047 4445000000-E SP   100 LF  35.00 3500.00 11.00 1100.00 25.00 2500.00BARRICADES (TYPE III)
0048 4450000000-N 1150  600 HR  15.00 9000.00 23.00 13800.00 16.00 9600.00FLAGGER
0049 4460000000-N 1155  4 EA  250.00 1000.00 70.00 280.00 260.00 1040.00WARNING LIGHTS (TYPE B)
0050 4650000000-N 1251  115 EA  5.00 575.00 4.00 460.00 6.75 776.25TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  4,200 LF  0.60 2520.00 0.55 2310.00 0.66 2772.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  4,200 LF  0.60 2520.00 0.55 2310.00 0.81 3402.00THERMO PVT MKG LINES 4"120
0053 4770000000-E 1205  600 LF  3.00 1800.00 2.00 1200.00 2.90 1740.004" COLD APPL PLSTIC LINES
0054 4810000000-E 1205  36,000 LF  0.21 7560.00 0.20 7200.00 0.18 6480.00PAINT PVMT MARKINGS 4"
0055 4850000000-E 1205  3,000 LF  0.53 1590.00 0.50 1500.00 0.90 2700.00LINE REMOVAL 4" WIDE
0056 4900000000-N 1252  30 EA  5.00 150.00 4.00 120.00 6.75 202.50PERM RAISED PVMT MARKERS
0057 5300000000-E 1505  125 TON 30.00 3750.00 25.00 3125.00 21.00 2625.00FND CONDIT MAT CL *******

(VI)
0058 5306000000-E 1505  125 TON 30.00 3750.00 25.00 3125.00 20.00 2500.00BEDDING MATL, CL ********

(IV)
0059 5318000000-E 1505  28 TON 160.00 4480.00 150.00 4200.00 100.00 2800.00PVMT REPAIR UTILITY WORK
0060 5396000000-E 1510  120 LF  85.00 10200.00 80.00 9600.00 100.00 12000.00**"DI RES JT H20 P *******CL

(6", 50, 250# WP)
0061 5414000000-E 1510  17 LF  22.00 374.00 20.00 340.00 30.00 510.003/4"CU WATER PIPE TYPE K
0062 5444000000-E 1510  2,223 LF  27.00 60021.00 26.20 58242.60 20.00 44460.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0063 5480000000-E 1510  970 LB  4.50 4365.00 4.00 3880.00 5.25 5092.50DI H2O FITTINGS 250# MIN
0064 5510000000-E 1510  1 EA  160.00 160.00 150.00 150.00 60.00 60.003/4" CORPORATION STOP
0065 5648000000-N 1510  1 EA  600.00 600.00 550.00 550.00 300.00 300.00RELOCATE EXIST WAT METER
0066 6000000000-E 1605  600 LF  3.00 1800.00 1.45 870.00 4.00 2400.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  50 TON 30.00 1500.00 45.00 2250.00 35.00 1750.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  540 TON 32.00 17280.00 42.00 22680.00 35.00 18900.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  100 TON 28.00 2800.00 35.00 3500.00 35.00 3500.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615  12 ACR 420.00 5040.00 254.40 3052.80 400.00 4800.00TEMPORARY MULCHING
0071 6018000000-E 1620  500 LB  3.00 1500.00 2.50 1250.00 3.00 1500.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620  2 TON 630.00 1260.00 600.00 1200.00 320.00 640.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  260 LF  10.00 2600.00 25.00 6500.00 15.00 3900.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  7 EA  150.00 1050.00 145.00 1015.00 150.00 1050.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  1,160 CY  6.00 6960.00 8.00 9280.00 6.00 6960.00SILT EXCAVATION
0076 6033000000-E 1631  840 SY  2.00 1680.00 1.48 1243.20 1.00 840.00SYNTHETIC ROVING
0077 6036000000-E 1631  960 SY  2.00 1920.00 1.48 1420.80 2.00 1920.00MATTING FOR EROS CONTROL



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 11 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

ENGLISH CONSTRUCTION CO.,
INC.

BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA ROANOKE,  VA CHARLOTTE,  NC

0078 6042000000-E 1632  40 LF  2.00 80.00 1.35 54.00 2.50 100.001/4" HARDWARE CLOTH
0079 6084000000-E 1660 13.5 ACR 1150.00 15525.00 1090.00 14715.00 1100.00 14850.00SEEDING AND MULCHING
0080 6087000000-E 1660  7 ACR 42.00 294.00 40.00 280.00 50.00 350.00MOWING
0081 6090000000-E 1661  150 LB  7.00 1050.00 6.00 900.00 5.00 750.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 840.00 210.00 800.00 200.00 1000.00 250.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  350 LB  2.00 700.00 1.75 612.50 3.00 1050.00SEED FOR SUPP SEEDING
0084 6102000000-E 1663  385 SY  7.50 2887.50 7.00 2695.00 10.00 3850.00SODDING
0085 6105000000-E 1663 6.5 M/G 95.00 617.50 90.00 585.00 100.00 650.00WATER
0086 6108000000-E 1665  10 TON 320.00 3200.00 300.00 3000.00 220.00 2200.00FERTILIZER TOPDRESSING
0087 6114000000-N SP   2 HR  44.00 88.00 42.00 84.00 50.00 100.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  53.00 424.00 50.00 400.00 1.00 8.00RESPONSE FOR EROS CONTROL
0089 6123000000-E 1670 1.6 ACR 540.00 864.00 510.00 816.00 600.00 960.00REFORESTATION
0090 6132000000-N SP   3 EA  500.00 1500.00 900.00 2700.00 1000.00 3000.00GENERIC EROSION CONTROL ITEM (EA)

SPECIAL STILLING BASIN

STRUCTURE ITEMS

0091 8007000000-N SP  Lump Sum 225000.00 140000.00 180000.00CM&R TEMP STR ***********
(23+08.00 -L-)

0092 8035000000-N 402 Lump Sum 66000.00 53750.00 60000.00REMV EXIST STR **********
(23+08.00 -L-)

0093 8105500000-E SP  24.75 LF  730.00 18067.50 3800.00 94050.00 600.00 14850.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0094 8105600000-E SP   120 LF  1225.00 147000.00 525.00 63000.00 1200.00 144000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0095 8112000000-E SP  66.32 LF  115.00 7626.80 160.00 10611.20 150.00 9948.00**' - **" DIA STL CASING
(3'-6")

0096 8113000000-N SP   1 EA  3500.00 3500.00 3800.00 3800.00 2000.00 2000.00SID INSPECTION
0097 8114000000-N SP   6 EA  1000.00 6000.00 300.00 1800.00 1000.00 6000.00SPT TESTING
0098 8119000000-E 412  542 CY  15.00 8130.00 22.00 11924.00 8.00 4336.00UNCLASSIFIED STR EXCAV
0099 8147000000-E SP   6,458 SF  25.00 161450.00 24.00 154992.00 21.00 135618.00REINF CONCRETE DECK SLAB
0100 8161000000-E 420  5,494 SF  0.75 4120.50 0.60 3296.40 0.60 3296.40GROOVING BRIDGE FLOORS
0101 8182000000-E 420 98.8 CY  725.00 71630.00 875.00 86450.00 600.00 59280.00CLASS A CONCRETE (BRIDGE)
0102 8210000000-N 422 Lump Sum 17000.00 20000.00 22000.00BRG APPR SLAB ***********

(23+08.00 -L-)
0103 8217000000-E 425  27,539 LB  0.55 15146.45 0.50 13769.50 0.60 16523.40REINF STEEL (BRIDGE)
0104 8238000000-E SP   4,007 LB  1.00 4007.00 1.10 4407.70 1.20 4808.40SPIRAL COL REINF STL BRG
0105 8259000000-E 430  885 LF  115.00 101775.00 125.00 110625.00 90.00 79650.0036" PRESTR CONCRETE GIRDR
0106 8364000000-E 450  210 LF  40.00 8400.00 100.00 21000.00 47.00 9870.00HP12X53 PILES
0107 8503000000-E 460 299.72 LF  58.00 17383.76 40.00 11988.80 40.00 11988.80CONCRETE BARRIER RAIL
0108 8608000000-E 868  475 TON 34.00 16150.00 40.00 19000.00 1.00 475.00PLAIN RIP RAP II (2'-0")
0109 8622000000-E 868  525 SY  6.00 3150.00 2.00 1050.00 2.25 1181.25FILTER FABRIC FOR DRAINAGE
0110 8657000000-N SP  Lump Sum 3500.00 4500.00 6000.00ELASTOMERIC BEARINGS
0111 8692000000-N SP  Lump Sum 20000.00 4200.00 12000.00EVAZOTE JOINT SEALS



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 12 /  12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109. 

ENGLISH CONSTRUCTION CO.,
INC.

BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA ROANOKE,  VA CHARLOTTE,  NC

0112 8860000000-N SP  Lump Sum 41000.00 14000.00 36300.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE & REMOVAL OF TEMP
ACCESS @ STA  23+08.00-L

 

    TOTAL 1905849.39 TOTAL 1935008.05 TOTAL 1955223.60CONTRACT TOTAL

 

    SUB-TOTAL 939812.38 SUB-TOTAL 1086793.45 SUB-TOTAL 1135098.35ROADWAY ITEMS
    SUB-TOTAL 966037.01 SUB-TOTAL 848214.60 SUB-TOTAL 820125.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1627581.98APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  1664528.56DANE CONSTRUCTION, INC.
     3  1766315.56R. E. BURNS & SONS CO., INC.
     4  1768087.33SMITH-ROWE, INC.
     5  1789549.08CROWDER CONSTRUCTION COMPANY
     6  1799129.12CAROLINA BRIDGE COMPANY, INC.
     7  1905849.39ENGLISH CONSTRUCTION CO., INC.
     8  1935008.05BRANCH HIGHWAYS, INC.
     9  1955223.60BLYTHE CONSTRUCTION, INC.
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TIP NO B-2589 8.2673801 10:00AM 1 /  6 009

FED AID NO BRZ-2074(1) 0.227 MI SEP 18 2001 C200228
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC STATESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43350.00 50000.00 47500.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 8000.00 8000.00 7500.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 23000.00 20000.00 175000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1500.00 1500.00 1.00 1.00 1500.00 1500.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  1,550 CY  6.00 9300.00 10.00 15500.00 6.00 9300.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15500.00 20000.00 15000.00REINF BRG APPR **********

(15+37.00)
0007 0036000000-E 225  300 CY  8.00 2400.00 8.00 2400.00 8.00 2400.00UNDERCUT EXCAVATION
0008 0070000000-E SP   300 CY  15.00 4500.00 15.00 4500.00 15.00 4500.00SELECT GRANULAR MATERIAL
0009 0077000000-E SP   300 SY  2.50 750.00 3.00 900.00 2.50 750.00SOIL STABILIZATION FABRIC
0010 0080000000-E SP   25 TON 20.00 500.00 15.00 375.00 20.00 500.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  13,850 CY  5.14 71189.00 8.00 110800.00 5.14 71189.00BORROW EXCAVATION
0012 0134000000-E 240  20 CY  20.00 400.00 20.00 400.00 20.00 400.00DRAINAGE DITCH EXCAVATION
0013 0156000000-E SP   725 SY  5.00 3625.00 4.00 2900.00 5.00 3625.00REMOVAL OF EXT ASPHALT PVMT
0014 0318000000-E 300  16 TON 18.00 288.00 30.00 480.00 18.00 288.00FNDATION MATL, MINOR STRS
0015 0342000000-E SP   32 LF  32.00 1024.00 25.00 800.00 32.00 1024.00**" SIDE DRAIN PIPE

(18")
0016 0708000000-E 324  116 LF  32.00 3712.00 30.00 3480.00 32.00 3712.0015" BCCSP B 0.064"
0017 0806000000-E 324  4 EA  200.00 800.00 250.00 1000.00 200.00 800.0015" BCCS ELB B 0.064"
0018 1011000000-N 500 Lump Sum 11000.00 15000.00 3500.00FINE GRADING
0019 1121000000-E 520  970 TON 18.00 17460.00 30.00 29100.00 15.50 15035.00AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 12.00 1200.00 30.00 3000.00 12.00 1200.00INCIDENTAL STONE BASE
0021 1489000000-E SP   100 TON 41.00 4100.00 41.00 4100.00 62.00 6200.00ASP CONC BASE CRS B25.0B
0022 1498000000-E SP   310 TON 41.65 12911.50 44.00 13640.00 60.00 18600.00ASP CONC INTR CRS I19.0B
0023 1514000000-E SP   395 TON 41.25 16293.75 44.00 17380.00 55.00 21725.00ASP CONC SURF CRS S9.5A
0024 1560000000-E SP   45 TON 151.00 6795.00 151.00 6795.00 190.00 8550.00ASP FOR PLANT MIX  PG64-22
0025 2011000000-E 810  27 LF  8.00 216.00 7.00 189.00 8.00 216.00PIPE REMOVAL
0026 2286000000-N 840  2 EA  1500.00 3000.00 1000.00 2000.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0027 2363000000-N 840  2 EA  300.00 600.00 1000.00 2000.00 300.00 600.00FRAME W/2GRTS 840.***** STD

(840.24)
0028 2556000000-E 846  156 LF  16.00 2496.00 40.00 6240.00 20.00 3120.00SHOULDER BERM GUTTER
0029 3030000000-E 862  625 LF  10.00 6250.00 8.45 5281.25 9.50 5937.50STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  30.00 150.00 35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0031 3270000000-N SP   4 EA  1750.00 7000.00 1590.00 6360.00 1800.00 7200.00GR ANCHOR TYPE 350
0032 3300000000-N 862  4 EA  1000.00 4000.00 958.00 3832.00 1100.00 4400.00GR ANCHOR TYPE XI
0033 3389100000-N SP   1 EA  800.00 800.00 1050.00 1050.00 1200.00 1200.00GDRL ANCH UNITS 350 TEMP
0034 3642000000-E 868  21 TON 40.00 840.00 30.00 630.00 40.00 840.00PLAIN RIP RAP, CLASS A
0035 3649000000-E 868  12 TON 40.00 480.00 30.00 360.00 40.00 480.00PLAIN RIP RAP, CLASS B
0036 3656000000-E 868  287 SY  3.00 861.00 3.00 861.00 3.00 861.00FILTER FABRIC FOR DRAINGE
0037 4400000000-E SP   84 SF  10.00 840.00 7.50 630.00 8.58 720.72WORK ZONE SIGNS (FIXED)
0038 4405000000-E SP   96 SF  4.00 384.00 16.00 1536.00 3.99 383.04WORK ZONE SIGNS (PORTABLE
0039 4410000000-E SP   32 SF  6.00 192.00 5.00 160.00 4.15 132.80WORK ZONE SIGNS (BARRICDE
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TIP NO B-2589 8.2673801 10:00AM 2 /  6 009

FED AID NO BRZ-2074(1) 0.227 MI SEP 18 2001 C200228
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC STATESVILLE,  NC CHARLOTTE,  NC

0040 4430000000-N 1130  18 EA  35.00 630.00 100.00 1800.00 35.00 630.00DRUMS
0041 4435000000-N 1135  50 EA  10.00 500.00 30.00 1500.00 9.99 499.50CONES
0042 4445000000-E SP   48 LF  10.80 518.40 8.00 384.00 9.00 432.00BARRICADES (TYPE III)
0043 4455000000-N 1150  100 MD  120.00 12000.00 175.00 17500.00 150.00 15000.00FLAGGER
0044 4650000000-N 1251  60 EA  6.25 375.00 6.25 375.00 6.25 375.00TEMP RAISED PVMT MRKS
0045 4810000000-E 1205  19,104 LF  0.24 4584.96 0.24 4584.96 0.24 4584.96PAINT PVMT MARKINGS 4"
0046 4900000000-N 1252  30 EA  6.25 187.50 6.25 187.50 6.25 187.50PERM RAISED PVMT MARKERS
0047 5300000000-E 1505 129.74 TON 16.50 2140.71 25.00 3243.50 18.00 2335.32FND CONDIT MAT CL *******

(II)
0048 5306000000-E 1505 129.74 TON 16.50 2140.71 25.00 3243.50 18.00 2335.32BEDDING MATL, CL ********

(II)
0049 5882000000-N SP   2 EA  3200.00 6400.00 7500.00 15000.00 4000.00 8000.00GENERIC UTILITY ITEM (EA)

16" BUTTERFLY VALVE & VALVE   BOX
0050 5882000000-N SP   2 EA  1150.00 2300.00 2000.00 4000.00 1000.00 2000.00GENERIC UTILITY ITEM (EA)

2" AIR RELEASE ASSEMBLY
0051 5882000000-N SP   2 EA  2060.00 4120.00 4000.00 8000.00 2200.00 4400.00GENERIC UTILITY ITEM (EA)

2" BLOW OFF ASSEMBLY
0052 5888000000-E SP   1,224 LF  51.00 62424.00 72.00 88128.00 103.00 126072.00GENERIC UTILITY ITEM (LF)

16" DI RESTRAINED JOINT WATER PIPE, PC 250
0053 5912000000-N SP  Lump Sum 7050.00 15000.00 15000.00GENERIC UTILITY ITEM (LS)

TEMPORARY ROCK CAUSEWAY
0054 6000000000-E 1605  530 LF  3.00 1590.00 4.00 2120.00 2.75 1457.50TEMPORARY SILT FENCE
0055 6006000000-E 1610  75 TON 26.00 1950.00 30.00 2250.00 26.00 1950.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  270 TON 28.00 7560.00 30.00 8100.00 28.00 7560.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  75 TON 25.00 1875.00 30.00 2250.00 25.00 1875.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615  3 ACR 400.00 1200.00 450.00 1350.00 400.00 1200.00TEMPORARY MULCHING
0059 6018000000-E 1620  150 LB  4.00 600.00 4.00 600.00 4.00 600.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 405.00 202.50 500.00 250.00 405.00 202.50FERT FOR TEMP SEEDING
0061 6024000000-E 1622  210 LF  13.00 2730.00 10.00 2100.00 13.00 2730.00TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  5 EA  225.00 1125.00 100.00 500.00 225.00 1125.00INLET PROTCN @ SLOPE DRNS
0063 6030000000-E 1630  680 CY  8.00 5440.00 5.00 3400.00 8.00 5440.00SILT EXCAVATION
0064 6033000000-E 1631  455 SY  2.30 1046.50 1.00 455.00 2.30 1046.50SYNTHETIC ROVING
0065 6036000000-E 1631  230 SY  2.20 506.00 3.00 690.00 2.20 506.00MATTING FOR EROS CONTROL
0066 6042000000-E 1632  40 LF  6.00 240.00 8.00 320.00 5.00 200.001/4" HARDWARE CLOTH
0067 6084000000-E 1660 3.5 ACR 1300.00 4550.00 1200.00 4200.00 1300.00 4550.00SEEDING AND MULCHING
0068 6087000000-E 1660 1.5 ACR 50.00 75.00 50.00 75.00 50.00 75.00MOWING
0069 6090000000-E 1661  50 LB  6.00 300.00 8.00 400.00 6.00 300.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 300.00 75.00 1000.00 250.00 300.00 75.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  100 LB  2.00 200.00 3.00 300.00 2.00 200.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665 2.75 TON 400.00 1100.00 220.00 605.00 400.00 1100.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  25.00 50.00 50.00 100.00 25.00 50.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0075 6126000000-E SP  0.4 ACR 3000.00 1200.00 3000.00 1200.00 3000.00 1200.00STREAMBANK REFORESTATION
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FED AID NO BRZ-2074(1) 0.227 MI SEP 18 2001 C200228
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074. 

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC STATESVILLE,  NC CHARLOTTE,  NC

0076 6132000000-N SP   3 EA  350.00 1050.00 600.00 1800.00 500.00 1500.00GENERIC EROSION CONTROL ITEM (EA)
SPECIAL STILLING BASIN

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 12750.00 7500.00 10000.00REMV EXIST STR **********
(15+37.00 -L-)

0078 8105500000-E SP   75 LF  383.00 28725.00 350.00 26250.00 220.00 16500.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0079 8105600000-E SP   44 LF  1650.00 72600.00 1415.00 62260.00 1300.00 57200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0080 8111000000-E SP  65.9 LF  90.00 5931.00 77.00 5074.30 160.00 10544.00PERM STL CASING FOR ** PIER
(3'-6")

0081 8147000000-E SP   4,396 SF  24.00 105504.00 24.50 107702.00 15.00 65940.00REINF CONCRETE DECK SLAB
0082 8161000000-E 420  3,579 SF  0.65 2326.35 0.60 2147.40 0.70 2505.30GROOVING BRIDGE FLOORS
0083 8182000000-E 420 95.5 CY  595.00 56822.50 730.00 69715.00 700.00 66850.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 11800.00 16000.00 10000.00BRG APPR SLAB ***********

(15+37.00 -L-)
0085 8217000000-E 425  20,868 LB  0.90 18781.20 0.95 19824.60 0.60 12520.80REINF STEEL (BRIDGE)
0086 8238000000-E SP   3,478 LB  1.00 3478.00 1.90 6608.20 1.90 6608.20SPIRAL COL REINF STL BRG
0087 8262000000-E 430 522.41 LF  145.00 75749.45 150.00 78361.50 100.00 52241.0045" PRESTR CONCRETE GIRDR
0088 8357000000-E 450  400 LF  31.90 12760.00 45.00 18000.00 30.00 12000.00HP10X42 PILES
0089 8503000000-E 460 265.77 LF  38.50 10232.15 50.00 13288.50 38.00 10099.26CONCRETE BARRIER RAIL
0090 8608000000-E 868  458 TON 35.00 16030.00 37.00 16946.00 35.00 16030.00PLAIN RIP RAP II (2'-0")
0091 8622000000-E 868  509 SY  2.75 1399.75 1.60 814.40 1.00 509.00FILTER FABRIC FOR DRAINAGE
0092 8657000000-N SP  Lump Sum 1700.00 2300.00 3300.00ELASTOMERIC BEARINGS
0093 8692000000-N SP  Lump Sum 2700.00 4000.00 2700.00EVAZOTE JOINT SEALS

 

    TOTAL 867040.93 TOTAL 1014916.61 TOTAL 1021388.72CONTRACT TOTAL

 

    SUB-TOTAL 427751.53 SUB-TOTAL 558124.71 SUB-TOTAL 665841.16ROADWAY ITEMS
    SUB-TOTAL 439289.40 SUB-TOTAL 456791.90 SUB-TOTAL 355547.56STRUCTURE ITEMS



SEP 18, 2001 02:37 PM MECKLENBURG

TIP NO B-2589 8.2673801 10:00AM 4 /  6 009

FED AID NO BRZ-2074(1) 0.227 MI SEP 18 2001 C200228
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074. 

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 50000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 10000.00 20000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 75000.00 90000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 6000.00 6000.00 7000.00 7000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  1,550 CY  10.00 15500.00 10.00 15500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 25000.00 5980.00REINF BRG APPR **********

(15+37.00)
0007 0036000000-E 225  300 CY  10.00 3000.00 20.00 6000.00UNDERCUT EXCAVATION
0008 0070000000-E SP   300 CY  25.00 7500.00 24.00 7200.00SELECT GRANULAR MATERIAL
0009 0077000000-E SP   300 SY  3.00 900.00 3.00 900.00SOIL STABILIZATION FABRIC
0010 0080000000-E SP   25 TON 25.00 625.00 12.00 300.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  13,850 CY  7.00 96950.00 7.00 96950.00BORROW EXCAVATION
0012 0134000000-E 240  20 CY  13.00 260.00 20.00 400.00DRAINAGE DITCH EXCAVATION
0013 0156000000-E SP   725 SY  3.50 2537.50 4.50 3262.50REMOVAL OF EXT ASPHALT PVMT
0014 0318000000-E 300  16 TON 26.50 424.00 20.00 320.00FNDATION MATL, MINOR STRS
0015 0342000000-E SP   32 LF  30.00 960.00 23.00 736.00**" SIDE DRAIN PIPE

(18")
0016 0708000000-E 324  116 LF  25.00 2900.00 25.00 2900.0015" BCCSP B 0.064"
0017 0806000000-E 324  4 EA  250.00 1000.00 333.50 1334.0015" BCCS ELB B 0.064"
0018 1011000000-N 500 Lump Sum 12000.00 10120.00FINE GRADING
0019 1121000000-E 520  970 TON 17.00 16490.00 16.45 15956.50AGGREGATE BASE COURSE
0020 1220000000-E 545  100 TON 16.00 1600.00 21.00 2100.00INCIDENTAL STONE BASE
0021 1489000000-E SP   100 TON 70.00 7000.00 37.70 3770.00ASP CONC BASE CRS B25.0B
0022 1498000000-E SP   310 TON 50.00 15500.00 37.32 11569.20ASP CONC INTR CRS I19.0B
0023 1514000000-E SP   395 TON 65.00 25675.00 38.11 15053.45ASP CONC SURF CRS S9.5A
0024 1560000000-E SP   45 TON 45.00 2025.00 170.00 7650.00ASP FOR PLANT MIX  PG64-22
0025 2011000000-E 810  27 LF  12.00 324.00 12.00 324.00PIPE REMOVAL
0026 2286000000-N 840  2 EA  1250.00 2500.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0027 2363000000-N 840  2 EA  350.00 700.00 460.00 920.00FRAME W/2GRTS 840.***** STD

(840.24)
0028 2556000000-E 846  156 LF  20.00 3120.00 11.25 1755.00SHOULDER BERM GUTTER
0029 3030000000-E 862  625 LF  9.50 5937.50 9.50 5937.50STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0031 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0032 3300000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE XI
0033 3389100000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00GDRL ANCH UNITS 350 TEMP
0034 3642000000-E 868  21 TON 35.00 735.00 31.00 651.00PLAIN RIP RAP, CLASS A
0035 3649000000-E 868  12 TON 35.00 420.00 31.00 372.00PLAIN RIP RAP, CLASS B
0036 3656000000-E 868  287 SY  3.00 861.00 3.00 861.00FILTER FABRIC FOR DRAINGE
0037 4400000000-E SP   84 SF  16.00 1344.00 10.00 840.00WORK ZONE SIGNS (FIXED)
0038 4405000000-E SP   96 SF  7.00 672.00 12.00 1152.00WORK ZONE SIGNS (PORTABLE
0039 4410000000-E SP   32 SF  8.00 256.00 8.00 256.00WORK ZONE SIGNS (BARRICDE



SEP 18, 2001 02:37 PM MECKLENBURG

TIP NO B-2589 8.2673801 10:00AM 5 /  6 009

FED AID NO BRZ-2074(1) 0.227 MI SEP 18 2001 C200228
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074. 

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

0040 4430000000-N 1130  18 EA  45.00 810.00 60.00 1080.00DRUMS
0041 4435000000-N 1135  50 EA  25.00 1250.00 25.00 1250.00CONES
0042 4445000000-E SP   48 LF  10.00 480.00 15.00 720.00BARRICADES (TYPE III)
0043 4455000000-N 1150  100 MD  140.00 14000.00 175.00 17500.00FLAGGER
0044 4650000000-N 1251  60 EA  6.25 375.00 6.25 375.00TEMP RAISED PVMT MRKS
0045 4810000000-E 1205  19,104 LF  0.24 4584.96 0.24 4584.96PAINT PVMT MARKINGS 4"
0046 4900000000-N 1252  30 EA  6.25 187.50 6.25 187.50PERM RAISED PVMT MARKERS
0047 5300000000-E 1505 129.74 TON 18.00 2335.32 20.00 2594.80FND CONDIT MAT CL *******

(II)
0048 5306000000-E 1505 129.74 TON 25.00 3243.50 20.00 2594.80BEDDING MATL, CL ********

(II)
0049 5882000000-N SP   2 EA  5000.00 10000.00 3967.50 7935.00GENERIC UTILITY ITEM (EA)

16" BUTTERFLY VALVE & VALVE   BOX
0050 5882000000-N SP   2 EA  1000.00 2000.00 1265.00 2530.00GENERIC UTILITY ITEM (EA)

2" AIR RELEASE ASSEMBLY
0051 5882000000-N SP   2 EA  2250.00 4500.00 1380.00 2760.00GENERIC UTILITY ITEM (EA)

2" BLOW OFF ASSEMBLY
0052 5888000000-E SP   1,224 LF  75.00 91800.00 46.00 56304.00GENERIC UTILITY ITEM (LF)

16" DI RESTRAINED JOINT WATER PIPE, PC 250
0053 5912000000-N SP  Lump Sum 10000.00 23575.00GENERIC UTILITY ITEM (LS)

TEMPORARY ROCK CAUSEWAY
0054 6000000000-E 1605  530 LF  4.25 2252.50 3.00 1590.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  75 TON 35.00 2625.00 31.00 2325.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  270 TON 35.00 9450.00 31.00 8370.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  75 TON 35.00 2625.00 27.00 2025.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615  3 ACR 400.00 1200.00 500.00 1500.00TEMPORARY MULCHING
0059 6018000000-E 1620  150 LB  4.00 600.00 4.00 600.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 405.00 202.50 400.00 200.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  210 LF  22.00 4620.00 12.65 2656.50TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  5 EA  150.00 750.00 460.00 2300.00INLET PROTCN @ SLOPE DRNS
0063 6030000000-E 1630  680 CY  9.00 6120.00 7.00 4760.00SILT EXCAVATION
0064 6033000000-E 1631  455 SY  2.30 1046.50 1.85 841.75SYNTHETIC ROVING
0065 6036000000-E 1631  230 SY  2.20 506.00 1.85 425.50MATTING FOR EROS CONTROL
0066 6042000000-E 1632  40 LF  5.00 200.00 9.00 360.001/4" HARDWARE CLOTH
0067 6084000000-E 1660 3.5 ACR 1300.00 4550.00 1500.00 5250.00SEEDING AND MULCHING
0068 6087000000-E 1660 1.5 ACR 50.00 75.00 75.00 112.50MOWING
0069 6090000000-E 1661  50 LB  6.00 300.00 9.00 450.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 300.00 75.00 400.00 100.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  100 LB  2.00 200.00 3.00 300.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665 2.75 TON 400.00 1100.00 400.00 1100.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  25.00 50.00 100.00 200.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   8 EA  1.00 8.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0075 6126000000-E SP  0.4 ACR 3000.00 1200.00 2000.00 800.00STREAMBANK REFORESTATION



SEP 18, 2001 02:37 PM MECKLENBURG

TIP NO B-2589 8.2673801 10:00AM 6 /  6 009

FED AID NO BRZ-2074(1) 0.227 MI SEP 18 2001 C200228
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074. 

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC  

0076 6132000000-N SP   3 EA  1000.00 3000.00 3000.00 9000.00GENERIC EROSION CONTROL ITEM (EA)
SPECIAL STILLING BASIN

STRUCTURE ITEMS

0077 8035000000-N 402 Lump Sum 25300.00 22000.00REMV EXIST STR **********
(15+37.00 -L-)

0078 8105500000-E SP   75 LF  400.00 30000.00 1313.00 98475.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0079 8105600000-E SP   44 LF  1700.00 74800.00 2380.00 104720.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0080 8111000000-E SP  65.9 LF  110.00 7249.00 177.00 11664.30PERM STL CASING FOR ** PIER
(3'-6")

0081 8147000000-E SP   4,396 SF  25.00 109900.00 20.00 87920.00REINF CONCRETE DECK SLAB
0082 8161000000-E 420  3,579 SF  1.00 3579.00 0.58 2075.82GROOVING BRIDGE FLOORS
0083 8182000000-E 420 95.5 CY  650.00 62075.00 750.00 71625.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 20000.00 15000.00BRG APPR SLAB ***********

(15+37.00 -L-)
0085 8217000000-E 425  20,868 LB  0.70 14607.60 0.50 10434.00REINF STEEL (BRIDGE)
0086 8238000000-E SP   3,478 LB  1.05 3651.90 1.00 3478.00SPIRAL COL REINF STL BRG
0087 8262000000-E 430 522.41 LF  150.00 78361.50 95.00 49628.9545" PRESTR CONCRETE GIRDR
0088 8357000000-E 450  400 LF  29.00 11600.00 25.00 10000.00HP10X42 PILES
0089 8503000000-E 460 265.77 LF  38.00 10099.26 40.00 10630.80CONCRETE BARRIER RAIL
0090 8608000000-E 868  458 TON 35.00 16030.00 35.00 16030.00PLAIN RIP RAP II (2'-0")
0091 8622000000-E 868  509 SY  2.25 1145.25 2.00 1018.00FILTER FABRIC FOR DRAINAGE
0092 8657000000-N SP  Lump Sum 5000.00 2000.00ELASTOMERIC BEARINGS
0093 8692000000-N SP  Lump Sum 4000.00 3000.00EVAZOTE JOINT SEALS

 

    TOTAL 1069386.29 TOTAL 1093977.33CONTRACT TOTAL

 

    SUB-TOTAL 591987.78 SUB-TOTAL 574277.46ROADWAY ITEMS
    SUB-TOTAL 477398.51 SUB-TOTAL 519699.87STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  867040.93DANE CONSTRUCTION, INC.
     2  1014916.61R. E. BURNS & SONS CO., INC.
     3  1021388.72CROWDER CONSTRUCTION COMPANY
     4  1069386.29BLYTHE CONSTRUCTION, INC.
     5  1093977.33LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.



SEP 18, 2001 02:37 PM SURRY, YADKIN

TIP NO I-4025 8.1741402 10:00AM 1 /  4 010

FED AID NO IMS-77-1(149)83 0.777 MI SEP 18 2001 C200227
BRIDGE REHABILITATION.

BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77. 

CURTIN BROTHERS
CONTRACTING, INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

CHARLOTTE,  NC HILLSVILLE,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 130000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 35000.00 22000.00CONSTRUCTION SURVEYING
0003 0022000000-E 225  8,000 CY  15.00 120000.00 9.20 73600.00UNCLASSIFIED EXCAVATION
0004 0036000000-E 225  500 CY  15.00 7500.00 8.00 4000.00UNDERCUT EXCAVATION
0005 0077000000-E SP   1,000 SY  3.00 3000.00 2.55 2550.00SOIL STABILIZATION FABRIC
0006 0080000000-E SP   525 TON 16.00 8400.00 17.35 9108.75CLASS IV SUBGRD STABILIZATION
0007 0156000000-E SP   11,700 SY  3.50 40950.00 2.85 33345.00REMOVAL OF EXT ASPHALT PVMT
0008 0318000000-E 300  105 TON 25.00 2625.00 18.60 1953.00FNDATION MATL, MINOR STRS
0009 0366000000-E 310  276 LF  28.00 7728.00 26.50 7314.0015" RC PIPE CULV III
0010 0372000000-E 310  572 LF  29.00 16588.00 28.50 16302.0018" RC PIPE CULV III
0011 0708000000-E 324  100 LF  28.00 2800.00 30.50 3050.0015" BCCSP B 0.064"
0012 0806000000-E 324  4 EA  100.00 400.00 220.00 880.0015" BCCS ELB B 0.064"
0013 1011000000-N 500 Lump Sum 175000.00 16000.00FINE GRADING
0014 1110000000-E 510  250 TON 20.00 5000.00 17.35 4337.50STABILIZER AGGREGATE
0015 1231000000-E 560  2,600 CY  8.00 20800.00 6.70 17420.00SHOULDER BORROW
0016 1491000000-E SP   8,800 TON 27.00 237600.00 29.60 260480.00ASP CONC BASE CRS B25.0C
0017 1503000000-E SP   2,000 TON 27.00 54000.00 33.35 66700.00ASP CONC INTR CRS I19.0C
0018 1539000000-E SP   1,950 TON 29.00 56550.00 35.35 68932.50ASP CONC SURF CRS S12.5C
0019 1560000000-E SP   473 TON 194.00 91762.00 200.00 94600.00ASP FOR PLANT MIX  PG64-22
0020 1565000000-E SP   108 TON 214.00 23112.00 235.00 25380.00ASP FOR PLANT MIX PG70-22
0021 2011000000-E 810  24 LF  10.00 240.00 9.00 216.00PIPE REMOVAL
0022 2286000000-N 840  10 EA  1500.00 15000.00 1250.00 12500.00MASNRY DRAINAGE STRUCT
0023 2308000000-E 840  4 LF  150.00 600.00 255.00 1020.00MASNRY DRAINAGE STRUCT
0024 2363000000-N 840  6 EA  350.00 2100.00 400.00 2400.00FRAME W/2GRTS 840.***** STD

(840.22)
0025 2363000000-N 840  2 EA  350.00 700.00 610.00 1220.00FRAME W/2GRTS 840.***** STD

(840.33)
0026 2407000000-N SP   2 EA  350.00 700.00 815.00 1630.00STL FRAM W/ 2 GTR, STD 840.37
0027 2473000000-N SP   3 EA  1000.00 3000.00 770.00 2310.00GENERIC DRAINAGE ITEM (EA)

TEMPORARY STEEL COVERS FOR MASONRY DRAINAGE
STRUCTURES

0028 2556000000-E 846  2,200 LF  15.00 33000.00 17.85 39270.00SHOULDER BERM GUTTER
0029 2570000000-N SP   5 EA  1500.00 7500.00 2000.00 10000.00MODIFIED CONCRETE FLUME
0030 2619000000-E 850  250 SY  46.00 11500.00 57.00 14250.004" CONCRETE PAVED DITCH
0031 3030000000-E 862 2,012.5 LF  9.00 18112.50 9.50 19118.75STL BM GUARDRAIL
0032 3135000000-N 862  7 EA  300.00 2100.00 315.00 2205.00W-TR SBGR TRANS SECTIONS
0033 3150000000-N 862  5 EA  30.00 150.00 31.50 157.50ADDIT GUARDRAIL POSTS
0034 3210000000-N 862  1 EA  400.00 400.00 420.00 420.00GR ANCHOR TYPE CAT-1
0035 3270000000-N SP   2 EA  1800.00 3600.00 1900.00 3800.00GR ANCHOR TYPE 350
0036 3285000000-N SP   4 EA  1600.00 6400.00 1685.00 6740.00GR ANCHOR TYPE M-350
0037 3360000000-E 863  2,000 LF  1.00 2000.00 1.05 2100.00REMOVE EXISTING GUARDRAIL
0038 3380000000-E 862  400 LF  7.50 3000.00 8.00 3200.00TEMP STL BM GUARDRAIL



SEP 18, 2001 02:37 PM SURRY, YADKIN

TIP NO I-4025 8.1741402 10:00AM 2 /  4 010

FED AID NO IMS-77-1(149)83 0.777 MI SEP 18 2001 C200227
BRIDGE REHABILITATION.

BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77. 

CURTIN BROTHERS
CONTRACTING, INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

CHARLOTTE,  NC HILLSVILLE,  VA  

0039 3389100000-N SP   2 EA  1100.00 2200.00 1160.00 2320.00GDRL ANCH UNITS 350 TEMP
0040 3389400000-E SP   2,710 LF  4.50 12195.00 4.75 12872.50DBL FACED CABLE GUIDERAIL
0041 3389600000-N SP   4 EA  650.00 2600.00 685.00 2740.00CBL GUIDERAIL ANCH UNIT
0042 3420000000-E SP   400 LF  1.50 600.00 1.60 640.00GENERIC GUARDRAIL ITEM (LF)

RELAPPING GUARDRAIL
0043 3420000000-E SP   150 LF  65.00 9750.00 68.50 10275.00GENERIC GUARDRAIL ITEM (LF)

REPAIR EXT 20" TUBULAR TRIPLE CORRUGATED STEEL
BM GUARDRAIL

0044 3420000000-E SP   25 LF  30.00 750.00 31.50 787.50GENERIC GUARDRAIL ITEM (LF)
REPAIR EXT TRIPLE CORRUGATED STEEL BM
GUARDRAIL

0045 3649000000-E 868  12 TON 45.00 540.00 50.00 600.00PLAIN RIP RAP, CLASS B
0046 3656000000-E 868  160 SY  3.00 480.00 2.55 408.00FILTER FABRIC FOR DRAINGE
0047 4400000000-E SP   6,329 SF  16.10 101896.90 17.00 107593.00WORK ZONE SIGNS (FIXED)
0048 4405000000-E SP   312 SF  8.00 2496.00 6.00 1872.00WORK ZONE SIGNS (PORTABLE
0049 4410000000-E SP   128 SF  8.00 1024.00 5.00 640.00WORK ZONE SIGNS (BARRICDE
0050 4415000000-N 1115  2 EA  7500.00 15000.00 13250.00 26500.00FLASHING ARROW PNL TYPE C
0051 4420000000-N 1120  2 EA  25000.00 50000.00 29000.00 58000.00CHANGEABLE MESSAGE SIGNS
0052 4430000000-N 1130  235 EA  75.00 17625.00 70.00 16450.00DRUMS
0053 4445000000-E SP   96 LF  10.00 960.00 11.00 1056.00BARRICADES (TYPE III)
0054 4460000000-N 1155  6 EA  350.00 2100.00 200.00 1200.00WARNING LIGHTS (TYPE B)
0055 4480000000-N 1165  2 EA  13500.00 27000.00 22000.00 44000.00TRUCK MTD IMP ATTN 60 MPH
0056 4485000000-E 1170  1,310 LF  20.00 26200.00 35.30 46243.00PORT CONC BARRIER
0057 4490000000-E 1170  1,090 LF  25.00 27250.00 46.50 50685.00PORT CONC BARRIER(ANCHRD)
0058 4495000000-E 1170  440 LF  21.00 9240.00 39.00 17160.00PORT CONC BARRIER(DRAINGE
0059 4500000000-E 1170  4,530 LF  6.00 27180.00 6.00 27180.00RESET PORT CONC BARRIER
0060 4505000000-E 1170  1,070 LF  12.00 12840.00 24.00 25680.00RESET PORT CONC BARR,ANCH
0061 4615000000-E 1205  25,400 LF  1.35 34290.00 1.45 36830.00REM TAPE PVMT MRKINGS 4"
0062 4650000000-N 1251  1,462 EA  7.00 10234.00 7.35 10745.70TEMP RAISED PVMT MRKS
0063 4730000000-E 1205  14,076 LF  0.95 13372.20 1.00 14076.004" EPOXY PVT MKG LINES
0064 4810000000-E 1205  30,135 LF  0.35 10547.25 0.40 12054.00PAINT PVMT MARKINGS 4"
0065 4850000000-E 1205  12,668 LF  0.65 8234.20 0.70 8867.60LINE REMOVAL 4" WIDE
0066 4900000000-N 1252  21 EA  30.00 630.00 31.50 661.50PERM RAISED PVMT MARKERS
0067 4905000000-N 1253  37 EA  150.00 5550.00 158.00 5846.00SNOWPLB RAISED PVMT MRKER
0068 6000000000-E 1605  50 LF  3.00 150.00 6.00 300.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  75 TON 25.00 1875.00 35.00 2625.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  10 TON 35.00 350.00 35.00 350.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  120 TON 25.00 3000.00 27.00 3240.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615  3 ACR 400.00 1200.00 895.00 2685.00TEMPORARY MULCHING
0073 6018000000-E 1620  150 LB  4.00 600.00 6.30 945.00SEED FOR TEMP SEEDING
0074 6021000000-E 1620 0.5 TON 550.00 275.00 1045.00 522.50FERT FOR TEMP SEEDING
0075 6030000000-E 1630  365 CY  15.00 5475.00 7.50 2737.50SILT EXCAVATION



SEP 18, 2001 02:37 PM SURRY, YADKIN

TIP NO I-4025 8.1741402 10:00AM 3 /  4 010

FED AID NO IMS-77-1(149)83 0.777 MI SEP 18 2001 C200227
BRIDGE REHABILITATION.

BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77. 

CURTIN BROTHERS
CONTRACTING, INC.

DLB, INC. D/B/A  DLB, INC., (OF VA.)

CHARLOTTE,  NC HILLSVILLE,  VA  

0076 6033000000-E 1631  1,540 SY  1.00 1540.00 2.20 3388.00SYNTHETIC ROVING
0077 6036000000-E 1631  770 SY  2.00 1540.00 2.10 1617.00MATTING FOR EROS CONTROL
0078 6042000000-E 1632  380 LF  5.00 1900.00 4.25 1615.001/4" HARDWARE CLOTH
0079 6084000000-E 1660 3.5 ACR 1200.00 4200.00 1790.00 6265.00SEEDING AND MULCHING
0080 6087000000-E 1660  2 ACR 50.00 100.00 158.00 316.00MOWING
0081 6090000000-E 1661  50 LB  8.00 400.00 10.50 525.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 1000.00 250.00 3160.00 790.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  100 LB  3.00 300.00 5.25 525.00SEED FOR SUPP SEEDING
0084 6102000000-E 1663  1,910 SY  5.00 9550.00 10.50 20055.00SODDING
0085 6105000000-E 1663 32.08 M/G 100.00 3208.00 110.00 3528.80WATER
0086 6108000000-E 1665 2.5 TON 220.00 550.00 842.00 2105.00FERTILIZER TOPDRESSING
0087 6114000000-N SP   10 HR  25.00 250.00 42.00 420.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   8 EA  1.00 8.00 157.00 1256.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0089 8210000000-N 422 Lump Sum 50000.00 35500.00BRG APPR SLAB ***********
(29+04.00 -L-)

0090 8210000000-N 422 Lump Sum 50000.00 35500.00BRG APPR SLAB ***********
(29+15.00 -L-)

0091 8287000000-N SP  Lump Sum 67781.00 74900.00PAINTING STR STL ********
(29+04.00 -L-)

0092 8287000000-N SP  Lump Sum 67781.00 77200.00PAINTING STR STL ********
(29+15.00 -L-)

0093 8538000000-E SP  4,834.7 SY  8.00 38677.60 6.20 29975.14SURFACE PREP, CLASS I
0094 8545000000-E SP  302.4 SY  8.00 2419.20 65.65 19852.56SURFACE PREP, CLASS IA
0095 8552000000-E SP  530.4 SY  8.00 4243.20 5.20 2758.08SURFACE PREP, CLASS IB
0096 8559000000-E SP   1,665 SY  175.00 291375.00 272.00 452880.00SURFACE PREP, CLASS II
0097 8566000000-E SP   40 SY  450.00 18000.00 720.00 28800.00SURFACE PREP, CLASS III
0098 8573000000-E SP  234.6 CY  731.00 171492.60 475.00 111435.00LATEX MOD CONC OVERLAY
0099 8580000000-E SP  5,406.6 SY  3.00 16219.80 26.35 142463.91PLACING LATEX MOD CONC
0100 8664000000-E SP  493.7 CF  300.00 148110.00 315.00 155515.50SHOTCRETE REPAIRS
0101 8671000000-N SP   10 EA  500.00 5000.00 1050.00 10500.00SHOTCRETE CORE SAMPLES
0102 8692000000-N SP  Lump Sum 89000.00 155000.00EVAZOTE JOINT SEALS
0103 8860000000-N SP  Lump Sum 66557.00 37500.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL @ STA. 29+04.00 -L-
0104 8860000000-N SP  Lump Sum 66557.00 39300.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL @ STA. 29+15.00 -L-

 

    TOTAL 2781636.45 TOTAL 2989383.79CONTRACT TOTAL

 

    SUB-TOTAL 1628423.05 SUB-TOTAL 1580303.60ROADWAY ITEMS
    SUB-TOTAL 1153213.40 SUB-TOTAL 1409080.19STRUCTURE ITEMS



SEP 18, 2001 02:37 PM SURRY, YADKIN

TIP NO I-4025 8.1741402 10:00AM 4 /  4 010

FED AID NO IMS-77-1(149)83 0.777 MI SEP 18 2001 C200227
BRIDGE REHABILITATION.

BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2781636.45CURTIN BROTHERS CONTRACTING, INC.
     2  2989383.79DLB, INC. D/B/A  DLB, INC., (OF VA.)



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 1 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

GREENSBORO,  NC MOORESVILLE,  NC STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 30000.00 31000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 14500.00 12250.00 12000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12000.00 17500.00 17000.00REINF BRG APPR **********

(11+26.25)
0004 0043000000-N 226 Lump Sum 54600.00 65000.00 50000.00GRADING
0005 0050000000-M 226 0.4 HA  1.00 0.40 150.00 60.00 1.00 0.40SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  11.50 2300.00 10.50 2100.00 10.00 2000.00UNDERCUT EXCAVATION
0007 0318000000-M 300  35 MTN 25.00 875.00 30.00 1050.00 22.00 770.00FND CONDIT MAT'L MIN STR
0008 0366000000-M 310 64.8 M   82.00 5313.60 59.00 3823.20 70.00 4536.00375MM RCP CULV CLASS III
0009 0372000000-M 310 15.6 M   110.00 1716.00 72.00 1123.20 85.00 1326.00450MM RCP CULV CLASS III
0010 0708000000-M 324 7.2 M   93.00 669.60 52.00 374.40 70.00 504.00400MM BCCSP B 1.63
0011 0714000000-M 324 22.8 M   106.00 2416.80 66.00 1504.80 80.00 1824.00450MM BCCSP B 1.63
0012 0806000000-M 324  2 EA  154.50 309.00 150.00 300.00 175.00 350.00400MM BCCSP ELB B 1.63
0013 0807000000-M 324  2 EA  154.50 309.00 225.00 450.00 250.00 500.00450MM BCCSP ELB B 1.63
0014 1121000000-M 520  610 MTN 15.45 9424.50 16.50 10065.00 20.00 12200.00AGGREGATE BASE COURSE
0015 1220000000-M 545  20 MTN 28.00 560.00 18.00 360.00 20.00 400.00INCIDENTAL STONE BASE
0016 1275000000-M 600  1,660 L   1.03 1709.80 1.25 2075.00 2.00 3320.00PRIME COAT
0017 1514000000-M SP   150 MTN 62.00 9300.00 55.00 8250.00 55.00 8250.00ASP CONC SURF CRS S9.5A
0018 1560000000-M SP   10 MTN 269.00 2690.00 195.00 1950.00 195.00 1950.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  20 EA  124.00 2480.00 120.00 2400.00 120.00 2400.00RIGHT OF WAY MARKERS
0020 2011000000-M 810  6 M   29.00 174.00 26.00 156.00 33.00 198.00PIPE REMOVAL
0021 2022000000-M 815  28 M3  14.50 406.00 10.00 280.00 10.00 280.00SUBDRAIN EXCAVATION
0022 2033000000-M 815  21 M3  41.20 865.20 27.50 577.50 25.00 525.00SUBDR FINE AGGREGATE
0023 2044000000-M 815  50 M   34.00 1700.00 39.00 1950.00 10.00 500.00150MM PERF SUBDR PIPE
0024 2055000000-M 815  5 EA  77.00 385.00 60.00 300.00 20.00 100.00150MM SUBDR PIPE Y,T,&L'S
0025 2066000000-N 815  1 EA  206.00 206.00 250.00 250.00 50.00 50.00CONC PAD SUBDRN OUTLET
0026 2077000000-M 815  2 M   38.00 76.00 39.00 78.00 15.00 30.00150MM OUTLET PIPE (SD)
0027 2286000000-N 840  4 EA  1200.00 4800.00 2300.00 9200.00 2500.00 10000.00MASNRY DRAINAGE STRUCT
0028 2308000000-M 840 0.5 M   515.00 257.50 200.00 100.00 200.00 100.00MASONRY DRAINAGE STRS
0029 2363000000-N 840  4 EA  515.00 2060.00 800.00 3200.00 800.00 3200.00FRAME W/2GRTS 840.***** STD

(840.29)
0030 2556000000-M 846  10 M   62.00 620.00 60.00 600.00 75.00 750.00SHLDR BERM GUTTER
0031 2577000000-M SP   65 M   64.00 4160.00 65.00 4225.00 75.00 4875.00CONC XPRESSWAY GUTTER
0032 3030000000-M 862 72.39 M   34.00 2461.26 29.52 2136.95 28.80 2084.83STL BM GRDRAIL
0033 3045000000-M 862 15.24 M   37.00 563.88 31.11 474.12 31.60 481.58STL BM GRDRAIL SHOP CURV
0034 3150000000-N 862  5 EA  31.00 155.00 30.00 150.00 36.00 180.00ADDIT GUARDRAIL POSTS
0035 3180000000-N 862  2 EA  1339.00 2678.00 1200.00 2400.00 1080.00 2160.00GR ANCHOR TYPE **********

(XI - SHOP CURVED)
0036 3270000000-N SP   3 EA  1854.00 5562.00 1800.00 5400.00 1600.00 4800.00GR ANCHOR TYPE 350
0037 3285000000-N SP   1 EA  1648.00 1648.00 1700.00 1700.00 1382.00 1382.00GR ANCHOR TYPE M-350
0038 3300000000-N 862  2 EA  1133.00 2266.00 1100.00 2200.00 927.00 1854.00GR ANCHOR TYPE XI
0039 3649000000-M 868  25 MTN 42.00 1050.00 27.00 675.00 27.00 675.00PLN RIP RAP, CLASS B



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 2 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

GREENSBORO,  NC MOORESVILLE,  NC STATESVILLE,  NC

0040 3656000000-M 868  185 M2  5.15 952.75 3.00 555.00 3.00 555.00FILTER FABRIC FOR DRAINGE
0041 4400000000-M SP   35 M2  76.00 2660.00 100.00 3500.00 75.00 2625.00WORK ZONE SIGNS (STAT)
0042 4410000000-M SP   9 M2  46.50 418.50 75.00 675.00 45.00 405.00WORK ZONE SIGNS (BARRICAD
0043 4445000000-M SP   29 M   27.00 783.00 75.00 2175.00 26.00 754.00BARRICADES (TYPE III)
0044 4810000000-M 1205  1,600 M   0.80 1280.00 1.48 2368.00 1.00 1600.00PAINT PVT MKG LINES 100MM
0045 6000000000-M 1605  55 M   8.00 440.00 10.00 550.00 9.00 495.00TEMPORARY SILT FENCE
0046 6006000000-M 1610  70 MTN 39.00 2730.00 27.50 1925.00 27.50 1925.00EROS CONTRL STONE CL A
0047 6009000000-M 1610  110 MTN 39.00 4290.00 27.50 3025.00 27.50 3025.00EROS CONTRL STONE CL B
0048 6012000000-M 1610  50 MTN 26.00 1300.00 25.00 1250.00 25.00 1250.00SEDIMENT CONTROL STONE
0049 6015000000-M 1615 0.5 HA  1030.00 515.00 1000.00 500.00 1000.00 500.00TEMPORARY MULCHING
0050 6018000000-M 1620  25 KG  10.30 257.50 10.00 250.00 10.00 250.00SEED FOR TEMP SEEDING
0051 6021000000-M 1620 0.25 MTN 1030.00 257.50 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0052 6024000000-M 1622  2 M   34.00 68.00 200.00 400.00 100.00 200.00TEMPORARY SLOPE DRAINS
0053 6027000000-N 1622  15 EA  103.00 1545.00 250.00 3750.00 25.00 375.00INLET PROTCN @ SLOPE DRNS
0054 6030000000-M 1630  195 M3  12.40 2418.00 10.00 1950.00 3.00 585.00SILT EXCAVATION
0055 6033000000-M 1631  200 M2  1.03 206.00 1.00 200.00 1.00 200.00SYNTHETIC ROVING
0056 6036000000-M 1631  100 M2  3.10 310.00 3.00 300.00 3.00 300.00MATTING FOR EROS CONTROL
0057 6042000000-M 1632  25 M   14.00 350.00 13.10 327.50 13.00 325.006.4MM HARDWARE CLOTH
0058 6084000000-M 1660 0.5 HA  5150.00 2575.00 5000.00 2500.00 5000.00 2500.00SEEDING & MULCHING
0059 6087000000-M 1660 0.5 HA  103.00 51.50 100.00 50.00 100.00 50.00MOWING
0060 6090000000-M 1661  25 KG  10.30 257.50 10.00 250.00 10.00 250.00SEED FOR REPAIR SEEDING
0061 6093000000-M 1661 0.25 MTN 1030.00 257.50 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0062 6096000000-M 1662  25 KG  10.30 257.50 10.00 250.00 10.00 250.00SEED FOR SUPP SEEDING
0063 6102000000-M 1663  160 M2  10.30 1648.00 10.00 1600.00 10.00 1600.00SODDING
0064 6105000000-M 1663  12 KL  26.00 312.00 25.00 300.00 25.00 300.00WATER
0065 6108000000-M 1665 0.5 MTN 515.00 257.50 500.00 250.00 500.00 250.00FERTILIZER TOPDRESSING
0066 6114000000-N SP   2 HR  52.00 104.00 50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0067 6117000000-N SP   8 EA  1.03 8.24 10.00 80.00 1.00 8.00RESPONSE FOR EROS CONTROL
0068 6123000000-M 1670 0.2 HA  3090.00 618.00 3000.00 600.00 3000.00 600.00REFORESTATION

STRUCTURE ITEMS

0069 8021000000-N SP  Lump Sum 27600.00 35000.00 40000.00REMV EXIST STR **********
(11+26.250 -L-)

0070 8105500000-M SP  10.4 M   2077.00 21600.80 940.00 9776.00 2040.00 21216.00****MM DRILLD PIER IN SOIL
(1066MM)

0071 8105600000-M SP   14 M   4350.00 60900.00 5200.00 72800.00 4200.00 58800.00****MM DRILLD PIER NO SOIL
(1066MM)

0072 8112000000-M SP   15 M   237.00 3555.00 500.00 7500.00 190.00 2850.00****MM DIA PER STL CASING
(1066MM)

0073 8182000000-M 420 57.9 M3  743.00 43019.70 775.00 44872.50 920.00 53268.00CL A CONC, BRIDGE
0074 8210000000-N 422 Lump Sum 14000.00 11750.00 15200.00BRG APPR SLAB ***********

(11+26.250 -L-)
0075 8217000000-M 425  7,421 KG  1.47 10908.87 1.05 7792.05 1.80 13357.80REINF STEEL (BRIDGE)



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 3 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

GREENSBORO,  NC MOORESVILLE,  NC STATESVILLE,  NC

0076 8238000000-M SP   1,493 KG  2.14 3195.02 2.00 2986.00 4.00 5972.00SPIRAL COL REINF STL STR
0077 8364000000-M 450 61.2 M   135.00 8262.00 140.00 8568.00 200.00 12240.00HP310X79 STL PILE
0078 8503000000-M 460 91.54 M   122.40 11204.50 136.00 12449.44 160.00 14646.40CONC BARRIER RAIL
0079 8608000000-M 868  765 MTN 36.00 27540.00 31.00 23715.00 0.01 7.65PLAIN RIP RAP II 600MM TK
0080 8622000000-M 868  777 M2  5.00 3885.00 2.70 2097.90 2.50 1942.50FILTER FABRIC FOR DRAINAGE
0081 8657000000-N SP  Lump Sum 2000.00 1350.00 2000.00ELASTOMERIC BEARINGS
0082 8762000000-M SP  456.9 M   314.00 143466.60 290.00 132501.00 330.00 150777.00914X533PRSTR C CORED SLB
0083 8860000000-N SP  Lump Sum 5150.00 7000.00 25900.00GENERIC STRUCTURE ITEM (LS)

CONST, MAINT & REMOVAL OF TEMP ACCESS AT STA
11+26.250 -L-

 

    TOTAL 594683.02 TOTAL 607026.56 TOTAL 624510.16CONTRACT TOTAL

 

    SUB-TOTAL 208395.53 SUB-TOTAL 226868.67 SUB-TOTAL 206332.81ROADWAY ITEMS
    SUB-TOTAL 386287.49 SUB-TOTAL 380157.89 SUB-TOTAL 418177.35STRUCTURE ITEMS



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 4 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

SMITH-ROWE, INC. MILLER ENGINEERING CO., INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

MOUNT AIRY,  NC MARION,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 34000.00 35000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 13000.00 25000.00 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12500.00 18000.00 18000.00REINF BRG APPR **********

(11+26.25)
0004 0043000000-N 226 Lump Sum 50000.00 44500.00 125000.00GRADING
0005 0050000000-M 226 0.4 HA  1000.00 400.00 500.00 200.00 7000.00 2800.00SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  5.00 1000.00 10.00 2000.00 10.50 2100.00UNDERCUT EXCAVATION
0007 0318000000-M 300  35 MTN 27.50 962.50 28.00 980.00 30.00 1050.00FND CONDIT MAT'L MIN STR
0008 0366000000-M 310 64.8 M   66.00 4276.80 70.00 4536.00 59.00 3823.20375MM RCP CULV CLASS III
0009 0372000000-M 310 15.6 M   100.00 1560.00 100.00 1560.00 72.00 1123.20450MM RCP CULV CLASS III
0010 0708000000-M 324 7.2 M   70.00 504.00 55.00 396.00 52.00 374.40400MM BCCSP B 1.63
0011 0714000000-M 324 22.8 M   72.25 1647.30 80.00 1824.00 66.00 1504.80450MM BCCSP B 1.63
0012 0806000000-M 324  2 EA  200.00 400.00 250.00 500.00 150.00 300.00400MM BCCSP ELB B 1.63
0013 0807000000-M 324  2 EA  250.00 500.00 300.00 600.00 225.00 450.00450MM BCCSP ELB B 1.63
0014 1121000000-M 520  610 MTN 15.00 9150.00 20.00 12200.00 15.40 9394.00AGGREGATE BASE COURSE
0015 1220000000-M 545  20 MTN 25.00 500.00 20.00 400.00 15.00 300.00INCIDENTAL STONE BASE
0016 1275000000-M 600  1,660 L   1.00 1660.00 1.00 1660.00 1.00 1660.00PRIME COAT
0017 1514000000-M SP   150 MTN 60.00 9000.00 65.00 9750.00 60.00 9000.00ASP CONC SURF CRS S9.5A
0018 1560000000-M SP   10 MTN 261.00 2610.00 280.00 2800.00 261.00 2610.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  20 EA  120.00 2400.00 200.00 4000.00 120.00 2400.00RIGHT OF WAY MARKERS
0020 2011000000-M 810  6 M   20.00 120.00 20.00 120.00 26.00 156.00PIPE REMOVAL
0021 2022000000-M 815  28 M3  10.00 280.00 20.00 560.00 10.00 280.00SUBDRAIN EXCAVATION
0022 2033000000-M 815  21 M3  20.00 420.00 60.00 1260.00 27.50 577.50SUBDR FINE AGGREGATE
0023 2044000000-M 815  50 M   6.00 300.00 40.00 2000.00 39.00 1950.00150MM PERF SUBDR PIPE
0024 2055000000-M 815  5 EA  10.00 50.00 50.00 250.00 60.00 300.00150MM SUBDR PIPE Y,T,&L'S
0025 2066000000-N 815  1 EA  200.00 200.00 250.00 250.00 250.00 250.00CONC PAD SUBDRN OUTLET
0026 2077000000-M 815  2 M   6.00 12.00 65.00 130.00 39.00 78.00150MM OUTLET PIPE (SD)
0027 2286000000-N 840  4 EA  1200.00 4800.00 2500.00 10000.00 2300.00 9200.00MASNRY DRAINAGE STRUCT
0028 2308000000-M 840 0.5 M   1200.00 600.00 1000.00 500.00 200.00 100.00MASONRY DRAINAGE STRS
0029 2363000000-N 840  4 EA  350.00 1400.00 400.00 1600.00 800.00 3200.00FRAME W/2GRTS 840.***** STD

(840.29)
0030 2556000000-M 846  10 M   60.00 600.00 140.00 1400.00 60.00 600.00SHLDR BERM GUTTER
0031 2577000000-M SP   65 M   62.00 4030.00 140.00 9100.00 62.00 4030.00CONC XPRESSWAY GUTTER
0032 3030000000-M 862 72.39 M   29.52 2136.95 33.00 2388.87 29.52 2136.95STL BM GRDRAIL
0033 3045000000-M 862 15.24 M   31.11 474.12 36.00 548.64 31.11 474.12STL BM GRDRAIL SHOP CURV
0034 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0035 3180000000-N 862  2 EA  1200.00 2400.00 1300.00 2600.00 1200.00 2400.00GR ANCHOR TYPE **********

(XI - SHOP CURVED)
0036 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00 5400.00GR ANCHOR TYPE 350
0037 3285000000-N SP   1 EA  1700.00 1700.00 1600.00 1600.00 1700.00 1700.00GR ANCHOR TYPE M-350
0038 3300000000-N 862  2 EA  1100.00 2200.00 1100.00 2200.00 1100.00 2200.00GR ANCHOR TYPE XI
0039 3649000000-M 868  25 MTN 35.00 875.00 50.00 1250.00 27.00 675.00PLN RIP RAP, CLASS B



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 5 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

SMITH-ROWE, INC. MILLER ENGINEERING CO., INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

MOUNT AIRY,  NC MARION,  NC CHARLOTTE,  NC

0040 3656000000-M 868  185 M2  3.00 555.00 5.00 925.00 3.00 555.00FILTER FABRIC FOR DRAINGE
0041 4400000000-M SP   35 M2  85.00 2975.00 80.00 2800.00 75.00 2625.00WORK ZONE SIGNS (STAT)
0042 4410000000-M SP   9 M2  55.00 495.00 80.00 720.00 60.00 540.00WORK ZONE SIGNS (BARRICAD
0043 4445000000-M SP   29 M   30.00 870.00 36.00 1044.00 50.00 1450.00BARRICADES (TYPE III)
0044 4810000000-M 1205  1,600 M   0.75 1200.00 1.50 2400.00 0.75 1200.00PAINT PVT MKG LINES 100MM
0045 6000000000-M 1605  55 M   7.70 423.50 15.00 825.00 9.00 495.00TEMPORARY SILT FENCE
0046 6006000000-M 1610  70 MTN 32.50 2275.00 28.00 1960.00 27.50 1925.00EROS CONTRL STONE CL A
0047 6009000000-M 1610  110 MTN 35.00 3850.00 26.40 2904.00 27.50 3025.00EROS CONTRL STONE CL B
0048 6012000000-M 1610  50 MTN 25.00 1250.00 28.00 1400.00 25.00 1250.00SEDIMENT CONTROL STONE
0049 6015000000-M 1615 0.5 HA  1200.00 600.00 1000.00 500.00 1000.00 500.00TEMPORARY MULCHING
0050 6018000000-M 1620  25 KG  8.90 222.50 10.00 250.00 10.00 250.00SEED FOR TEMP SEEDING
0051 6021000000-M 1620 0.25 MTN 600.00 150.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0052 6024000000-M 1622  2 M   60.00 120.00 60.00 120.00 200.00 400.00TEMPORARY SLOPE DRAINS
0053 6027000000-N 1622  15 EA  150.00 2250.00 250.00 3750.00 250.00 3750.00INLET PROTCN @ SLOPE DRNS
0054 6030000000-M 1630  195 M3  5.00 975.00 8.00 1560.00 10.00 1950.00SILT EXCAVATION
0055 6033000000-M 1631  200 M2  2.50 500.00 1.00 200.00 1.00 200.00SYNTHETIC ROVING
0056 6036000000-M 1631  100 M2  3.50 350.00 3.00 300.00 3.00 300.00MATTING FOR EROS CONTROL
0057 6042000000-M 1632  25 M   13.10 327.50 86.00 2150.00 13.00 325.006.4MM HARDWARE CLOTH
0058 6084000000-M 1660 0.5 HA  4100.00 2050.00 5000.00 2500.00 5000.00 2500.00SEEDING & MULCHING
0059 6087000000-M 1660 0.5 HA  100.00 50.00 100.00 50.00 100.00 50.00MOWING
0060 6090000000-M 1661  25 KG  9.00 225.00 10.00 250.00 10.00 250.00SEED FOR REPAIR SEEDING
0061 6093000000-M 1661 0.25 MTN 600.00 150.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0062 6096000000-M 1662  25 KG  4.70 117.50 10.00 250.00 10.00 250.00SEED FOR SUPP SEEDING
0063 6102000000-M 1663  160 M2  8.00 1280.00 10.00 1600.00 10.00 1600.00SODDING
0064 6105000000-M 1663  12 KL  60.00 720.00 50.00 600.00 25.00 300.00WATER
0065 6108000000-M 1665 0.5 MTN 500.00 250.00 500.00 250.00 500.00 250.00FERTILIZER TOPDRESSING
0066 6114000000-N SP   2 HR  40.00 80.00 50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0067 6117000000-N SP   8 EA  10.00 80.00 100.00 800.00 1.00 8.00RESPONSE FOR EROS CONTROL
0068 6123000000-M 1670 0.2 HA  1400.00 280.00 3000.00 600.00 3000.00 600.00REFORESTATION

STRUCTURE ITEMS

0069 8021000000-N SP  Lump Sum 84000.00 45000.00 68000.00REMV EXIST STR **********
(11+26.250 -L-)

0070 8105500000-M SP  10.4 M   2000.00 20800.00 2130.00 22152.00 2000.00 20800.00****MM DRILLD PIER IN SOIL
(1066MM)

0071 8105600000-M SP   14 M   5850.00 81900.00 5570.00 77980.00 4000.00 56000.00****MM DRILLD PIER NO SOIL
(1066MM)

0072 8112000000-M SP   15 M   310.00 4650.00 325.00 4875.00 190.00 2850.00****MM DIA PER STL CASING
(1066MM)

0073 8182000000-M 420 57.9 M3  655.00 37924.50 820.00 47478.00 750.00 43425.00CL A CONC, BRIDGE
0074 8210000000-N 422 Lump Sum 16000.00 20000.00 11000.00BRG APPR SLAB ***********

(11+26.250 -L-)
0075 8217000000-M 425  7,421 KG  1.15 8534.15 1.50 11131.50 1.00 7421.00REINF STEEL (BRIDGE)



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 6 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

SMITH-ROWE, INC. MILLER ENGINEERING CO., INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

MOUNT AIRY,  NC MARION,  NC CHARLOTTE,  NC

0076 8238000000-M SP   1,493 KG  3.00 4479.00 3.20 4777.60 2.00 2986.00SPIRAL COL REINF STL STR
0077 8364000000-M 450 61.2 M   112.00 6854.40 130.00 7956.00 120.00 7344.00HP310X79 STL PILE
0078 8503000000-M 460 91.54 M   150.00 13731.00 150.00 13731.00 140.00 12815.60CONC BARRIER RAIL
0079 8608000000-M 868  765 MTN 32.00 24480.00 40.00 30600.00 40.00 30600.00PLAIN RIP RAP II 600MM TK
0080 8622000000-M 868  777 M2  3.00 2331.00 6.00 4662.00 2.00 1554.00FILTER FABRIC FOR DRAINAGE
0081 8657000000-N SP  Lump Sum 1900.00 4000.00 2000.00ELASTOMERIC BEARINGS
0082 8762000000-M SP  456.9 M   274.00 125190.60 320.00 146208.00 295.00 134785.50914X533PRSTR C CORED SLB
0083 8860000000-N SP  Lump Sum 16000.00 35000.00 20000.00GENERIC STRUCTURE ITEM (LS)

CONST, MAINT & REMOVAL OF TEMP ACCESS AT STA
11+26.250 -L-

 

    TOTAL 645664.32 TOTAL 715072.61 TOTAL 721476.27CONTRACT TOTAL

 

    SUB-TOTAL 196889.67 SUB-TOTAL 239521.51 SUB-TOTAL 299895.17ROADWAY ITEMS
    SUB-TOTAL 448774.65 SUB-TOTAL 475551.10 SUB-TOTAL 421581.10STRUCTURE ITEMS



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 7 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 13000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 17750.00REINF BRG APPR **********

(11+26.25)
0004 0043000000-N 226 Lump Sum 63750.00GRADING
0005 0050000000-M 226 0.4 HA  2500.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  10.25 2050.00UNDERCUT EXCAVATION
0007 0318000000-M 300  35 MTN 27.00 945.00FND CONDIT MAT'L MIN STR
0008 0366000000-M 310 64.8 M   162.50 10530.00375MM RCP CULV CLASS III
0009 0372000000-M 310 15.6 M   148.50 2316.60450MM RCP CULV CLASS III
0010 0708000000-M 324 7.2 M   130.00 936.00400MM BCCSP B 1.63
0011 0714000000-M 324 22.8 M   141.00 3214.80450MM BCCSP B 1.63
0012 0806000000-M 324  2 EA  225.00 450.00400MM BCCSP ELB B 1.63
0013 0807000000-M 324  2 EA  250.00 500.00450MM BCCSP ELB B 1.63
0014 1121000000-M 520  610 MTN 19.50 11895.00AGGREGATE BASE COURSE
0015 1220000000-M 545  20 MTN 22.50 450.00INCIDENTAL STONE BASE
0016 1275000000-M 600  1,660 L   1.10 1826.00PRIME COAT
0017 1514000000-M SP   150 MTN 64.00 9600.00ASP CONC SURF CRS S9.5A
0018 1560000000-M SP   10 MTN 275.00 2750.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  20 EA  150.00 3000.00RIGHT OF WAY MARKERS
0020 2011000000-M 810  6 M   28.00 168.00PIPE REMOVAL
0021 2022000000-M 815  28 M3  15.00 420.00SUBDRAIN EXCAVATION
0022 2033000000-M 815  21 M3  35.00 735.00SUBDR FINE AGGREGATE
0023 2044000000-M 815  50 M   20.00 1000.00150MM PERF SUBDR PIPE
0024 2055000000-M 815  5 EA  15.00 75.00150MM SUBDR PIPE Y,T,&L'S
0025 2066000000-N 815  1 EA  260.00 260.00CONC PAD SUBDRN OUTLET
0026 2077000000-M 815  2 M   27.00 54.00150MM OUTLET PIPE (SD)
0027 2286000000-N 840  4 EA  1600.00 6400.00MASNRY DRAINAGE STRUCT
0028 2308000000-M 840 0.5 M   1020.00 510.00MASONRY DRAINAGE STRS
0029 2363000000-N 840  4 EA  360.00 1440.00FRAME W/2GRTS 840.***** STD

(840.29)
0030 2556000000-M 846  10 M   57.00 570.00SHLDR BERM GUTTER
0031 2577000000-M SP   65 M   92.50 6012.50CONC XPRESSWAY GUTTER
0032 3030000000-M 862 72.39 M   33.00 2388.87STL BM GRDRAIL
0033 3045000000-M 862 15.24 M   34.50 525.78STL BM GRDRAIL SHOP CURV
0034 3150000000-N 862  5 EA  33.00 165.00ADDIT GUARDRAIL POSTS
0035 3180000000-N 862  2 EA  1350.00 2700.00GR ANCHOR TYPE **********

(XI - SHOP CURVED)
0036 3270000000-N SP   3 EA  2000.00 6000.00GR ANCHOR TYPE 350
0037 3285000000-N SP   1 EA  1900.00 1900.00GR ANCHOR TYPE M-350
0038 3300000000-N 862  2 EA  1200.00 2400.00GR ANCHOR TYPE XI
0039 3649000000-M 868  25 MTN 36.00 900.00PLN RIP RAP, CLASS B



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 8 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA   

0040 3656000000-M 868  185 M2  3.00 555.00FILTER FABRIC FOR DRAINGE
0041 4400000000-M SP   35 M2  82.00 2870.00WORK ZONE SIGNS (STAT)
0042 4410000000-M SP   9 M2  50.00 450.00WORK ZONE SIGNS (BARRICAD
0043 4445000000-M SP   29 M   29.00 841.00BARRICADES (TYPE III)
0044 4810000000-M 1205  1,600 M   1.60 2560.00PAINT PVT MKG LINES 100MM
0045 6000000000-M 1605  55 M   8.50 467.50TEMPORARY SILT FENCE
0046 6006000000-M 1610  70 MTN 39.00 2730.00EROS CONTRL STONE CL A
0047 6009000000-M 1610  110 MTN 39.00 4290.00EROS CONTRL STONE CL B
0048 6012000000-M 1610  50 MTN 30.00 1500.00SEDIMENT CONTROL STONE
0049 6015000000-M 1615 0.5 HA  1050.00 525.00TEMPORARY MULCHING
0050 6018000000-M 1620  25 KG  11.00 275.00SEED FOR TEMP SEEDING
0051 6021000000-M 1620 0.25 MTN 1100.00 275.00FERT FOR TEMP SEEDING
0052 6024000000-M 1622  2 M   60.00 120.00TEMPORARY SLOPE DRAINS
0053 6027000000-N 1622  15 EA  230.00 3450.00INLET PROTCN @ SLOPE DRNS
0054 6030000000-M 1630  195 M3  12.50 2437.50SILT EXCAVATION
0055 6033000000-M 1631  200 M2  1.10 220.00SYNTHETIC ROVING
0056 6036000000-M 1631  100 M2  3.25 325.00MATTING FOR EROS CONTROL
0057 6042000000-M 1632  25 M   14.50 362.506.4MM HARDWARE CLOTH
0058 6084000000-M 1660 0.5 HA  5300.00 2650.00SEEDING & MULCHING
0059 6087000000-M 1660 0.5 HA  110.00 55.00MOWING
0060 6090000000-M 1661  25 KG  11.00 275.00SEED FOR REPAIR SEEDING
0061 6093000000-M 1661 0.25 MTN 1100.00 275.00FERT FOR REPAIR SEEDING
0062 6096000000-M 1662  25 KG  11.00 275.00SEED FOR SUPP SEEDING
0063 6102000000-M 1663  160 M2  11.00 1760.00SODDING
0064 6105000000-M 1663  12 KL  26.50 318.00WATER
0065 6108000000-M 1665 0.5 MTN 525.00 262.50FERTILIZER TOPDRESSING
0066 6114000000-N SP   2 HR  55.00 110.00SPECIALIZED HAND MOWING
0067 6117000000-N SP   8 EA  10.00 80.00RESPONSE FOR EROS CONTROL
0068 6123000000-M 1670 0.2 HA  3200.00 640.00REFORESTATION

STRUCTURE ITEMS

0069 8021000000-N SP  Lump Sum 34000.00REMV EXIST STR **********
(11+26.250 -L-)

0070 8105500000-M SP  10.4 M   2475.00 25740.00****MM DRILLD PIER IN SOIL
(1066MM)

0071 8105600000-M SP   14 M   5075.00 71050.00****MM DRILLD PIER NO SOIL
(1066MM)

0072 8112000000-M SP   15 M   225.00 3375.00****MM DIA PER STL CASING
(1066MM)

0073 8182000000-M 420 57.9 M3  835.00 48346.50CL A CONC, BRIDGE
0074 8210000000-N 422 Lump Sum 15600.00BRG APPR SLAB ***********

(11+26.250 -L-)
0075 8217000000-M 425  7,421 KG  1.68 12467.28REINF STEEL (BRIDGE)



SEP 18, 2001 02:37 PM SURRY

TIP NO B-3249 8.2741501 10:00AM 9 /  9 011

FED AID NO BRZ-2041(1) 0.200 KM SEP 18 2001 C200236
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041. 

DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA   

0076 8238000000-M SP   1,493 KG  4.40 6569.20SPIRAL COL REINF STL STR
0077 8364000000-M 450 61.2 M   120.00 7344.00HP310X79 STL PILE
0078 8503000000-M 460 91.54 M   170.00 15561.80CONC BARRIER RAIL
0079 8608000000-M 868  765 MTN 39.00 29835.00PLAIN RIP RAP II 600MM TK
0080 8622000000-M 868  777 M2  2.75 2136.75FILTER FABRIC FOR DRAINAGE
0081 8657000000-N SP  Lump Sum 2800.00ELASTOMERIC BEARINGS
0082 8762000000-M SP  456.9 M   335.00 153061.50914X533PRSTR C CORED SLB
0083 8860000000-N SP  Lump Sum 48000.00GENERIC STRUCTURE ITEM (LS)

CONST, MAINT & REMOVAL OF TEMP ACCESS AT STA
11+26.250 -L-

 

    TOTAL 722428.58CONTRACT TOTAL

 

    SUB-TOTAL 246541.55ROADWAY ITEMS
    SUB-TOTAL 475887.03STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  594683.02APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  607026.56DANE CONSTRUCTION, INC.
     3  624510.16R. E. BURNS & SONS CO., INC.
     4  645664.32SMITH-ROWE, INC.
     5  715072.61MILLER ENGINEERING CO., INC.
     6  721476.27LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     7  722428.58DLB, INC. D/B/A  DLB, INC., (OF VA.)



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 1 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

JAMES R. VANNOY & SONS CONST. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON,  NC GREENSBORO,  NC MARION,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 80500.00 50000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 5500.00 16100.00 11000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1.00 1.00 103.00 103.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  20,600 CY  4.50 92700.00 5.15 106090.00 4.60 94760.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 12000.00 14700.00 16000.00REINF BRG APPR **********

(-L1- 16+16.000)
0006 0029000000-N SP  Lump Sum 12000.00 14700.00 16000.00REINF BRG APPR **********

(-L2- 15+92.000)
0007 0036000000-E 225  500 CY  6.00 3000.00 2.60 1300.00 6.00 3000.00UNDERCUT EXCAVATION
0008 0106000000-E 230  23,900 CY  5.50 131450.00 4.64 110896.00 5.60 133840.00BORROW EXCAVATION
0009 0134000000-E 240  825 CY  6.00 4950.00 2.60 2145.00 6.00 4950.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E SP   4,060 SY  5.00 20300.00 0.80 3248.00 2.50 10150.00REMOVAL OF EXT ASPHALT PVMT
0011 0177000000-E SP   850 SY  5.00 4250.00 0.31 263.50 2.75 2337.50BREAKING OF EXT ASPH PVMT
0012 0318000000-E 300  53 TON 14.00 742.00 21.00 1113.00 30.00 1590.00FNDATION MATL, MINOR STRS
0013 0342000000-E SP   328 LF  10.00 3280.00 8.24 2702.72 20.00 6560.00**" SIDE DRAIN PIPE

(15")
0014 0372000000-E 310  56 LF  16.25 910.00 18.50 1036.00 30.00 1680.0018" RC PIPE CULV III
0015 0582000000-E 320  108 LF  15.00 1620.00 14.50 1566.00 20.50 2214.0015" CS PIPE CULV 0.064"
0016 0636000000-E 320  2 EA  150.00 300.00 206.00 412.00 187.50 375.00**" CS ELBOW *****" THICK

(15", 0.064")
0017 0684000000-E 324  64 LF  12.00 768.00 15.45 988.80 18.25 1168.00**" BCCSP B *****"

(12", 0.064")
0018 0804000000-E 324  6 EA  120.00 720.00 180.00 1080.00 145.00 870.00**" BCCS ELB B *****"

(12", 0.064")
0019 1011000000-N 500 Lump Sum 16500.00 10400.00 18000.00FINE GRADING
0020 1121000000-E 520  540 TON 14.00 7560.00 12.40 6696.00 16.00 8640.00AGGREGATE BASE COURSE
0021 1220000000-E 545  100 TON 18.00 1800.00 12.40 1240.00 18.00 1800.00INCIDENTAL STONE BASE
0022 1489000000-E SP   1,480 TON 35.00 51800.00 38.00 56240.00 34.00 50320.00ASP CONC BASE CRS B25.0B
0023 1498000000-E SP   725 TON 35.00 25375.00 38.00 27550.00 34.00 24650.00ASP CONC INTR CRS I19.0B
0024 1519000000-E SP   1,002 TON 35.00 35070.00 38.00 38076.00 34.00 34068.00ASP CONC SURF CRS S9.5B
0025 1560000000-E SP   165 TON 200.00 33000.00 200.00 33000.00 200.00 33000.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  50 TON 150.00 7500.00 110.00 5500.00 200.00 10000.00ASPH PM PAVEMENT REPAIR
0027 2000000000-N 806  38 EA  150.00 5700.00 155.00 5890.00 175.00 6650.00RIGHT OF WAY MARKERS
0028 2011000000-E 810  510 LF  5.50 2805.00 4.00 2040.00 8.00 4080.00PIPE REMOVAL
0029 2022000000-E 815  112 CY  6.00 672.00 4.00 448.00 4.00 448.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  84 CY  35.00 2940.00 36.00 3024.00 35.00 2940.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  500 LF  1.30 650.00 4.00 2000.00 6.00 3000.006" PERF SUBDRN PIPE
0032 2055000000-E 815  15 EA  4.00 60.00 1.00 15.00 15.00 225.006" SUBDRN Y,T,OR L
0033 2066000000-N 815  1 EA  200.00 200.00 257.50 257.50 200.00 200.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  6 LF  1.75 10.50 10.50 63.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0035 2286000000-N 840  3 EA  1100.00 3300.00 1700.00 5100.00 1300.00 3900.00MASNRY DRAINAGE STRUCT
0036 2363000000-N 840  3 EA  225.00 675.00 335.00 1005.00 500.00 1500.00FRAME W/2GRTS 840.***** STD

(840.29)



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 2 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

JAMES R. VANNOY & SONS CONST. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON,  NC GREENSBORO,  NC MARION,  NC

0037 2556000000-E 846  75 LF  20.00 1500.00 15.00 1125.00 41.00 3075.00SHOULDER BERM GUTTER
0038 3030000000-E 862  2,225 LF  9.00 20025.00 9.30 20692.50 9.00 20025.00STL BM GUARDRAIL
0039 3150000000-N 862  5 EA  30.00 150.00 31.00 155.00 30.00 150.00ADDIT GUARDRAIL POSTS
0040 3270000000-N SP   10 EA  1600.00 16000.00 1650.00 16500.00 1700.00 17000.00GR ANCHOR TYPE 350
0041 3300000000-N 862  8 EA  1000.00 8000.00 1030.00 8240.00 1100.00 8800.00GR ANCHOR TYPE XI
0042 3380000000-E 862  575 LF  5.00 2875.00 5.15 2961.25 7.50 4312.50TEMP STL BM GUARDRAIL
0043 3387000000-N 862  2 EA  700.00 1400.00 721.00 1442.00 700.00 1400.00GDRL ANCH UNITS ****** TEMP

(BP-37)
0044 3389100000-N SP   9 EA  750.00 6750.00 772.50 6952.50 1000.00 9000.00GDRL ANCH UNITS 350 TEMP
0045 3575000000-E SP   500 LF  5.10 2550.00 3.10 1550.00 6.00 3000.00GENERIC FENCING ITEM (LF)

3 STRAND BARBED WIRE FENCE WITH POSTS
(TEMPORARY)

0046 3628000000-E 868  4 TON 25.00 100.00 31.00 124.00 35.00 140.00PLAIN RIP RAP, CLASS I
0047 3642000000-E 868  12 TON 25.00 300.00 31.00 372.00 35.00 420.00PLAIN RIP RAP, CLASS A
0048 3649000000-E 868  60 TON 25.00 1500.00 29.00 1740.00 30.00 1800.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 868  160 SY  1.25 200.00 2.00 320.00 2.50 400.00FILTER FABRIC FOR DRAINGE
0050 4400000000-E SP   124 SF  8.00 992.00 7.00 868.00 10.00 1240.00WORK ZONE SIGNS (FIXED)
0051 4405000000-E SP   96 SF  10.00 960.00 12.00 1152.00 10.00 960.00WORK ZONE SIGNS (PORTABLE
0052 4410000000-E SP   85 SF  8.00 680.00 5.00 425.00 10.00 850.00WORK ZONE SIGNS (BARRICDE
0053 4425000000-N 1125  24 EA  9.00 216.00 5.00 120.00 10.00 240.00WARNING FLAGS
0054 4430000000-N 1130  100 EA  55.00 5500.00 44.00 4400.00 55.00 5500.00DRUMS
0055 4445000000-E SP   96 LF  12.00 1152.00 9.00 864.00 15.00 1440.00BARRICADES (TYPE III)
0056 4450000000-N 1150  500 HR  11.00 5500.00 19.00 9500.00 25.00 12500.00FLAGGER
0057 4460000000-N 1155  22 EA  150.00 3300.00 62.00 1364.00 100.00 2200.00WARNING LIGHTS (TYPE B)
0058 4480000000-N 1165  2 EA  3300.00 6600.00 2300.00 4600.00 18000.00 36000.00TRUCK MTD IMP ATTN 60 MPH
0059 4650000000-N 1251  155 EA  7.50 1162.50 5.15 798.25 6.45 999.75TEMP RAISED PVMT MRKS
0060 4685000000-E 1205  6,000 LF  0.60 3600.00 0.58 3480.00 0.79 4740.00THERMO PVT MKG LINES 4"90
0061 4686000000-E 1205  6,000 LF  0.65 3900.00 0.62 3720.00 0.89 5340.00THERMO PVT MKG LINES 4"120
0062 4810000000-E 1205  50,000 LF  0.24 12000.00 0.21 10500.00 0.22 11000.00PAINT PVMT MARKINGS 4"
0063 4900000000-N 1252  70 EA  8.50 595.00 5.15 360.50 6.45 451.50PERM RAISED PVMT MARKERS
0064 5255000000-N 1412 Lump Sum 2000.00 2300.00 10000.00PORTABLE LIGHTING
0065 6000000000-E 1605  1,390 LF  2.25 3127.50 2.00 2780.00 5.00 6950.00TEMPORARY SILT FENCE
0066 6009000000-E 1610  895 TON 18.00 16110.00 29.00 25955.00 30.00 26850.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  245 TON 18.00 4410.00 31.00 7595.00 30.00 7350.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615  4 ACR 400.00 1600.00 464.00 1856.00 850.00 3400.00TEMPORARY MULCHING
0069 6018000000-E 1620  250 LB  3.00 750.00 4.12 1030.00 6.00 1500.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620  1 TON 600.00 600.00 515.00 515.00 800.00 800.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  240 LF  4.00 960.00 11.00 2640.00 12.00 2880.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  8 EA  200.00 1600.00 52.00 416.00 200.00 1600.00INLET PROTCN @ SLOPE DRNS
0073 6030000000-E 1630  2,285 CY  5.00 11425.00 4.00 9140.00 6.00 13710.00SILT EXCAVATION
0074 6033000000-E 1631  1,070 SY  1.48 1583.60 1.03 1102.10 2.10 2247.00SYNTHETIC ROVING
0075 6036000000-E 1631  835 SY  1.48 1235.80 2.10 1753.50 2.00 1670.00MATTING FOR EROS CONTROL



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 3 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

JAMES R. VANNOY & SONS CONST. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON,  NC GREENSBORO,  NC MARION,  NC

0076 6042000000-E 1632  60 LF  5.00 300.00 6.00 360.00 8.00 480.001/4" HARDWARE CLOTH
0077 6084000000-E 1660  7 ACR 1210.00 8470.00 1133.00 7931.00 1750.00 12250.00SEEDING AND MULCHING
0078 6087000000-E 1660 2.5 ACR 48.00 120.00 41.00 102.50 175.00 437.50MOWING
0079 6090000000-E 1661  50 LB  6.00 300.00 8.25 412.50 10.00 500.00SEED FOR REPAIR SEEDING
0080 6093000000-E 1661 0.25 TON 800.00 200.00 1030.00 257.50 900.00 225.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  150 LB  1.75 262.50 3.10 465.00 5.00 750.00SEED FOR SUPP SEEDING
0082 6102000000-E 1663  1,150 SY  8.20 9430.00 6.20 7130.00 10.00 11500.00SODDING
0083 6105000000-E 1663  40 M/G 90.00 3600.00 80.00 3200.00 110.00 4400.00WATER
0084 6108000000-E 1665 5.25 TON 320.00 1680.00 227.00 1191.75 850.00 4462.50FERTILIZER TOPDRESSING
0085 6114000000-N SP   2 HR  48.00 96.00 52.00 104.00 40.00 80.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   12 EA  25.00 300.00 1.00 12.00 200.00 2400.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 2.1 ACR 800.00 1680.00 515.00 1081.50 900.00 1890.00REFORESTATION
0088 6126000000-E SP  0.19 ACR 3200.00 608.00 3090.00 587.10 2100.00 399.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0089 8035000000-N 402 Lump Sum 23000.00 28320.00 22500.00REMV EXIST STR **********
(15+92.00-L2-)

0090 8035000000-N 402 Lump Sum 23000.00 28320.00 22500.00REMV EXIST STR **********
(16+16.00-L1-)

0091 8105500000-E SP   279 LF  200.00 55800.00 265.00 73935.00 488.00 136152.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0092 8105600000-E SP   78 LF  1225.00 95550.00 1316.00 102648.00 1403.00 109434.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0093 8111000000-E SP  205.5 LF  150.00 30825.00 158.00 32469.00 125.00 25687.50PERM STL CASING FOR ** PIER
(3'-6")

0094 8147000000-E SP   9,929 SF  22.00 218438.00 21.00 208509.00 20.00 198580.00REINF CONCRETE DECK SLAB
0095 8161000000-E 420  8,311 SF  0.50 4155.50 1.00 8311.00 0.30 2493.30GROOVING BRIDGE FLOORS
0096 8182000000-E 420  193 CY  600.00 115800.00 526.00 101518.00 500.00 96500.00CLASS A CONCRETE (BRIDGE)
0097 8210000000-N 422 Lump Sum 17000.00 15500.00 18000.00BRG APPR SLAB ***********

(15+92.00-L2-)
0098 8210000000-N 422 Lump Sum 17000.00 15500.00 18000.00BRG APPR SLAB ***********

(16+16.00-L1-)
0099 8217000000-E 425  48,953 LB  0.55 26924.15 0.50 24476.50 0.55 26924.15REINF STEEL (BRIDGE)
0100 8238000000-E SP   9,660 LB  1.00 9660.00 1.06 10239.60 1.10 10626.00SPIRAL COL REINF STL BRG
0101 8262000000-E 430 1,275.67 LF  120.00 153080.40 121.24 154662.23 101.35 129289.1545" PRESTR CONCRETE GIRDR
0102 8364000000-E 450  755 LF  36.00 27180.00 38.00 28690.00 25.00 18875.00HP12X53 PILES
0103 8503000000-E 460 521.49 LF  47.00 24510.03 46.00 23988.54 38.00 19816.62CONCRETE BARRIER RAIL
0104 8608000000-E 868  855 TON 24.00 20520.00 30.00 25650.00 35.00 29925.00PLAIN RIP RAP II (2'-0")
0105 8622000000-E 868  955 SY  2.00 1910.00 1.00 955.00 5.00 4775.00FILTER FABRIC FOR DRAINAGE
0106 8657000000-N SP  Lump Sum 4500.00 5300.00 5750.00ELASTOMERIC BEARINGS
0107 8692000000-N SP  Lump Sum 4000.00 10000.00 6800.00EVAZOTE JOINT SEALS
0108 8860000000-N SP  Lump Sum 10000.00 9500.00 10000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA     15+92-L2-



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 4 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

JAMES R. VANNOY & SONS CONST. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON,  NC GREENSBORO,  NC MARION,  NC

0109 8860000000-N SP  Lump Sum 10000.00 5000.00 10000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA     16+16-L1-

 

    TOTAL 1627917.48 TOTAL 1655223.84 TOTAL 1754417.97CONTRACT TOTAL

 

    SUB-TOTAL 735064.40 SUB-TOTAL 741731.97 SUB-TOTAL 831790.25ROADWAY ITEMS
    SUB-TOTAL 892853.08 SUB-TOTAL 913491.87 SUB-TOTAL 922627.72STRUCTURE ITEMS



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 5 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

DANE CONSTRUCTION, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SMITH-ROWE, INC.

MOORESVILLE,  NC ASHEVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90735.00 92000.00 90000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 70000.00 46000.00 93500.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 100.00 100.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  20,600 CY  4.00 82400.00 4.00 82400.00 4.60 94760.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 16000.00 15000.00 21000.00REINF BRG APPR **********

(-L1- 16+16.000)
0006 0029000000-N SP  Lump Sum 16000.00 15000.00 20500.00REINF BRG APPR **********

(-L2- 15+92.000)
0007 0036000000-E 225  500 CY  4.00 2000.00 4.00 2000.00 6.00 3000.00UNDERCUT EXCAVATION
0008 0106000000-E 230  23,900 CY  6.50 155350.00 6.50 155350.00 5.60 133840.00BORROW EXCAVATION
0009 0134000000-E 240  825 CY  3.00 2475.00 3.00 2475.00 6.00 4950.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E SP   4,060 SY  3.00 12180.00 3.00 12180.00 2.50 10150.00REMOVAL OF EXT ASPHALT PVMT
0011 0177000000-E SP   850 SY  5.00 4250.00 3.00 2550.00 2.75 2337.50BREAKING OF EXT ASPH PVMT
0012 0318000000-E 300  53 TON 20.00 1060.00 20.00 1060.00 30.00 1590.00FNDATION MATL, MINOR STRS
0013 0342000000-E SP   328 LF  15.00 4920.00 15.00 4920.00 20.00 6560.00**" SIDE DRAIN PIPE

(15")
0014 0372000000-E 310  56 LF  20.00 1120.00 20.00 1120.00 30.00 1680.0018" RC PIPE CULV III
0015 0582000000-E 320  108 LF  20.00 2160.00 20.00 2160.00 20.50 2214.0015" CS PIPE CULV 0.064"
0016 0636000000-E 320  2 EA  250.00 500.00 250.00 500.00 187.50 375.00**" CS ELBOW *****" THICK

(15", 0.064")
0017 0684000000-E 324  64 LF  17.00 1088.00 20.00 1280.00 18.25 1168.00**" BCCSP B *****"

(12", 0.064")
0018 0804000000-E 324  6 EA  200.00 1200.00 250.00 1500.00 145.00 870.00**" BCCS ELB B *****"

(12", 0.064")
0019 1011000000-N 500 Lump Sum 5000.00 35000.00 18000.00FINE GRADING
0020 1121000000-E 520  540 TON 20.00 10800.00 20.00 10800.00 16.00 8640.00AGGREGATE BASE COURSE
0021 1220000000-E 545  100 TON 22.00 2200.00 20.00 2000.00 18.00 1800.00INCIDENTAL STONE BASE
0022 1489000000-E SP   1,480 TON 37.00 54760.00 50.00 74000.00 37.00 54760.00ASP CONC BASE CRS B25.0B
0023 1498000000-E SP   725 TON 37.00 26825.00 50.00 36250.00 37.00 26825.00ASP CONC INTR CRS I19.0B
0024 1519000000-E SP   1,002 TON 37.00 37074.00 50.00 50100.00 37.00 37074.00ASP CONC SURF CRS S9.5B
0025 1560000000-E SP   165 TON 194.00 32010.00 250.00 41250.00 194.00 32010.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  50 TON 200.00 10000.00 150.00 7500.00 150.00 7500.00ASPH PM PAVEMENT REPAIR
0027 2000000000-N 806  38 EA  150.00 5700.00 100.00 3800.00 150.00 5700.00RIGHT OF WAY MARKERS
0028 2011000000-E 810  510 LF  5.00 2550.00 5.00 2550.00 8.00 4080.00PIPE REMOVAL
0029 2022000000-E 815  112 CY  5.00 560.00 5.00 560.00 4.00 448.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  84 CY  30.00 2520.00 30.00 2520.00 35.00 2940.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  500 LF  5.00 2500.00 5.00 2500.00 6.00 3000.006" PERF SUBDRN PIPE
0032 2055000000-E 815  15 EA  10.00 150.00 10.00 150.00 15.00 225.006" SUBDRN Y,T,OR L
0033 2066000000-N 815  1 EA  100.00 100.00 100.00 100.00 200.00 200.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0035 2286000000-N 840  3 EA  1200.00 3600.00 1200.00 3600.00 1300.00 3900.00MASNRY DRAINAGE STRUCT
0036 2363000000-N 840  3 EA  350.00 1050.00 350.00 1050.00 340.00 1020.00FRAME W/2GRTS 840.***** STD

(840.29)



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 6 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

DANE CONSTRUCTION, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SMITH-ROWE, INC.

MOORESVILLE,  NC ASHEVILLE,  NC MOUNT AIRY,  NC

0037 2556000000-E 846  75 LF  14.00 1050.00 45.00 3375.00 14.00 1050.00SHOULDER BERM GUTTER
0038 3030000000-E 862  2,225 LF  9.00 20025.00 9.00 20025.00 9.00 20025.00STL BM GUARDRAIL
0039 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0040 3270000000-N SP   10 EA  1600.00 16000.00 1700.00 17000.00 1600.00 16000.00GR ANCHOR TYPE 350
0041 3300000000-N 862  8 EA  1000.00 8000.00 1100.00 8800.00 1000.00 8000.00GR ANCHOR TYPE XI
0042 3380000000-E 862  575 LF  5.00 2875.00 7.50 4312.50 5.00 2875.00TEMP STL BM GUARDRAIL
0043 3387000000-N 862  2 EA  700.00 1400.00 700.00 1400.00 700.00 1400.00GDRL ANCH UNITS ****** TEMP

(BP-37)
0044 3389100000-N SP   9 EA  750.00 6750.00 1000.00 9000.00 750.00 6750.00GDRL ANCH UNITS 350 TEMP
0045 3575000000-E SP   500 LF  7.00 3500.00 6.00 3000.00 5.10 2550.00GENERIC FENCING ITEM (LF)

3 STRAND BARBED WIRE FENCE WITH POSTS
(TEMPORARY)

0046 3628000000-E 868  4 TON 30.00 120.00 30.00 120.00 35.00 140.00PLAIN RIP RAP, CLASS I
0047 3642000000-E 868  12 TON 30.00 360.00 30.00 360.00 35.00 420.00PLAIN RIP RAP, CLASS A
0048 3649000000-E 868  60 TON 30.00 1800.00 30.00 1800.00 30.00 1800.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 868  160 SY  3.00 480.00 3.00 480.00 2.50 400.00FILTER FABRIC FOR DRAINGE
0050 4400000000-E SP   124 SF  13.00 1612.00 10.00 1240.00 9.00 1116.00WORK ZONE SIGNS (FIXED)
0051 4405000000-E SP   96 SF  7.20 691.20 10.00 960.00 7.00 672.00WORK ZONE SIGNS (PORTABLE
0052 4410000000-E SP   85 SF  11.00 935.00 5.00 425.00 7.00 595.00WORK ZONE SIGNS (BARRICDE
0053 4425000000-N 1125  24 EA  5.00 120.00 10.00 240.00 10.00 240.00WARNING FLAGS
0054 4430000000-N 1130  100 EA  45.00 4500.00 100.00 10000.00 55.00 5500.00DRUMS
0055 4445000000-E SP   96 LF  8.00 768.00 20.00 1920.00 10.00 960.00BARRICADES (TYPE III)
0056 4450000000-N 1150  500 HR  12.00 6000.00 20.00 10000.00 20.00 10000.00FLAGGER
0057 4460000000-N 1155  22 EA  80.00 1760.00 100.00 2200.00 70.00 1540.00WARNING LIGHTS (TYPE B)
0058 4480000000-N 1165  2 EA  11500.00 23000.00 3500.00 7000.00 16250.00 32500.00TRUCK MTD IMP ATTN 60 MPH
0059 4650000000-N 1251  155 EA  5.00 775.00 6.45 999.75 5.00 775.00TEMP RAISED PVMT MRKS
0060 4685000000-E 1205  6,000 LF  0.55 3300.00 0.79 4740.00 0.55 3300.00THERMO PVT MKG LINES 4"90
0061 4686000000-E 1205  6,000 LF  0.60 3600.00 0.89 5340.00 0.60 3600.00THERMO PVT MKG LINES 4"120
0062 4810000000-E 1205  50,000 LF  0.20 10000.00 0.22 11000.00 0.20 10000.00PAINT PVMT MARKINGS 4"
0063 4900000000-N 1252  70 EA  5.00 350.00 6.45 451.50 5.00 350.00PERM RAISED PVMT MARKERS
0064 5255000000-N 1412 Lump Sum 7500.00 15000.00 5000.00PORTABLE LIGHTING
0065 6000000000-E 1605  1,390 LF  3.00 4170.00 3.00 4170.00 1.90 2641.00TEMPORARY SILT FENCE
0066 6009000000-E 1610  895 TON 20.00 17900.00 20.00 17900.00 30.00 26850.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  245 TON 25.00 6125.00 25.00 6125.00 30.00 7350.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615  4 ACR 400.00 1600.00 450.00 1800.00 400.00 1600.00TEMPORARY MULCHING
0069 6018000000-E 1620  250 LB  3.00 750.00 4.00 1000.00 3.00 750.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620  1 TON 600.00 600.00 500.00 500.00 600.00 600.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  240 LF  12.00 2880.00 12.00 2880.00 12.00 2880.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  8 EA  100.00 800.00 250.00 2000.00 200.00 1600.00INLET PROTCN @ SLOPE DRNS
0073 6030000000-E 1630  2,285 CY  4.00 9140.00 4.00 9140.00 6.00 13710.00SILT EXCAVATION
0074 6033000000-E 1631  1,070 SY  1.48 1583.60 1.00 1070.00 1.48 1583.60SYNTHETIC ROVING
0075 6036000000-E 1631  835 SY  1.48 1235.80 2.00 1670.00 1.48 1235.80MATTING FOR EROS CONTROL



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 7 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

DANE CONSTRUCTION, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SMITH-ROWE, INC.

MOORESVILLE,  NC ASHEVILLE,  NC MOUNT AIRY,  NC

0076 6042000000-E 1632  60 LF  6.00 360.00 10.00 600.00 8.00 480.001/4" HARDWARE CLOTH
0077 6084000000-E 1660  7 ACR 1210.00 8470.00 1100.00 7700.00 1210.00 8470.00SEEDING AND MULCHING
0078 6087000000-E 1660 2.5 ACR 48.00 120.00 40.00 100.00 48.00 120.00MOWING
0079 6090000000-E 1661  50 LB  6.00 300.00 8.00 400.00 6.00 300.00SEED FOR REPAIR SEEDING
0080 6093000000-E 1661 0.25 TON 800.00 200.00 1000.00 250.00 800.00 200.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  150 LB  1.75 262.50 3.00 450.00 1.75 262.50SEED FOR SUPP SEEDING
0082 6102000000-E 1663  1,150 SY  8.20 9430.00 6.00 6900.00 8.20 9430.00SODDING
0083 6105000000-E 1663  40 M/G 90.00 3600.00 77.50 3100.00 90.00 3600.00WATER
0084 6108000000-E 1665 5.25 TON 320.00 1680.00 220.00 1155.00 320.00 1680.00FERTILIZER TOPDRESSING
0085 6114000000-N SP   2 HR  48.00 96.00 50.00 100.00 48.00 96.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   12 EA  25.00 300.00 100.00 1200.00 25.00 300.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 2.1 ACR 800.00 1680.00 500.00 1050.00 800.00 1680.00REFORESTATION
0088 6126000000-E SP  0.19 ACR 3200.00 608.00 3000.00 570.00 3200.00 608.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0089 8035000000-N 402 Lump Sum 28100.00 24000.00 30000.00REMV EXIST STR **********
(15+92.00-L2-)

0090 8035000000-N 402 Lump Sum 28100.00 24000.00 30000.00REMV EXIST STR **********
(16+16.00-L1-)

0091 8105500000-E SP   279 LF  280.00 78120.00 365.00 101835.00 215.00 59985.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0092 8105600000-E SP   78 LF  1400.00 109200.00 1850.00 144300.00 2100.00 163800.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0093 8111000000-E SP  205.5 LF  152.00 31236.00 165.00 33907.50 125.00 25687.50PERM STL CASING FOR ** PIER
(3'-6")

0094 8147000000-E SP   9,929 SF  23.50 233331.50 17.50 173757.50 18.25 181204.25REINF CONCRETE DECK SLAB
0095 8161000000-E 420  8,311 SF  0.31 2576.41 0.60 4986.60 0.80 6648.80GROOVING BRIDGE FLOORS
0096 8182000000-E 420  193 CY  555.00 107115.00 500.00 96500.00 577.00 111361.00CLASS A CONCRETE (BRIDGE)
0097 8210000000-N 422 Lump Sum 15000.00 19000.00 21000.00BRG APPR SLAB ***********

(15+92.00-L2-)
0098 8210000000-N 422 Lump Sum 15000.00 19000.00 21000.00BRG APPR SLAB ***********

(16+16.00-L1-)
0099 8217000000-E 425  48,953 LB  0.75 36714.75 0.70 34267.10 0.57 27903.21REINF STEEL (BRIDGE)
0100 8238000000-E SP   9,660 LB  1.00 9660.00 1.00 9660.00 1.25 12075.00SPIRAL COL REINF STL BRG
0101 8262000000-E 430 1,275.67 LF  130.00 165837.10 100.00 127567.00 107.00 136496.6945" PRESTR CONCRETE GIRDR
0102 8364000000-E 450  755 LF  31.50 23782.50 26.00 19630.00 26.00 19630.00HP12X53 PILES
0103 8503000000-E 460 521.49 LF  40.50 21120.35 56.00 29203.44 43.25 22554.44CONCRETE BARRIER RAIL
0104 8608000000-E 868  855 TON 27.50 23512.50 1.00 855.00 33.25 28428.75PLAIN RIP RAP II (2'-0")
0105 8622000000-E 868  955 SY  2.40 2292.00 5.00 4775.00 3.50 3342.50FILTER FABRIC FOR DRAINAGE
0106 8657000000-N SP  Lump Sum 3600.00 4000.00 3800.00ELASTOMERIC BEARINGS
0107 8692000000-N SP  Lump Sum 5600.00 9000.00 5800.00EVAZOTE JOINT SEALS
0108 8860000000-N SP  Lump Sum 5500.00 20000.00 28000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA     15+92-L2-



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 8 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

DANE CONSTRUCTION, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SMITH-ROWE, INC.

MOORESVILLE,  NC ASHEVILLE,  NC MOUNT AIRY,  NC

0109 8860000000-N SP  Lump Sum 7000.00 15000.00 8600.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA     16+16-L1-

 

    TOTAL 1814707.21 TOTAL 1839797.89 TOTAL 1869828.54CONTRACT TOTAL

 

    SUB-TOTAL 862309.10 SUB-TOTAL 924553.75 SUB-TOTAL 922511.40ROADWAY ITEMS
    SUB-TOTAL 952398.11 SUB-TOTAL 915244.14 SUB-TOTAL 947317.14STRUCTURE ITEMS
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TIP NO B-3071 8.1761501 10:00AM 9 /  12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96500.00 96000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 70000.00 30000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 2000.00 2000.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  20,600 CY  4.00 82400.00 4.25 87550.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 24000.00 20000.00REINF BRG APPR **********

(-L1- 16+16.000)
0006 0029000000-N SP  Lump Sum 24000.00 20000.00REINF BRG APPR **********

(-L2- 15+92.000)
0007 0036000000-E 225  500 CY  6.00 3000.00 4.00 2000.00UNDERCUT EXCAVATION
0008 0106000000-E 230  23,900 CY  4.50 107550.00 6.85 163715.00BORROW EXCAVATION
0009 0134000000-E 240  825 CY  6.50 5362.50 3.00 2475.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E SP   4,060 SY  2.50 10150.00 3.00 12180.00REMOVAL OF EXT ASPHALT PVMT
0011 0177000000-E SP   850 SY  2.00 1700.00 3.00 2550.00BREAKING OF EXT ASPH PVMT
0012 0318000000-E 300  53 TON 20.00 1060.00 20.00 1060.00FNDATION MATL, MINOR STRS
0013 0342000000-E SP   328 LF  23.00 7544.00 18.00 5904.00**" SIDE DRAIN PIPE

(15")
0014 0372000000-E 310  56 LF  61.00 3416.00 22.00 1232.0018" RC PIPE CULV III
0015 0582000000-E 320  108 LF  29.00 3132.00 22.00 2376.0015" CS PIPE CULV 0.064"
0016 0636000000-E 320  2 EA  205.00 410.00 275.00 550.00**" CS ELBOW *****" THICK

(15", 0.064")
0017 0684000000-E 324  64 LF  33.00 2112.00 20.00 1280.00**" BCCSP B *****"

(12", 0.064")
0018 0804000000-E 324  6 EA  197.00 1182.00 275.00 1650.00**" BCCS ELB B *****"

(12", 0.064")
0019 1011000000-N 500 Lump Sum 29000.00 7500.00FINE GRADING
0020 1121000000-E 520  540 TON 22.00 11880.00 22.00 11880.00AGGREGATE BASE COURSE
0021 1220000000-E 545  100 TON 27.00 2700.00 25.00 2500.00INCIDENTAL STONE BASE
0022 1489000000-E SP   1,480 TON 40.00 59200.00 41.00 60680.00ASP CONC BASE CRS B25.0B
0023 1498000000-E SP   725 TON 40.00 29000.00 41.00 29725.00ASP CONC INTR CRS I19.0B
0024 1519000000-E SP   1,002 TON 40.00 40080.00 41.00 41082.00ASP CONC SURF CRS S9.5B
0025 1560000000-E SP   165 TON 213.00 35145.00 194.00 32010.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  50 TON 165.00 8250.00 100.00 5000.00ASPH PM PAVEMENT REPAIR
0027 2000000000-N 806  38 EA  85.00 3230.00 175.00 6650.00RIGHT OF WAY MARKERS
0028 2011000000-E 810  510 LF  8.00 4080.00 5.00 2550.00PIPE REMOVAL
0029 2022000000-E 815  112 CY  8.80 985.60 5.50 616.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  84 CY  46.00 3864.00 30.00 2520.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  500 LF  7.00 3500.00 5.00 2500.006" PERF SUBDRN PIPE
0032 2055000000-E 815  15 EA  0.60 9.00 10.00 150.006" SUBDRN Y,T,OR L
0033 2066000000-N 815  1 EA  275.00 275.00 100.00 100.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  6 LF  14.00 84.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0035 2286000000-N 840  3 EA  1650.00 4950.00 1500.00 4500.00MASNRY DRAINAGE STRUCT
0036 2363000000-N 840  3 EA  295.00 885.00 500.00 1500.00FRAME W/2GRTS 840.***** STD

(840.29)
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0037 2556000000-E 846  75 LF  25.00 1875.00 30.00 2250.00SHOULDER BERM GUTTER
0038 3030000000-E 862  2,225 LF  9.90 22027.50 9.00 20025.00STL BM GUARDRAIL
0039 3150000000-N 862  5 EA  33.00 165.00 30.00 150.00ADDIT GUARDRAIL POSTS
0040 3270000000-N SP   10 EA  1800.00 18000.00 1600.00 16000.00GR ANCHOR TYPE 350
0041 3300000000-N 862  8 EA  1100.00 8800.00 1000.00 8000.00GR ANCHOR TYPE XI
0042 3380000000-E 862  575 LF  5.50 3162.50 5.00 2875.00TEMP STL BM GUARDRAIL
0043 3387000000-N 862  2 EA  770.00 1540.00 700.00 1400.00GDRL ANCH UNITS ****** TEMP

(BP-37)
0044 3389100000-N SP   9 EA  825.00 7425.00 750.00 6750.00GDRL ANCH UNITS 350 TEMP
0045 3575000000-E SP   500 LF  3.50 1750.00 3.00 1500.00GENERIC FENCING ITEM (LF)

3 STRAND BARBED WIRE FENCE WITH POSTS
(TEMPORARY)

0046 3628000000-E 868  4 TON 40.00 160.00 30.00 120.00PLAIN RIP RAP, CLASS I
0047 3642000000-E 868  12 TON 37.00 444.00 30.00 360.00PLAIN RIP RAP, CLASS A
0048 3649000000-E 868  60 TON 32.00 1920.00 30.00 1800.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 868  160 SY  2.00 320.00 3.00 480.00FILTER FABRIC FOR DRAINGE
0050 4400000000-E SP   124 SF  8.00 992.00 10.00 1240.00WORK ZONE SIGNS (FIXED)
0051 4405000000-E SP   96 SF  6.00 576.00 15.00 1440.00WORK ZONE SIGNS (PORTABLE
0052 4410000000-E SP   85 SF  6.00 510.00 5.00 425.00WORK ZONE SIGNS (BARRICDE
0053 4425000000-N 1125  24 EA  6.00 144.00 5.00 120.00WARNING FLAGS
0054 4430000000-N 1130  100 EA  54.00 5400.00 75.00 7500.00DRUMS
0055 4445000000-E SP   96 LF  9.60 921.60 8.00 768.00BARRICADES (TYPE III)
0056 4450000000-N 1150  500 HR  14.00 7000.00 30.00 15000.00FLAGGER
0057 4460000000-N 1155  22 EA  90.00 1980.00 300.00 6600.00WARNING LIGHTS (TYPE B)
0058 4480000000-N 1165  2 EA  22800.00 45600.00 3000.00 6000.00TRUCK MTD IMP ATTN 60 MPH
0059 4650000000-N 1251  155 EA  7.10 1100.50 5.00 775.00TEMP RAISED PVMT MRKS
0060 4685000000-E 1205  6,000 LF  0.90 5400.00 0.55 3300.00THERMO PVT MKG LINES 4"90
0061 4686000000-E 1205  6,000 LF  1.00 6000.00 0.60 3600.00THERMO PVT MKG LINES 4"120
0062 4810000000-E 1205  50,000 LF  0.25 12500.00 0.20 10000.00PAINT PVMT MARKINGS 4"
0063 4900000000-N 1252  70 EA  7.10 497.00 5.00 350.00PERM RAISED PVMT MARKERS
0064 5255000000-N 1412 Lump Sum 10000.00 7500.00PORTABLE LIGHTING
0065 6000000000-E 1605  1,390 LF  5.00 6950.00 3.00 4170.00TEMPORARY SILT FENCE
0066 6009000000-E 1610  895 TON 26.00 23270.00 20.00 17900.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  245 TON 25.00 6125.00 25.00 6125.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615  4 ACR 495.00 1980.00 450.00 1800.00TEMPORARY MULCHING
0069 6018000000-E 1620  250 LB  4.50 1125.00 4.00 1000.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620  1 TON 550.00 550.00 500.00 500.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  240 LF  10.50 2520.00 12.00 2880.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  8 EA  120.00 960.00 100.00 800.00INLET PROTCN @ SLOPE DRNS
0073 6030000000-E 1630  2,285 CY  6.00 13710.00 4.00 9140.00SILT EXCAVATION
0074 6033000000-E 1631  1,070 SY  1.10 1177.00 1.00 1070.00SYNTHETIC ROVING
0075 6036000000-E 1631  835 SY  2.20 1837.00 2.00 1670.00MATTING FOR EROS CONTROL
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0076 6042000000-E 1632  60 LF  6.50 390.00 10.00 600.001/4" HARDWARE CLOTH
0077 6084000000-E 1660  7 ACR 1200.00 8400.00 1100.00 7700.00SEEDING AND MULCHING
0078 6087000000-E 1660 2.5 ACR 50.00 125.00 40.00 100.00MOWING
0079 6090000000-E 1661  50 LB  8.80 440.00 8.00 400.00SEED FOR REPAIR SEEDING
0080 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  150 LB  3.30 495.00 3.00 450.00SEED FOR SUPP SEEDING
0082 6102000000-E 1663  1,150 SY  6.50 7475.00 6.00 6900.00SODDING
0083 6105000000-E 1663  40 M/G 85.00 3400.00 80.00 3200.00WATER
0084 6108000000-E 1665 5.25 TON 250.00 1312.50 220.00 1155.00FERTILIZER TOPDRESSING
0085 6114000000-N SP   2 HR  55.00 110.00 50.00 100.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   12 EA  1.00 12.00 1.00 12.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 2.1 ACR 550.00 1155.00 500.00 1050.00REFORESTATION
0088 6126000000-E SP  0.19 ACR 3300.00 627.00 3000.00 570.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0089 8035000000-N 402 Lump Sum 40000.00 30000.00REMV EXIST STR **********
(15+92.00-L2-)

0090 8035000000-N 402 Lump Sum 40000.00 30000.00REMV EXIST STR **********
(16+16.00-L1-)

0091 8105500000-E SP   279 LF  265.00 73935.00 302.00 84258.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0092 8105600000-E SP   78 LF  1500.00 117000.00 1307.00 101946.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0093 8111000000-E SP  205.5 LF  175.00 35962.50 145.00 29797.50PERM STL CASING FOR ** PIER
(3'-6")

0094 8147000000-E SP   9,929 SF  21.50 213473.50 26.00 258154.00REINF CONCRETE DECK SLAB
0095 8161000000-E 420  8,311 SF  0.75 6233.25 0.30 2493.30GROOVING BRIDGE FLOORS
0096 8182000000-E 420  193 CY  580.00 111940.00 800.00 154400.00CLASS A CONCRETE (BRIDGE)
0097 8210000000-N 422 Lump Sum 18000.00 20000.00BRG APPR SLAB ***********

(15+92.00-L2-)
0098 8210000000-N 422 Lump Sum 18000.00 20000.00BRG APPR SLAB ***********

(16+16.00-L1-)
0099 8217000000-E 425  48,953 LB  0.65 31819.45 0.85 41610.05REINF STEEL (BRIDGE)
0100 8238000000-E SP   9,660 LB  1.15 11109.00 2.10 20286.00SPIRAL COL REINF STL BRG
0101 8262000000-E 430 1,275.67 LF  113.00 144150.71 125.00 159458.7545" PRESTR CONCRETE GIRDR
0102 8364000000-E 450  755 LF  29.00 21895.00 35.00 26425.00HP12X53 PILES
0103 8503000000-E 460 521.49 LF  45.00 23467.05 55.00 28681.95CONCRETE BARRIER RAIL
0104 8608000000-E 868  855 TON 32.00 27360.00 0.01 8.55PLAIN RIP RAP II (2'-0")
0105 8622000000-E 868  955 SY  2.00 1910.00 2.50 2387.50FILTER FABRIC FOR DRAINAGE
0106 8657000000-N SP  Lump Sum 4000.00 5000.00ELASTOMERIC BEARINGS
0107 8692000000-N SP  Lump Sum 8000.00 9000.00EVAZOTE JOINT SEALS
0108 8860000000-N SP  Lump Sum 8000.00 23000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA     15+92-L2-
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0109 8860000000-N SP  Lump Sum 8500.00 18000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA     16+16-L1-

 

    TOTAL 1898022.16 TOTAL 1922921.60CONTRACT TOTAL

 

    SUB-TOTAL 933266.70 SUB-TOTAL 858015.00ROADWAY ITEMS
    SUB-TOTAL 964755.46 SUB-TOTAL 1064906.60STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1627917.48JAMES R. VANNOY & SONS CONST.
     2  1655223.84APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     3  1754417.97MILLER ENGINEERING CO., INC.
     4  1814707.21DANE CONSTRUCTION, INC.
     5  1839797.89TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     6  1869828.54SMITH-ROWE, INC.
     7  1898022.16DLB, INC. D/B/A  DLB, INC., (OF VA.)
     8  1922921.60R. E. BURNS & SONS CO., INC.


